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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2500000.00 2866000.00  2943850.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 610000.00 646728.00  300000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 3160000.00 2443463.00  6900000.00CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 14116.69 56466.76 7735.00 30940.00 13000.00  52000.00SUPP CLEARING & GRUBBING

0005 0028000000-N SP  Lump Sum 49875.00 27428.00  37000.00TYPE I STANDARD APPR **********
(14+97.65 -Y8-)

0006 0028000000-N SP  Lump Sum 69675.00 61186.00  65000.00TYPE I STANDARD APPR **********
(140+21.50 -L- LT)

0007 0028000000-N SP  Lump Sum 64375.00 56029.00  65000.00TYPE I STANDARD APPR **********
(140+21.50 -L- RT)

0008 0028000000-N SP  Lump Sum 69675.00 44168.00  56000.00TYPE I STANDARD APPR **********
(155+02.50 -L- LT)

0009 0028000000-N SP  Lump Sum 64500.00 40461.00  50000.00TYPE I STANDARD APPR **********
(155+02.50 -L- RT)

0010 0028000000-N SP  Lump Sum 35500.00 28364.00  22000.00TYPE I STANDARD APPR **********
(93+43.36 -L- LT)

0011 0028000000-N SP  Lump Sum 35500.00 28364.00  20000.00TYPE I STANDARD APPR **********
(93+43.36 -L- RT)

0012 0029000000-N SP  Lump Sum 29400.00 38417.00  25000.00TYPE III REINFORCED APPR **********
(93+43.36 -L- LT)

0013 0029000000-N SP  Lump Sum 30200.00 38417.00  25000.00TYPE III REINFORCED APPR **********
(93+43.36 -L- RT)

0014 0036000000-E 225  29,200 CY  4.44 129648.00 4.65 135780.00 4.00  116800.00UNDERCUT EXCAVATION

0015 0134000000-E 240  4,712 CY  5.32 25067.84 4.93 23230.16 4.00  18848.00DRAINAGE DITCH EXCAVATION

0016 0141000000-E 240  1,350 LF  1.78 2403.00 1.90 2565.00 3.50  4725.00BERM DITCH CONSTRUCTION

0017 0156000000-E 250  10,450 SY  9.27 96871.50 5.25 54862.50 5.50  57475.00REMOVAL OF EXT ASPHALT PVMT

0018 0177000000-E 250  2,900 SY  2.43 7047.00 2.60 7540.00 1.00  2900.00BREAKING OF EXT ASPH PVMT

0019 0192000000-N 260  40 HR  221.16 8846.40 201.00 8040.00 130.00  5200.00PROOF ROLLING

0020 0195000000-E 265  31,000 CY  0.01 310.00 37.62 1166220.00 5.00  155000.00SELECT GRANULAR MATERIAL

0021 0196000000-E 270  30,150 SY  1.11 33466.50 2.11 63616.50 2.00  60300.00GEOTEXTILE SOIL STABILIZATION

0022 0220000000-E SP   5,420 TON 37.89 205363.80 104.00 563680.00 3.50  18970.00ROCK EMBANKMENTS

0023 0222000000-E SP   2,860 SY  1.03 2945.80 2.55 7293.00 2.20  6292.00GEOTEXTILE ROCK EMBANK

0024 0223000000-E 275  1,000 SY  65.83 65830.00 58.99 58990.00 48.00  48000.00ROCK PLATING

0025 0255000000-E SP   50 TON 101.23 5061.50 138.00 6900.00 55.00  2750.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300  3,492 TON 25.68 89674.56 34.00 118728.00 30.00  104760.00FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  11,908 SY  0.44 5239.52 2.60 30960.80 2.20  26197.60FND CONDIT GEOTEXTILE

0028 0342000000-E 310  980 LF  121.87 119432.60 78.00 76440.00 90.00  88200.00**" SIDE DRAIN PIPE
(30")

0029 0342000000-E 310  284 LF  118.70 33710.80 91.00 25844.00 95.00  26980.00**" SIDE DRAIN PIPE
(36")

0030 0343000000-E 310  1,468 LF  43.68 64122.24 42.00 61656.00 48.00  70464.0015" SIDE DRAIN PIPE

0031 0344000000-E 310  160 LF  46.28 7404.80 44.00 7040.00 57.00  9120.0018" SIDE DRAIN PIPE
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0032 0345000000-E 310  1,116 LF  84.02 93766.32 52.00 58032.00 70.00  78120.0024" SIDE DRAIN PIPE

0033 0348000000-E 310  13 EA  191.08 2484.04 304.00 3952.00 500.00  6500.00**" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  2 EA  229.01 458.02 348.00 696.00 600.00  1200.00**" SIDE DRAIN PIPE ELBOW
(18")

0035 0348000000-E 310  4 EA  318.54 1274.16 475.00 1900.00 750.00  3000.00**" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  8 EA  412.53 3300.24 855.00 6840.00 1200.00  9600.00**" SIDE DRAIN PIPE ELBOW
(30")

0037 0350000000-E SP   388 LF  210.32 81604.16 199.00 77212.00 180.00  69840.00***" RC PIPE CULV, CONTR DESIGN
(36")

0038 0350000000-E SP   244 LF  299.62 73107.28 268.00 65392.00 260.00  63440.00***" RC PIPE CULV, CONTR DESIGN
(42")

0039 0354000000-E 310  512 LF  82.49 42234.88 70.00 35840.00 85.00  43520.00***" RC PIPE CULV *****
(24", V)

0040 0354000000-E 310  356 LF  513.66 182862.96 469.00 166964.00 450.00  160200.00***" RC PIPE CULV *****
(66", V)

0041 0366000000-E 310  3,924 LF  41.35 162257.40 35.00 137340.00 47.00  184428.0015" RC PIPE CULV III

0042 0372000000-E 310  3,616 LF  48.15 174110.40 39.70 143555.20 53.00  191648.0018" RC PIPE CULV III

0043 0378000000-E 310  3,496 LF  62.50 218500.00 56.00 195776.00 67.00  234232.0024" RC PIPE CULV III

0044 0384000000-E 310  1,888 LF  82.82 156364.16 82.00 154816.00 89.00  168032.0030" RC PIPE CULV III

0045 0390000000-E 310  316 LF  106.19 33556.04 111.00 35076.00 110.00  34760.0036" RC PIPE CULV III

0046 0396000000-E 310  108 LF  187.52 20252.16 146.00 15768.00 160.00  17280.0042" RC PIPE CULV III

0047 0408000000-E 310  20 LF  363.81 7276.20 409.00 8180.00 298.00  5960.0054" RC PIPE CULV III

0048 0414000000-E 310  476 LF  316.90 150844.40 287.00 136612.00 285.00  135660.0060" RC PIPE CULV III

0049 0448000000-E 310  232 LF  310.28 71984.96 262.00 60784.00 270.00  62640.00***" RCP CULV CLASS IV
(54")

0050 0448200000-E 310  5,724 LF  46.83 268054.92 40.00 228960.00 50.00  286200.0015" RCP CULV CLASS IV

0051 0448300000-E 310  2,008 LF  52.62 105660.96 46.00 92368.00 60.00  120480.0018" RCP CULV CLASS IV

0052 0448400000-E 310  1,276 LF  69.04 88095.04 64.00 81664.00 84.00  107184.0024" RCP CULV CLASS IV

0053 0448500000-E 310  324 LF  81.70 26470.80 86.00 27864.00 92.00  29808.0030" RCP CULV CLASS IV

0054 0448600000-E 310  448 LF  109.02 48840.96 118.00 52864.00 118.00  52864.0036" RCP CULV CLASS IV

0055 0594000000-E 310  100 LF  48.52 4852.00 59.00 5900.00 72.00  7200.0024" CS PIPE CULV 0.064"

0056 0986000000-E SP   144 LF  147.09 21180.96 164.00 23616.00 92.00  13248.00GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE, CLASS  250

0057 0995000000-E 340  4,045 LF  27.69 112006.05 11.00 44495.00 24.00  97080.00PIPE REMOVAL

0058 1011000000-N 500 Lump Sum 2500000.00 425469.00  350000.00FINE GRADING

0059 1044000000-E 501  84,000 SY  2.84 238560.00 2.70 226800.00 2.65  222600.00LIME TRTD SOIL (SLURRY)

0060 1066000000-E 501  840 TON 199.71 167756.40 176.00 147840.00 175.00  147000.00LIME FOR LIME TREATED SOIL

0061 1077000000-E SP   1,560 TON 28.96 45177.60 34.00 53040.00 28.00  43680.00#57 STONE

0062 1099500000-E 505  550 CY  23.25 12787.50 9.10 5005.00 14.00  7700.00SHALLOW UNDERCUT

0063 1099700000-E 505  1,000 TON 23.11 23110.00 24.00 24000.00 27.00  27000.00CLASS IV SUBGRD STABILIZATION

0064 1110000000-E 510  500 TON 23.11 11555.00 33.00 16500.00 26.00  13000.00STABILIZER AGGREGATE
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0065 1115000000-E SP   58,153 SY  2.70 157013.10 2.95 171551.35 2.00  116306.00GEOTEXTILE FOR PVMT STABILIZ

0066 1176000000-E 542  84,000 SY  2.56 215040.00 2.50 210000.00 2.50  210000.00SOIL CEMENT BASE

0067 1187000000-E 542  2,300 TON 193.16 444268.00 177.00 407100.00 175.00  402500.00PC FOR SOIL CEMENT BASE

0068 1209000000-E 543  25,200 GAL 3.33 83916.00 2.60 65520.00 2.60  65520.00ASPHALT CURING SEAL

0069 1220000000-E 545  1,000 TON 26.57 26570.00 33.00 33000.00 40.00  40000.00INCIDENTAL STONE BASE

0070 1330000000-E 607  3,850 SY  8.68 33418.00 9.42 36267.00 9.00  34650.00INCIDENTAL MILLING

0071 1503000000-E 610  56,000 TON 51.00 2856000.00 53.00 2968000.00 52.00  2912000.00ASP CONC INTR CRS I19.0C

0072 1523000000-E 610  39,100 TON 60.02 2346782.00 57.00 2228700.00 56.00  2189600.00ASP CONC SURF CRS S9.5C

0073 1693000000-E 654  2,137 TON 0.01 21.37 224.00 478688.00 140.00  299180.00ASPH PLT MIX PVMT REPAIR

0074 2022000000-E 815  1,250 CY  27.28 34100.00 26.00 32500.00 26.00  32500.00SUBDRAIN EXCAVATION

0075 2026000000-E 815  3,900 SY  9.28 36192.00 9.00 35100.00 9.00  35100.00GEOTEXTILE FOR SUBSURF DRNS

0076 2036000000-E 815  685 CY  65.48 44853.80 62.00 42470.00 61.00  41785.00SUBDRAIN COARSE AGGREGATE

0077 2044000000-E 815  3,700 LF  16.37 60569.00 15.50 57350.00 15.50  57350.006" PERF SUBDRN PIPE

0078 2070000000-N 815  9 EA  381.95 3437.55 361.00 3249.00 356.00  3204.00SUBDRN PIPE OUTLET

0079 2077000000-E 815  53 LF  38.20 2024.60 36.00 1908.00 36.00  1908.006" OUTLET PIPE

0080 2143000000-E 818  20 TON 36.04 720.80 103.00 2060.00 35.00  700.00BLOTTING SAND

0081 2209000000-E 838 29.8 CY  1019.28 30374.54 1321.00 39365.80 1500.00  44700.00ENDWALLS

0082 2220000000-E 838 17.2 CY  1738.17 29896.52 1460.00 25112.00 1750.00  30100.00REINFORCED ENDWALLS

0083 2253000000-E 840 1.8 CY  1178.77 2121.79 1180.00 2124.00 1000.00  1800.00PIPE COLLARS

0084 2264000000-E 840 1.4 CY  563.62 789.07 1269.00 1776.60 1000.00  1400.00PIPE PLUGS

0085 2286000000-N 840  196 EA  2981.70 584413.20 1709.00 334964.00 1850.00  362600.00MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  20 CY  671.30 13426.00 1821.00 36420.00 1500.00  30000.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 163.34 LF  323.32 52811.09 325.00 53085.50 450.00  73503.00MASNRY DRAINAGE STRUCT

0088 2364000000-N 840  12 EA  446.61 5359.32 565.00 6780.00 900.00  10800.00FRAME W/2GRTS 840.16 STD

0089 2364200000-N 840  40 EA  371.03 14841.20 577.00 23080.00 900.00  36000.00FRAME W/2GRTS 840.20 STD

0090 2365000000-N 840  93 EA  364.16 33866.88 577.00 53661.00 600.00  55800.00FRAME W/2GRTS 840.22 STD

0091 2366000000-N 840  11 EA  362.79 3990.69 831.00 9141.00 600.00  6600.00FRAME W/2GRTS 840.24 STD

0092 2374000000-N 840  2 EA  501.58 1003.16 654.00 1308.00 900.00  1800.00FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  8 EA  501.58 4012.64 631.00 5048.00 900.00  7200.00FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  13 EA  501.58 6520.54 631.00 8203.00 900.00  11700.00FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  10 EA  272.09 2720.90 535.00 5350.00 500.00  5000.00FRAME W/COVER STD 840.54

0096 2440000000-N 852  2 EA  763.91 1527.82 1700.00 3400.00 260.00  520.00CONC TRANS SECT FOR CATCH BASIN

0097 2451000000-N 852  8 EA  763.91 6111.28 1676.00 13408.00 460.00  3680.00CONC TRANS SECT FOR DROP INLET

0098 2462000000-E 836  1 EA  15000.00 15000.00 4860.00 4860.00 3500.00  3500.00**" SLUICE GATE
(24")

0099 2462000000-E 836  2 EA  15000.00 30000.00 5537.00 11074.00 5000.00  10000.00**" SLUICE GATE
(30")

0100 2462000000-E 836  4 EA  12000.00 48000.00 6059.00 24236.00 6000.00  24000.00**" SLUICE GATE
(36")
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0101 2462000000-E 836  7 EA  1236.77 8657.39 3304.00 23128.00 1800.00  12600.00**" SLUICE GATE
(8")

0102 2542000000-E 846  1,225 LF  19.10 23397.50 20.00 24500.00 21.00  25725.001'-6" CONC CURB & GUTTER

0103 2549000000-E 846  4,520 LF  21.00 94920.00 20.00 90400.00 22.00  99440.002'-6" CONC CURB & GUTTER

0104 2556000000-E 846  7,400 LF  21.00 155400.00 23.00 170200.00 22.00  162800.00SHOULDER BERM GUTTER

0105 2577000000-E 846  1,140 LF  31.65 36081.00 27.00 30780.00 24.00  27360.00CONC EXPRESSWAY GUTTER

0106 2591000000-E 848  160 SY  40.11 6417.60 45.00 7200.00 39.00  6240.004" CONCRETE SIDEWALK

0107 2612000000-E 848  140 SY  65.48 9167.20 52.00 7280.00 46.00  6440.006" CONCRETE DRIVEWAY

0108 2619000000-E 850  50 SY  147.33 7366.50 63.00 3150.00 51.00  2550.004" CONCRETE PAVED DITCH

0109 2655000000-E 852  1,960 SY  70.93 139022.80 50.00 98000.00 44.00  86240.005" MONO CONC ISLDS (KEY IN)

0110 2830000000-N 858  2 EA  153.15 306.30 1880.00 3760.00 1350.00  2700.00ADJ MANHOLES

0111 3030000000-E 862 20,862.5 LF  16.50 344231.25 17.00 354662.50 17.00  354662.50STL BEAM GUARDRAIL

0112 3045000000-E 862 237.5 LF  19.43 4614.63 19.70 4678.75 18.00  4275.00SBGR SHOP CURVED

0113 3105000000-N 862  6 EA  878.19 5269.14 207.00 1242.00 820.00  4920.00SBGR TERM SECT

0114 3150000000-N 862  10 EA  10.98 109.80 31.00 310.00 10.50  105.00ADDIT GUARDRAIL POSTS

0115 3210000000-N 862  18 EA  548.87 9879.66 829.00 14922.00 525.00  9450.00GR END TYPE CAT-1

0116 3215000000-N SP   2 EA  1921.04 3842.08 1607.00 3214.00 1800.00  3600.00GR ANCHOR TYPE III

0117 3287000000-N SP   30 EA  2963.89 88916.70 2902.00 87060.00 2800.00  84000.00GR END TYPE TL-3

0118 3317000000-N SP   23 EA  1756.38 40396.74 1762.00 40526.00 1650.00  37950.00GR ANCHOR TYPE B-77

0119 3360000000-E 863  60 LF  1.10 66.00 2.10 126.00 1.10  66.00REMOVE EXISTING GUARDRAIL

0120 3503000000-E 866  44,000 LF  3.11 136840.00 3.80 167200.00 3.00  132000.00WOVEN WIRE FENCE 47" FAB

0121 3509000000-E 866  2,680 EA  27.28 73110.40 20.00 53600.00 26.00  69680.004" TIMBER POSTS 7'-6"LONG

0122 3515000000-E 866  840 EA  45.83 38497.20 27.00 22680.00 43.00  36120.005" TIMBER POSTS 8'-0"LONG

0123 3536000000-E 866  980 LF  6.55 6419.00 15.00 14700.00 6.10  5978.00CHN LK FENCE 48" FABRIC

0124 3542000000-E 866  70 EA  32.74 2291.80 27.50 1925.00 31.00  2170.00MET LINE PST 48" CL FEN

0125 3548000000-E 866  19 EA  245.54 4665.26 38.00 722.00 240.00  4560.00MET TERM PST 48" CL FEN

0126 3557000000-E 866  300 LF  1.09 327.00 0.05 15.00 1.05  315.00ADDITIONAL BARBED WIRE

0127 3628000000-E 876  570 TON 55.41 31583.70 46.50 26505.00 33.00  18810.00RIP RAP, CLASS I

0128 3635000000-E 876  435 TON 57.98 25221.30 46.50 20227.50 60.00  26100.00RIP RAP, CLASS II

0129 3642000000-E 876  680 TON 48.91 33258.80 40.00 27200.00 33.00  22440.00RIP RAP, CLASS A

0130 3649000000-E 876  4,270 TON 45.16 192833.20 39.00 166530.00 50.00  213500.00RIP RAP, CLASS B

0131 3656000000-E 876  17,100 SY  0.65 11115.00 2.50 42750.00 3.00  51300.00GEOTEXTILE FOR DRAINGE

0132 4048000000-E 902  2 CY  1964.34 3928.68 1037.00 2074.00 1850.00  3700.00REINF CONC FOUNDTN

0133 4054000000-E 902  1 CY  927.60 927.60 10.70 10.70 865.00  865.00PLN CONC FOUNDTN

0134 4060000000-E 903  890 LB  8.46 7529.40 8.30 7387.00 8.00  7120.00SUPPORT, BREAKAWAY STL BM

0135 4066000000-E 903  637 LB  7.09 4516.33 8.30 5287.10 7.00  4459.00SUPPORTS, SIMPLE STL BM

0136 4072000000-E 903  1,900 LF  6.55 12445.00 8.30 15770.00 6.50  12350.00SUPPORT, 3-LB STL U-CHAN

0137 4096000000-N 904  7 EA  272.82 1909.74 155.00 1085.00 254.00  1778.00SIGN ERECTION, TYPE D

0138 4102000000-N 904  101 EA  92.76 9368.76 104.00 10504.00 87.00  8787.00SIGN ERECTION, TYPE E

0139 4108000000-N 904  2 EA  109.13 218.26 155.00 310.00 105.00  210.00SIGN ERECTION, TYPE F
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0140 4110000000-N 904  3 EA  763.91 2291.73 777.00 2331.00 715.00  2145.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0141 4110000000-N 904  2 EA  654.78 1309.56 466.00 932.00 610.00  1220.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0142 4152000000-N 907  2 EA  76.39 152.78 526.00 1052.00 610.00  1220.00DISPOSE SIGN SYST STL BM

0143 4155000000-N 907  54 EA  10.91 589.14 2.10 113.40 11.00  594.00DISPOSE SIGN SYST U-CHAN

0144 4192000000-N 907  5 EA  10.91 54.55 2.10 10.50 11.00  55.00DISPOSE SUPPORT, U-CHAN

0145 4236000000-N 907  1 EA  109.13 109.13 20.75 20.75 105.00  105.00DISPOSE SIGN, A & B (GRD MTD)

0146 4238000000-N 907  5 EA  38.20 191.00 2.05 10.25 36.00  180.00DISPOSE SIGN, D, E, F

0147 4400000000-E 1110  1,106 SF  18.01 19919.06 10.80 11944.80 9.00  9954.00WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  1,184 SF  10.64 12597.76 16.00 18944.00 10.00  11840.00WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  484 SF  12.00 5808.00 13.00 6292.00 9.00  4356.00WORK ZONE SIGNS (BARR)

0150 4415000000-N 1115  2 EA  2400.86 4801.72 3442.00 6884.00 2200.00  4400.00FLASHING ARROW BOARD

0151 4420000000-N 1120  5 EA  10500.00 52500.00 9036.62 45183.10 9600.00  48000.00PORTABLE CHANGE MSG SIGN

0152 4430000000-N 1130  900 EA  44.74 40266.00 42.00 37800.00 43.00  38700.00DRUMS

0153 4435000000-N 1135  100 EA  19.64 1964.00 36.00 3600.00 18.00  1800.00CONES

0154 4445000000-E 1145  2,888 LF  30.56 88257.28 32.00 92416.00 27.00  77976.00BARRICADES (TYPE III)

0155 4455000000-N 1150  2,400 DAY 655.00 1572000.00 0.01 24.00 1.00  2400.00FLAGGER

0156 4480000000-N 1165  4 EA  3819.55 15278.20 10750.00 43000.00 19500.00  78000.00TMA

0157 4650000000-N 1251  1,200 EA  6.55 7860.00 10.35 12420.00 10.50  12600.00TEMP RAISED PVMT MRKS

0158 4685000000-E 1205  85,903 LF  0.82 70440.46 1.00 85903.00 0.95  81607.85THERMO PVT MKG LINES 4"90

0159 4686000000-E 1205  26,206 LF  0.93 24371.58 1.00 26206.00 0.97  25419.82THERMO PVT MKG LINES 4"120

0160 4688000000-E 1205  310 LF  2.18 675.80 2.00 620.00 2.05  635.50THERMO PVT MKG LINES,6"90 MILS

0161 4690000000-E 1205  65 LF  3.27 212.55 2.00 130.00 2.05  133.25THERMO PVT MKG LINES 6"120 MILS

0162 4695000000-E 1205  7,633 LF  2.18 16639.94 2.85 21754.05 2.80  21372.40THERMO PVT MKG LINES 8"90 MILS

0163 4697000000-E 1205  770 LF  3.27 2517.90 2.85 2194.50 2.80  2156.00THERMO PVT MKG LINE 8"120 MILS

0164 4700000000-E 1205  2,004 LF  2.18 4368.72 3.63 7274.52 3.60  7214.4012"WIDE THERMO 90 MILS

0165 4710000000-E 1205  1,897 LF  6.55 12425.35 12.45 23617.65 12.50  23712.5024"WIDE THERMO 120 MILS

0166 4721000000-E 1205  60 EA  136.41 8184.60 78.00 4680.00 76.00  4560.00THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  246 EA  147.33 36243.18 130.00 31980.00 127.00  31242.00THERMO PVT SYMBOL 90MILS

0168 4770000000-E 1205  12,000 LF  2.18 26160.00 2.60 31200.00 2.60  31200.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0169 4810000000-E 1205  163,670 LF  0.27 44190.90 0.50 81835.00 0.46  75288.20PAINT PVMT MARKINGS 4"

0170 4820000000-E 1205  1,680 LF  1.09 1831.20 1.05 1764.00 1.05  1764.00PAINT PVMT MARKINGS 8"

0171 4835000000-E 1205  500 LF  3.27 1635.00 3.15 1575.00 3.05  1525.00PAINT PVT MKG LINES 24"

0172 4845000000-N 1205  36 EA  60.02 2160.72 78.00 2808.00 76.00  2736.00PAINT PVT MKG SYMBOL

0173 4847010000-E 1205  7,307 LF  1.64 11983.48 3.10 22651.70 3.00  21921.00POLYUREA LINES (4", 20 MILS)

0174 4850000000-E 1205  4,000 LF  1.09 4360.00 1.05 4200.00 1.05  4200.00LINE REMOVAL 4" WIDE

0175 4860000000-E 1205  1,000 LF  2.18 2180.00 1.56 1560.00 1.60  1600.00LINE REMOVAL 8" WIDE

0176 4870000000-E 1205  150 LF  5.46 819.00 5.20 780.00 5.10  765.00LINE REMOVAL 24" WIDE

0177 4900000000-N 1251  434 EA  6.55 2842.70 10.35 4491.90 10.50  4557.00PERM RAISED PVMT MARKERS
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0178 4905000000-N 1253  1,055 EA  32.74 34540.70 36.25 38243.75 31.00  32705.00SNOWPLB PVMT MRKER

0179 5325600000-E 1510  1,140 LF  70.27 80107.80 83.00 94620.00 87.00  99180.006" WATER LINE

0180 5325800000-E 1510  794 LF  139.27 110580.38 93.00 73842.00 126.00  100044.008" WATER LINE

0181 5326200000-E 1510  1,513 LF  112.71 170530.23 129.00 195177.00 132.00  199716.0012" WATER LINE

0182 5326600000-E 1510  33 LF  457.01 15081.33 285.00 9405.00 168.00  5544.0016" WATER LINE

0183 5329000000-E 1510  17,215 LB  5.50 94682.50 10.35 178175.25 8.00  137720.00DI H2O PIPE FITTINGS

0184 5540000000-E 1515  11 EA  3245.62 35701.82 1088.00 11968.00 1340.00  14740.006" VALVE

0185 5546000000-E 1515  2 EA  3714.79 7429.58 1554.00 3108.00 1790.00  3580.008" VALVE

0186 5558000000-E 1515  3 EA  4966.40 14899.20 3006.00 9018.00 3110.00  9330.0012" VALVE

0187 5648000000-N 1515  36 EA  2161.73 77822.28 1555.00 55980.00 1498.00  53928.00RELOCATE WATER METER

0188 5649000000-N 1515  3 EA  1612.60 4837.80 1555.00 4665.00 1558.00  4674.00RECONNECT WATER METER

0189 5656000000-E 1515  1 EA  5690.17 5690.17 2591.00 2591.00 3100.00  3100.00**" RPZ BACKFLOW PREVNT ASMBLY
(3/4")

0190 5672000000-N 1515  17 EA  4326.22 73545.74 6219.00 105723.00 1695.00  28815.00RELOCATE FIRE HYDRANT

0191 5673000000-E 1515  476 LF  40.00 19040.00 52.00 24752.00 36.00  17136.00FIRE HYDRANT LEG

0192 5686500000-E 1515  1,434 LF  23.08 33096.72 36.00 51624.00 19.00  27246.00WATER SERVICE LINE

0193 5691300000-E 1520  1,372 LF  127.68 175176.96 98.00 134456.00 120.00  164640.008" SANITARY GRAVITY SEWER

0194 5691400000-E 1520  180 LF  189.88 34178.40 140.00 25200.00 133.00  23940.0010" SANITARY GRAVITY SEWER

0195 5691600000-E 1520  431 LF  281.90 121498.90 192.00 82752.00 166.00  71546.0016" SANITARY GRAVITY SEWER

0196 5691800000-E 1520  619 LF  378.63 234371.97 259.00 160321.00 185.00  114515.0020" SANITARY GRAVITY SEWER

0197 5768000000-N 1520  2 EA  2130.45 4260.90 777.00 1554.00 1855.00  3710.00SANITARY SEWER CLEAN-OUT

0198 5768500000-E 1520  94 LF  81.49 7660.06 47.00 4418.00 39.00  3666.00SEWER SERVICE LINE

0199 5775000000-E 1525  20 EA  6395.40 127908.00 3110.00 62200.00 4447.00  88940.004' DIA UTILITY MANHOLE

0200 5776000000-E 1525  7 EA  6899.97 48299.79 4146.00 29022.00 5975.00  41825.005' DIA UTILITY MANHOLE

0201 5781000000-E 1525  44 LF  614.96 27058.24 311.00 13684.00 276.00  12144.00UTILITY MANHOLE WALL 4' DIA

0202 5782000000-E 1525  51 LF  683.99 34883.49 414.00 21114.00 358.00  18258.00UTILITY MANHOLE WALL 5' DIA

0203 5798000000-E 1530  222 LF  42.92 9528.24 18.67 4144.74 33.00  7326.00ABANDON **" UTILITY PIPE
(15")

0204 5798000000-E 1530  350 LF  58.56 20496.00 34.21 11973.50 43.00  15050.00ABANDON **" UTILITY PIPE
(21")

0205 5798000000-E 1530  1,386 LF  97.94 135744.84 98.47 136479.42 105.00  145530.00ABANDON **" UTILITY PIPE
(36")

0206 5801000000-E 1530  1,295 LF  16.34 21160.30 8.29 10735.55 16.00  20720.00ABANDON 8" UTILITY PIPE

0207 5802000000-E 1530  185 LF  22.08 4084.80 10.35 1914.75 20.00  3700.00ABANDON 10" UTILITY PIPE

0208 5804000000-E 1530  1,548 LF  24.33 37662.84 14.50 22446.00 23.00  35604.00ABANDON 12" UTILITY PIPE

0209 5812000000-E 1530  114 LF  40.47 4613.58 33.15 3779.10 48.00  5472.00ABANDON 20" UTILITY PIPE

0210 5813000000-E 1530  512 LF  49.37 25277.44 41.50 21248.00 56.00  28672.00ABANDON 24" UTILITY PIPE

0211 5815000000-N 1530  56 EA  1405.48 78706.88 362.80 20316.80 800.00  44800.00REMOVE WATER METER

0212 5815500000-N 1530  4 EA  2239.40 8957.60 1037.00 4148.00 4870.00  19480.00REMOVE FIRE HYDRANT

0213 5816000000-N 1530  32 EA  1081.60 34611.20 1140.00 36480.00 1460.00  46720.00ABANDON UTILITY MANHOLE

0214 5828000000-N 1530  2 EA  1524.49 3048.98 1555.00 3110.00 1780.00  3560.00REMOVE UTILITY MANHOLE
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0215 5835800000-E 1540  200 LF  132.71 26542.00 166.00 33200.00 168.00  33600.0018" ENCASEMENT PIPE

0216 5835900000-E 1540  120 LF  114.85 13782.00 202.00 24240.00 177.00  21240.0020" ENCASEMENT PIPE

0217 5836200000-E 1540  420 LF  169.87 71345.40 363.00 152460.00 221.00  92820.0030" ENCASEMENT PIPE

0218 5888000000-E SP   52 LF  1852.42 96325.84 518.00 26936.00 1675.00  87100.00GENERIC UTILITY ITEM (LF)
ADJUST 48" FRP MANHOLE RISER

0219 6000000000-E 1605  98,750 LF  1.90 187625.00 2.10 207375.00 2.00  197500.00TEMPORARY SILT FENCE

0220 6006000000-E 1610  2,620 TON 43.95 115149.00 42.00 110040.00 0.01  26.20EROS CONTRL STONE CL A

0221 6009000000-E 1610  22,735 TON 0.01 227.35 0.01 227.35 0.01  227.35EROS CONTRL STONE CL B

0222 6012000000-E 1610  45,800 TON 0.01 458.00 0.01 458.00 0.01  458.00SEDIMENT CONTROL STONE

0223 6015000000-E 1615 173.5 ACR 1309.56 227208.66 933.00 161875.50 1215.00  210802.50TEMPORARY MULCHING

0224 6018000000-E 1620  8,500 LB  1.09 9265.00 5.20 44200.00 1.05  8925.00SEED FOR TEMP SEEDING

0225 6021000000-E 1620 44.5 TON 109.13 4856.29 1140.00 50730.00 1050.00  46725.00FERT FOR TEMP SEEDING

0226 6024000000-E 1622  11,315 LF  0.01 113.15 11.25 127293.75 12.00  135780.00TEMPORARY SLOPE DRAINS

0227 6029000000-E SP   3,000 LF  3.27 9810.00 2.10 6300.00 3.00  9000.00SAFETY FENCE

0228 6030000000-E 1630  94,270 CY  0.01 942.70 0.01 942.70 0.01  942.70SILT EXCAVATION

0229 6036000000-E 1631  274,700 SY  0.01 2747.00 1.30 357110.00 1.22  335134.00MATTING FOR EROS CONTROL

0230 6037000000-E SP   3,000 SY  4.37 13110.00 4.65 13950.00 4.10  12300.00COIR FIBER MAT

0231 6038000000-E SP   3,850 SY  3.82 14707.00 6.75 25987.50 3.55  13667.50PERM SOIL REINF MAT

0232 6042000000-E 1632  14,180 LF  3.50 49630.00 5.90 83662.00 3.55  50339.001/4" HARDWARE CLOTH

0233 6045000000-E SP   310 LF  18.91 5862.10 48.00 14880.00 50.00  15500.00**" TEMPORARY PIPE
(18")

0234 6046000000-E 1636  525 LF  22.76 11949.00 90.00 47250.00 70.00  36750.00TEMP PIPE FOR STREAM CROSS

0235 6048000000-E SP   765 SY  21.64 16554.60 31.00 23715.00 26.00  19890.00FLOAT TURBIDITY CURTAIN

0236 6071012000-E SP   6,400 LF  0.01 64.00 10.50 67200.00 7.10  45440.00COIR FIBER WATTLE

0237 6071020000-E SP   6,050 LB  5.46 33033.00 10.50 63525.00 5.10  30855.00POLYACRYLAMIDE (PAM)

0238 6071030000-E 1640  21,915 LF  0.01 219.15 6.50 142447.50 4.30  94234.50COIR FIBER BAFFLE

0239 6071050000-E SP   31 EA  517.49 16042.19 808.00 25048.00 750.00  23250.00**" SKIMMER
(1-1/2")

0240 6071050000-E SP   15 EA  619.18 9287.70 868.00 13020.00 850.00  12750.00**" SKIMMER
(2")

0241 6071050000-E SP   3 EA  699.46 2098.38 876.00 2628.00 1000.00  3000.00**" SKIMMER
(2-1/2")

0242 6071050000-E SP   3 EA  823.14 2469.42 1077.00 3231.00 1100.00  3300.00**" SKIMMER
(3")

0243 6071050000-E SP   6 EA  1147.45 6884.70 1300.00 7800.00 1500.00  9000.00**" SKIMMER
(4")

0244 6084000000-E 1660  159 ACR 1800.64 286301.76 1865.00 296535.00 1667.00  265053.00SEEDING AND MULCHING

0245 6087000000-E 1660  110 ACR 163.69 18005.90 130.00 14300.00 155.00  17050.00MOWING

0246 6090000000-E 1661  1,750 LB  4.37 7647.50 5.20 9100.00 4.10  7175.00SEED FOR REPAIR SEEDING

0247 6093000000-E 1661  6 TON 873.04 5238.24 1348.00 8088.00 810.00  4860.00FERT FOR REPAIR SEEDING

0248 6096000000-E 1662  3,700 LB  4.37 16169.00 4.65 17205.00 4.10  15170.00SEED FOR SUPP SEEDING

0249 6108000000-E 1665  111 TON 791.19 87822.09 1140.00 126540.00 750.00  83250.00FERTILIZER TOPDRESSING
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0250 6111000000-E SP   240 LF  114.75 27540.00 23.00 5520.00 60.00  14400.00IMPERVIOUS DIKE

0251 6114500000-N 1667  85 MHR 98.22 8348.70 83.00 7055.00 91.00  7735.00SPECIALIZED HAND MOWING

0252 6117000000-N SP   100 EA  81.85 8185.00 155.00 15500.00 76.00  7600.00RESPONSE FOR EROS CONTROL

0253 6117500000-N SP   16 EA  143.60 2297.60 1659.00 26544.00 950.00  15200.00CONC WASHOUT STRUCTURE

0254 6120000000-E SP   330 CY  56.36 18598.80 40.00 13200.00 16.00  5280.00CULVERT DIVERSION CHANNEL

0255 6123000000-E 1670 1.8 ACR 2182.60 3928.68 3110.00 5598.00 2100.00  3780.00REFORESTATION

0256 6126000000-E SP  0.6 ACR 4365.20 2619.12 5183.00 3109.80 4100.00  2460.00STREAMBANK REFORESTATION

0257 6132000000-N SP   225 EA  54.56 12276.00 82.00 18450.00 95.00  21375.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0258 6132000000-N SP   75 EA  54.56 4092.00 178.00 13350.00 125.00  9375.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0259 7060000000-E 1705  11,950 LF  2.87 34296.50 2.70 32265.00 2.70  32265.00SIGNAL CABLE

0260 7120000000-E 1705  77 EA  716.46 55167.42 674.00 51898.00 660.00  50820.00VEHICLE SIGNAL HD (12", 3 SECT)

0261 7132000000-E 1705  13 EA  936.91 12179.83 881.00 11453.00 860.00  11180.00VEHICLE SIGNAL HD (12", 4 SECT)

0262 7144000000-E 1705  15 EA  1240.02 18600.30 1166.00 17490.00 1150.00  17250.00VEHICLE SIGNAL HD (12", 5 SECT)

0263 7252000000-E 1710  800 LF  2.20 1760.00 2.10 1680.00 2.05  1640.00MESSENGER CABLE (1/4")

0264 7264000000-E 1710  4,500 LF  4.96 22320.00 4.65 20925.00 4.60  20700.00MESSENGER CABLE (3/8")

0265 7279000000-E 1715  15,475 LF  0.66 10213.50 0.65 10058.75 0.61  9439.75TRACER WIRE

0266 7288000000-E 1715  75 LF  16.53 1239.75 15.50 1162.50 16.00  1200.00PAVED TRENCH (***********)
(1, 2")

0267 7300000000-E 1715  6,050 LF  7.72 46706.00 7.25 43862.50 7.50  45375.00UNPAVED TRENCH (***********)
(1, 2")

0268 7300000000-E 1715  15,625 LF  9.37 146406.25 8.80 137500.00 8.60  134375.00UNPAVED TRENCH (***********)
(2, 2")

0269 7301000000-E 1715  250 LF  16.53 4132.50 15.50 3875.00 16.00  4000.00DIRECT DRILL (***********)
(2, 2")

0270 7324000000-N 1716  70 EA  358.23 25076.10 337.00 23590.00 330.00  23100.00JUNCTION BOX (STANDARD SIZE)

0271 7348000000-N 1716  51 EA  606.23 30917.73 570.00 29070.00 560.00  28560.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0272 7360000000-N 1720  7 EA  1047.13 7329.91 985.00 6895.00 965.00  6755.00WOOD POLE

0273 7372000000-N 1721  14 EA  248.01 3472.14 233.00 3262.00 230.00  3220.00GUY ASSEMBLY

0274 7408000000-E 1722  1 EA  358.23 358.23 337.00 337.00 330.00  330.001" RISER WITH WEATHERHEAD

0275 7420000000-E 1722  4 EA  496.01 1984.04 466.00 1864.00 460.00  1840.002" RISER WITH WEATHERHEAD

0276 7432000000-E 1722  12 EA  540.10 6481.20 507.00 6084.00 500.00  6000.002" RISER WITH TUBING

0277 7444000000-E 1725  12,800 LF  8.82 112896.00 8.30 106240.00 8.10  103680.00INDUCTIVE LOOP SAWCUT

0278 7456000000-E 1726  49,450 LF  1.93 95438.50 1.80 89010.00 1.80  89010.00LEAD-IN CABLE(********)
(14-2)

0279 7516000000-E 1730  15,000 LF  2.20 33000.00 2.07 31050.00 2.05  30750.00COMMUNICATIONS CABLE (** FIBER)
(36)

0280 7528000000-E 1730  600 LF  1.65 990.00 1.55 930.00 1.55  930.00DROP CABLE

0281 7540000000-N 1731  7 EA  1791.14 12537.98 1684.00 11788.00 1650.00  11550.00SPLICE ENCLOSURE

0282 7541000000-N 1731  1 EA  1653.36 1653.36 1554.00 1554.00 1520.00  1520.00MOD SPLICE ENCLOSURE

0283 7552000000-N 1731  6 EA  1763.59 10581.54 1659.00 9954.00 1620.00  9720.00INTERCONNECT CENTER

0284 7566000000-N 1733  21 EA  82.67 1736.07 78.00 1638.00 76.00  1596.00DELINEATOR MARKER
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0285 7576000000-N SP   24 EA  11022.43 264538.32 10366.00 248784.00 10500.00  252000.00METAL STRAIN SIGNAL POLE

0286 7588000000-N SP   1 EA  11297.98 11297.98 10625.00 10625.00 10500.00  10500.00SGNL MAST ARM WITH METAL POLE

0287 7613000000-N SP   25 EA  837.70 20942.50 788.00 19700.00 770.00  19250.00SOIL TEST

0288 7614100000-E SP   150 CY  799.13 119869.50 752.00 112800.00 735.00  110250.00DRILLED PIER FOUND

0289 7631000000-N SP   1 EA  71.64 71.64 67.00 67.00 66.00  66.00MAST ARM W/ MTL POLE DES

0290 7636000000-N 1745  24 EA  358.23 8597.52 337.00 8088.00 330.00  7920.00SIGN FOR SIGNALS

0291 7684000000-N 1750  6 EA  1377.80 8266.80 1295.00 7770.00 1270.00  7620.00SIGNAL CABINET FOUNDATION

0292 7756000000-N 1751  6 EA  13337.14 80022.84 12542.00 75252.00 12250.00  73500.00CONTLR WITH CBNT, 2070L BASE MTD

0293 7780000000-N 1751  55 EA  137.78 7577.90 130.00 7150.00 130.00  7150.00DETECTOR CARD (TYPE 2070L)

0294 7901000000-N 1753  6 EA  402.32 2413.92 378.00 2268.00 370.00  2220.00CABINET BASE EXTENDER

0295 7960000000-N SP   5 EA  551.12 2755.60 518.00 2590.00 506.00  2530.00METAL POLE FOUND REMVL

0296 7972000000-N SP   5 EA  358.23 1791.15 337.00 1685.00 330.00  1650.00METAL POLE REMOVAL

0297 7980000000-N SP   5 EA  6227.67 31138.35 5857.00 29285.00 5800.00  29000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0298 7980000000-N SP   6 EA  2424.94 14549.64 2280.00 13680.00 2225.00  13350.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0299 7980000000-N SP   1 EA  4960.10 4960.10 4665.00 4665.00 4555.00  4555.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0300 7990000000-E SP   150 LF  2.76 414.00 2.60 390.00 2.60  390.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTICS CABLE

0301 0022000000-E 225  705,000 CY  5.99 4222950.00 4.25 2996250.00 6.49  4575450.00UNCLASSIFIED EXCAVATION

0302 0106000000-E 230  385,000 CY  0.01 3850.00 0.01 3850.00 0.01  3850.00BORROW EXCAVATION

0303 1121000000-E 520  95,500 TON 21.00 2005500.00 25.05 2392275.00 26.00  2483000.00AGGREGATE BASE COURSE

0304 1491000000-E 610  21,200 TON 60.00 1272000.00 62.20 1318640.00 61.00  1293200.00ASP CONC BASE CRS B25.0C

0305 1575000000-E 620  5,970 TON 535.00 3193950.00 554.50 3310365.00 544.00  3247680.00ASP FOR PLANT MIX

0306 0022000000-E 225  695,000 CY     UNCLASSIFIED EXCAVATION

0307 0106000000-E 230  405,000 CY     BORROW EXCAVATION

0308 1491000000-E 610  62,200 TON    ASP CONC BASE CRS B25.0C

0309 1575000000-E 620  7,771 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0310 8126000000-N 414 Lump Sum 39286.77 91218.00  35627.00CULV EXCAV @ ************
(173+47.00 -L-)

0311 8133000000-E 414  140 TON 54.56 7638.40 57.00 7980.00 45.00  6300.00FND CONDIT MAT, BOX CULV

0312 8196000000-E 420 204.6 CY  873.04 178623.98 998.00 204190.80 950.00  194370.00CLASS A CONCRETE (CULV)

0313 8245000000-E 425  29,262 LB  1.64 47989.68 1.30 38040.60 1.00  29262.00REINF STEEL (CULVERT)

WALL ITEMS

0314 8801000000-E SP   1,325 SF  52.14 69085.50 72.00 95400.00 75.00  99375.00MSE RETAIN WALL NO **
(1)

0370 8801000000-E SP   7,960 SF  59.60 474416.00 72.00 573120.00 77.00  612920.00MSE RETAIN WALL NO **
(2)
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TIP NO 3.844 MIU-2412A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

STRUCTURE ITEMS

0315 8017000000-N SP  Lump Sum 1.00 1267803.00  355000.00CM&R TEMP ACCESS ***********
(140+21.50 -L- LT)

0316 8017000000-N SP  Lump Sum 1.00 1102962.00  245000.00CM&R TEMP ACCESS ***********
(140+21.50 -L- RT)

0317 8017000000-N SP  Lump Sum 1.00 1179363.00  90000.00CM&R TEMP ACCESS ***********
(155+02.50 -L- LT)

0318 8017000000-N SP  Lump Sum 1.00 1096942.00  105000.00CM&R TEMP ACCESS ***********
(155+02.50 -L- RT)

0319 8091000000-N 410 Lump Sum 26000.00 28122.00  9000.00FND EXCAV B** STA *******
(1, 14+97.65 -Y8-)

0320 8096000000-E 450  201 LF  147.50 29647.50 635.00 127635.00 600.00  120600.00PILE EXCAVATION IN SOIL

0321 8097000000-E 450  175 LF  282.66 49465.50 763.00 133525.00 700.00  122500.00PILE EXCAVATION NOT IN SOIL

0322 8105500000-E 411  95 LF  1653.75 157106.25 557.00 52915.00 1100.00  104500.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0323 8105500000-E 411 104.5 LF  1709.24 178615.58 551.00 57579.50 750.00  78375.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0324 8105500000-E 411  124 LF  1960.77 243135.48 574.00 71176.00 720.00  89280.00**'-**" DRILLD PIER IN SOIL
(5'-6")

0325 8105500000-E 411 94.92 LF  2224.33 211133.40 592.00 56192.64 850.00  80682.00**'-**" DRILLD PIER IN SOIL
(6'-0")

0326 8105500000-E 411 85.17 LF  2520.20 214645.43 624.00 53146.08 1250.00  106462.50**'-**" DRILLD PIER IN SOIL
(6'-6")

0327 8105560000-E 411  155 LF  1352.48 209634.40 528.00 81840.00 940.00  145700.004'-0" DRILLD PIER IN SOIL

0328 8105600000-E 411  127 LF  1653.75 210026.25 2797.00 355219.00 2600.00  330200.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0329 8105600000-E 411  77 LF  1709.24 131611.48 2726.00 209902.00 2500.00  192500.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0330 8105600000-E 411  74 LF  1960.77 145096.98 2855.00 211270.00 2600.00  192400.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0331 8105600000-E 411  80 LF  2224.33 177946.40 2970.00 237600.00 2700.00  216000.00**'-**" DRILLD PIER NO SOIL
(6'-0")

0332 8105600000-E 411  183 LF  2520.20 461196.60 3243.00 593469.00 3000.00  549000.00**'-**" DRILLD PIER NO SOIL
(6'-6")

0333 8105660000-E 411  116 LF  1352.48 156887.68 2768.00 321088.00 2550.00  295800.004'-0" DRILLD PIER NO SOIL

0334 8111000000-E 411  18 LF  398.05 7164.90 518.00 9324.00 540.00  9720.00PERM STL CASING FOR ** PIER
(4'-6")

0335 8111000000-E 411 108.68 LF  489.28 53174.95 830.00 90204.40 850.00  92378.00PERM STL CASING FOR ** PIER
(6'-6")

0336 8111600000-E 411 31.8 LF  338.88 10776.38 415.00 13197.00 430.00  13674.00PERM STL CASING FOR 4' PIER

0337 8113000000-N 411  14 EA  1500.00 21000.00 1037.00 14518.00 1100.00  15400.00SID INSPECTIONS

0338 8115000000-N 411  14 EA  4315.00 60410.00 3110.00 43540.00 8500.00  119000.00CSL TESTING

0339 8121000000-N 412 Lump Sum 1000.00 32365.00  1300.00UNCL STR EXCAV STA *****
(93+43.36 -L- LT)

0340 8121000000-N 412 Lump Sum 1000.00 4891.00  1300.00UNCL STR EXCAV STA *****
(93+43.36 -L- RT)

0341 8147000000-E 420  119,670 SF  30.93 3701393.10 31.00 3709770.00 36.00  4308120.00REINF CONCRETE DECK SLAB

0342 8161000000-E 420  110,470 SF  0.57 62967.90 0.50 55235.00 0.40  44188.00GROOVING BRIDGE FLOORS
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0343 8182000000-E 420 3,270.5 CY  714.19 2335758.40 748.00 2446334.00 700.00  2289350.00CLASS A CONCRETE (BRIDGE)

0344 8210000000-N 422 Lump Sum 37500.00 37213.00  50000.00BRG APPR SLAB ***********
(14+97.65 -Y8-)

0345 8210000000-N 422 Lump Sum 53800.00 51604.00  60000.00BRG APPR SLAB ***********
(140+21.50 -L- LT)

0346 8210000000-N 422 Lump Sum 49600.00 48230.00  52000.00BRG APPR SLAB ***********
(140+21.50 -L- RT)

0347 8210000000-N 422 Lump Sum 51550.00 51247.00  58000.00BRG APPR SLAB ***********
(155+02.50 -L- LT)

0348 8210000000-N 422 Lump Sum 48150.00 47895.00  50000.00BRG APPR SLAB ***********
(155+02.50 -L- RT)

0349 8210000000-N 422 Lump Sum 49200.00 46910.00  50000.00BRG APPR SLAB ***********
(93+43.36 -L- LT)

0350 8210000000-N 422 Lump Sum 49200.00 46910.00  50000.00BRG APPR SLAB ***********
(93+43.36 -L- RT)

0351 8217000000-E 425  639,487 LB  1.19 760989.53 0.88 562748.56 1.00  639487.00REINF STEEL (BRIDGE)

0352 8238000000-E 425  111,805 LB  2.78 310817.90 1.30 145346.50 1.00  111805.00SPIRAL COL REINF STL BRG

0353 8265000000-E 430 1,027.92 LF  301.93 310359.89 253.00 260063.76 330.00  339213.6054" PRESTR CONCRETE GIRDR

0354 8274000000-E 430 5,051.82 LF  303.42 1532823.22 290.00 1465027.80 340.00  1717618.8063" MOD PRESTR CONC GIRDR

0355 8277000000-E 430 2,402.66 LF  328.93 790306.95 278.00 667939.48 335.00  804891.1072" MOD PRESTR CONC GIRDR

0356 8328200000-E 450  160 EA  465.00 74400.00 337.00 53920.00 2000.00  320000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0357 8364000000-E 450  4,929 LF  41.75 205785.75 52.00 256308.00 75.00  369675.00HP12X53 PILES

0358 8391000000-N 450  54 EA  250.00 13500.00 105.00 5670.00 80.00  4320.00STEEL PILE POINTS

0359 8482000000-E 460 399.67 LF  226.58 90557.23 194.00 77535.98 100.00  39967.00THREE BAR METAL RAIL

0360 8503000000-E 460 5,518.91 LF  95.54 527276.66 82.00 452550.62 78.00  430474.98CONCRETE BARRIER RAIL

0361 8531000000-E 462  638 SY  91.54 58402.52 131.00 83578.00 85.00  54230.004" SLOPE PROTECTION

0362 8608000000-E 876  8,302 TON 35.02 290736.04 23.00 190946.00 65.00  539630.00RIP RAP II (2'-0")

0363 8622000000-E 876  9,219 SY  3.10 28578.90 2.90 26735.10 3.00  27657.00GEOTEXTILE FOR DRAINAGE

0364 8657000000-N 430 Lump Sum 55850.00 173457.00  80000.00ELASTOMERIC BEARINGS

0365 8706000000-N SP  Lump Sum 322200.00 194574.00  320000.00EXPANSION JOINT SEALS

0366 8727000000-N SP  Lump Sum 49600.92 52043.00  20000.00ELEC CONDUIT SYS SIGNAL ******
(140+21.50 -L- RT)

0367 8727000000-N SP  Lump Sum 48498.67 40857.00  20000.00ELEC CONDUIT SYS SIGNAL ******
(155+02.50 -L- RT)

0368 8727000000-N SP  Lump Sum 76054.74 72898.00  30000.00ELEC CONDUIT SYS SIGNAL ******
(93+43.36 -L- RT)

0369 8867000000-E SP  3,121.8 LF  403.46 1259521.43 344.00 1073899.20 360.00  1123848.00GENERIC STRUCTURE ITEM (LF)
78" FIB PRESTRESSED CONCRETE GIRDERS

 

    TOTAL 55963119.69 TOTAL 57321170.81 TOTAL  58877095.50CONTRACT TOTAL

 

    SUB-TOTAL 39144020.45 SUB-TOTAL 36467986.79 SUB-TOTAL  40213994.52ROADWAY ITEMS
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FED AID NO STATE FUNDED
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    SUB-TOTAL 273538.83 SUB-TOTAL 341429.40 SUB-TOTAL  265559.00CULVERT ITEMS

    SUB-TOTAL 543501.50 SUB-TOTAL 668520.00 SUB-TOTAL  712295.00WALL ITEMS

    SUB-TOTAL 16002058.91 SUB-TOTAL 19843234.62 SUB-TOTAL  17685246.98STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2972000.00 3100000.00  3100000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 617426.00 650000.00  300000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2252441.00 1800000.00  1690000.00CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 8101.28 32405.12 7600.00 30400.00 5000.00  20000.00SUPP CLEARING & GRUBBING

0005 0028000000-N SP  Lump Sum 33710.29 35000.00  35000.00TYPE I STANDARD APPR **********
(14+97.65 -Y8-)

0006 0028000000-N SP  Lump Sum 61099.91 43000.00  35000.00TYPE I STANDARD APPR **********
(140+21.50 -L- LT)

0007 0028000000-N SP  Lump Sum 55832.67 43000.00  35000.00TYPE I STANDARD APPR **********
(140+21.50 -L- RT)

0008 0028000000-N SP  Lump Sum 53725.78 37000.00  35000.00TYPE I STANDARD APPR **********
(155+02.50 -L- LT)

0009 0028000000-N SP  Lump Sum 53725.78 37000.00  35000.00TYPE I STANDARD APPR **********
(155+02.50 -L- RT)

0010 0028000000-N SP  Lump Sum 17908.59 14000.00  35000.00TYPE I STANDARD APPR **********
(93+43.36 -L- LT)

0011 0028000000-N SP  Lump Sum 17908.59 14000.00  35000.00TYPE I STANDARD APPR **********
(93+43.36 -L- RT)

0012 0029000000-N SP  Lump Sum 23175.83 19000.00  35000.00TYPE III REINFORCED APPR **********
(93+43.36 -L- LT)

0013 0029000000-N SP  Lump Sum 23175.83 19000.00  35000.00TYPE III REINFORCED APPR **********
(93+43.36 -L- RT)

0014 0036000000-E 225  29,200 CY  2.17 63364.00 7.00 204400.00 6.00  175200.00UNDERCUT EXCAVATION

0015 0134000000-E 240  4,712 CY  4.62 21769.44 3.30 15549.60 7.00  32984.00DRAINAGE DITCH EXCAVATION

0016 0141000000-E 240  1,350 LF  2.23 3010.50 5.00 6750.00 6.00  8100.00BERM DITCH CONSTRUCTION

0017 0156000000-E 250  10,450 SY  3.38 35321.00 3.78 39501.00 2.00  20900.00REMOVAL OF EXT ASPHALT PVMT

0018 0177000000-E 250  2,900 SY  1.74 5046.00 3.00 8700.00 2.00  5800.00BREAKING OF EXT ASPH PVMT

0019 0192000000-N 260  40 HR  152.51 6100.40 400.00 16000.00 180.00  7200.00PROOF ROLLING

0020 0195000000-E 265  31,000 CY  43.56 1350360.00 55.00 1705000.00 40.00  1240000.00SELECT GRANULAR MATERIAL

0021 0196000000-E 270  30,150 SY  2.06 62109.00 1.50 45225.00 3.50  105525.00GEOTEXTILE SOIL STABILIZATION

0022 0220000000-E SP   5,420 TON 31.42 170296.40 62.00 336040.00 25.00  135500.00ROCK EMBANKMENTS

0023 0222000000-E SP   2,860 SY  3.41 9752.60 2.36 6749.60 3.04  8694.40GEOTEXTILE ROCK EMBANK

0024 0223000000-E 275  1,000 SY  78.43 78430.00 42.00 42000.00 28.00  28000.00ROCK PLATING

0025 0255000000-E SP   50 TON 113.78 5689.00 100.00 5000.00 110.00  5500.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300  3,492 TON 22.87 79862.04 34.00 118728.00 28.02  97845.84FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  11,908 SY  0.95 11312.60 1.50 17862.00 3.63  43226.04FND CONDIT GEOTEXTILE

0028 0342000000-E 310  980 LF  66.53 65199.40 110.00 107800.00 50.00  49000.00**" SIDE DRAIN PIPE
(30")

0029 0342000000-E 310  284 LF  78.58 22316.72 140.00 39760.00 60.00  17040.00**" SIDE DRAIN PIPE
(36")

0030 0343000000-E 310  1,468 LF  40.04 58778.72 85.00 124780.00 45.00  66060.0015" SIDE DRAIN PIPE

0031 0344000000-E 310  160 LF  44.69 7150.40 86.00 13760.00 50.00  8000.0018" SIDE DRAIN PIPE
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0032 0345000000-E 310  1,116 LF  57.11 63734.76 85.00 94860.00 55.00  61380.0024" SIDE DRAIN PIPE

0033 0348000000-E 310  13 EA  325.00 4225.00 565.00 7345.00 250.00  3250.00**" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  2 EA  397.93 795.86 605.00 1210.00 300.00  600.00**" SIDE DRAIN PIPE ELBOW
(18")

0035 0348000000-E 310  4 EA  522.54 2090.16 976.00 3904.00 400.00  1600.00**" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  8 EA  607.70 4861.60 1280.00 10240.00 700.00  5600.00**" SIDE DRAIN PIPE ELBOW
(30")

0037 0350000000-E SP   388 LF  211.04 81883.52 228.00 88464.00 200.00  77600.00***" RC PIPE CULV, CONTR DESIGN
(36")

0038 0350000000-E SP   244 LF  347.39 84763.16 315.00 76860.00 250.00  61000.00***" RC PIPE CULV, CONTR DESIGN
(42")

0039 0354000000-E 310  512 LF  91.69 46945.28 100.00 51200.00 50.00  25600.00***" RC PIPE CULV *****
(24", V)

0040 0354000000-E 310  356 LF  531.23 189117.88 330.00 117480.00 450.00  160200.00***" RC PIPE CULV *****
(66", V)

0041 0366000000-E 310  3,924 LF  46.67 183133.08 60.00 235440.00 50.00  196200.0015" RC PIPE CULV III

0042 0372000000-E 310  3,616 LF  63.18 228458.88 65.00 235040.00 55.00  198880.0018" RC PIPE CULV III

0043 0378000000-E 310  3,496 LF  72.44 253250.24 84.00 293664.00 75.00  262200.0024" RC PIPE CULV III

0044 0384000000-E 310  1,888 LF  83.96 158516.48 115.00 217120.00 110.00  207680.0030" RC PIPE CULV III

0045 0390000000-E 310  316 LF  124.20 39247.20 130.00 41080.00 450.00  142200.0036" RC PIPE CULV III

0046 0396000000-E 310  108 LF  217.70 23511.60 190.00 20520.00 275.00  29700.0042" RC PIPE CULV III

0047 0408000000-E 310  20 LF  375.58 7511.60 310.00 6200.00 275.00  5500.0054" RC PIPE CULV III

0048 0414000000-E 310  476 LF  378.15 179999.40 315.00 149940.00 275.00  130900.0060" RC PIPE CULV III

0049 0448000000-E 310  232 LF  386.78 89732.96 315.00 73080.00 300.00  69600.00***" RCP CULV CLASS IV
(54")

0050 0448200000-E 310  5,724 LF  51.15 292782.60 70.00 400680.00 45.00  257580.0015" RCP CULV CLASS IV

0051 0448300000-E 310  2,008 LF  68.13 136805.04 80.00 160640.00 55.00  110440.0018" RCP CULV CLASS IV

0052 0448400000-E 310  1,276 LF  75.05 95763.80 90.00 114840.00 75.00  95700.0024" RCP CULV CLASS IV

0053 0448500000-E 310  324 LF  92.27 29895.48 135.00 43740.00 90.00  29160.0030" RCP CULV CLASS IV

0054 0448600000-E 310  448 LF  138.94 62245.12 145.00 64960.00 120.00  53760.0036" RCP CULV CLASS IV

0055 0594000000-E 310  100 LF  62.04 6204.00 120.00 12000.00 35.53  3553.0024" CS PIPE CULV 0.064"

0056 0986000000-E SP   144 LF  190.71 27462.24 97.00 13968.00 74.69  10755.36GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE, CLASS  250

0057 0995000000-E 340  4,045 LF  6.85 27708.25 21.00 84945.00 22.91  92670.95PIPE REMOVAL

0058 1011000000-N 500 Lump Sum 1000000.00 1000000.00  1450000.00FINE GRADING

0059 1044000000-E 501  84,000 SY  2.85 239400.00 2.60 218400.00 1.80  151200.00LIME TRTD SOIL (SLURRY)

0060 1066000000-E 501  840 TON 208.36 175022.40 183.00 153720.00 185.00  155400.00LIME FOR LIME TREATED SOIL

0061 1077000000-E SP   1,560 TON 24.34 37970.40 34.18 53320.80 28.02  43711.20#57 STONE

0062 1099500000-E 505  550 CY  6.50 3575.00 8.00 4400.00 4.61  2535.50SHALLOW UNDERCUT

0063 1099700000-E 505  1,000 TON 22.20 22200.00 25.00 25000.00 22.91  22910.00CLASS IV SUBGRD STABILIZATION

0064 1110000000-E 510  500 TON 27.23 13615.00 25.00 12500.00 22.91  11455.00STABILIZER AGGREGATE
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0065 1115000000-E SP   58,153 SY  3.58 208187.74 3.60 209350.80 3.31  192486.43GEOTEXTILE FOR PVMT STABILIZ

0066 1176000000-E 542  84,000 SY  2.58 216720.00 2.35 197400.00 3.08  258720.00SOIL CEMENT BASE

0067 1187000000-E 542  2,300 TON 199.58 459034.00 177.00 407100.00 176.35  405605.00PC FOR SOIL CEMENT BASE

0068 1209000000-E 543  25,200 GAL 3.34 84168.00 3.05 76860.00 3.05  76860.00ASPHALT CURING SEAL

0069 1220000000-E 545  1,000 TON 30.62 30620.00 25.00 25000.00 24.99  24990.00INCIDENTAL STONE BASE

0070 1330000000-E 607  3,850 SY  11.64 44814.00 11.06 42581.00 14.00  53900.00INCIDENTAL MILLING

0071 1503000000-E 610  56,000 TON 56.28 3151680.00 51.00 2856000.00 64.00  3584000.00ASP CONC INTR CRS I19.0C

0072 1523000000-E 610  39,100 TON 59.60 2330360.00 55.00 2150500.00 65.00  2541500.00ASP CONC SURF CRS S9.5C

0073 1693000000-E 654  2,137 TON 120.00 256440.00 160.00 341920.00 159.59  341043.83ASPH PLT MIX PVMT REPAIR

0074 2022000000-E 815  1,250 CY  17.36 21700.00 25.00 31250.00 25.00  31250.00SUBDRAIN EXCAVATION

0075 2026000000-E 815  3,900 SY  2.83 11037.00 8.50 33150.00 8.50  33150.00GEOTEXTILE FOR SUBSURF DRNS

0076 2036000000-E 815  685 CY  48.77 33407.45 60.00 41100.00 60.00  41100.00SUBDRAIN COARSE AGGREGATE

0077 2044000000-E 815  3,700 LF  8.20 30340.00 15.00 55500.00 15.00  55500.006" PERF SUBDRN PIPE

0078 2070000000-N 815  9 EA  333.10 2997.90 350.00 3150.00 350.00  3150.00SUBDRN PIPE OUTLET

0079 2077000000-E 815  53 LF  19.70 1044.10 35.00 1855.00 35.00  1855.006" OUTLET PIPE

0080 2143000000-E 818  20 TON 232.79 4655.80 25.00 500.00 201.85  4037.00BLOTTING SAND

0081 2209000000-E 838 29.8 CY  1214.31 36186.44 1500.00 44700.00 1131.60  33721.68ENDWALLS

0082 2220000000-E 838 17.2 CY  1576.57 27117.00 1500.00 25800.00 1331.60  22903.52REINFORCED ENDWALLS

0083 2253000000-E 840 1.8 CY  1394.36 2509.85 2000.00 3600.00 1439.26  2590.67PIPE COLLARS

0084 2264000000-E 840 1.4 CY  1257.94 1761.12 1000.00 1400.00 1010.42  1414.59PIPE PLUGS

0085 2286000000-N 840  196 EA  3082.27 604124.92 2400.00 470400.00 2000.00  392000.00MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  20 CY  2088.82 41776.40 870.00 17400.00 1300.00  26000.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 163.34 LF  360.65 58908.57 250.00 40835.00 300.00  49002.00MASNRY DRAINAGE STRUCT

0088 2364000000-N 840  12 EA  472.37 5668.44 790.00 9480.00 800.00  9600.00FRAME W/2GRTS 840.16 STD

0089 2364200000-N 840  40 EA  420.38 16815.20 750.00 30000.00 800.00  32000.00FRAME W/2GRTS 840.20 STD

0090 2365000000-N 840  93 EA  405.01 37665.93 730.00 67890.00 800.00  74400.00FRAME W/2GRTS 840.22 STD

0091 2366000000-N 840  11 EA  418.01 4598.11 730.00 8030.00 800.00  8800.00FRAME W/2GRTS 840.24 STD

0092 2374000000-N 840  2 EA  643.43 1286.86 820.00 1640.00 800.00  1600.00FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  8 EA  643.42 5147.36 840.00 6720.00 800.00  6400.00FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  13 EA  572.74 7445.62 840.00 10920.00 800.00  10400.00FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  10 EA  340.03 3400.30 670.00 6700.00 850.00  8500.00FRAME W/COVER STD 840.54

0096 2440000000-N 852  2 EA  756.12 1512.24 900.00 1800.00 750.00  1500.00CONC TRANS SECT FOR CATCH BASIN

0097 2451000000-N 852  8 EA  756.12 6048.96 900.00 7200.00 1500.00  12000.00CONC TRANS SECT FOR DROP INLET

0098 2462000000-E 836  1 EA  3646.48 3646.48 6000.00 6000.00 4000.00  4000.00**" SLUICE GATE
(24")

0099 2462000000-E 836  2 EA  4355.45 8710.90 7000.00 14000.00 9000.00  18000.00**" SLUICE GATE
(30")

0100 2462000000-E 836  4 EA  5300.72 21202.88 8000.00 32000.00 10000.00  40000.00**" SLUICE GATE
(36")
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0101 2462000000-E 836  7 EA  2346.70 16426.90 3400.00 23800.00 7000.00  49000.00**" SLUICE GATE
(8")

0102 2542000000-E 846  1,225 LF  23.01 28187.25 15.85 19416.25 17.50  21437.501'-6" CONC CURB & GUTTER

0103 2549000000-E 846  4,520 LF  26.29 118830.80 16.35 73902.00 20.25  91530.002'-6" CONC CURB & GUTTER

0104 2556000000-E 846  7,400 LF  21.60 159840.00 18.35 135790.00 20.00  148000.00SHOULDER BERM GUTTER

0105 2577000000-E 846  1,140 LF  35.43 40390.20 21.35 24339.00 29.00  33060.00CONC EXPRESSWAY GUTTER

0106 2591000000-E 848  160 SY  44.04 7046.40 32.20 5152.00 36.75  5880.004" CONCRETE SIDEWALK

0107 2612000000-E 848  140 SY  69.77 9767.80 37.20 5208.00 60.00  8400.006" CONCRETE DRIVEWAY

0108 2619000000-E 850  50 SY  159.71 7985.50 42.20 2110.00 135.00  6750.004" CONCRETE PAVED DITCH

0109 2655000000-E 852  1,960 SY  71.95 141022.00 48.15 94374.00 65.00  127400.005" MONO CONC ISLDS (KEY IN)

0110 2830000000-N 858  2 EA  4785.39 9570.78 1800.00 3600.00 1500.00  3000.00ADJ MANHOLES

0111 3030000000-E 862 20,862.5 LF  17.87 372812.88 16.30 340058.75 16.30  340058.75STL BEAM GUARDRAIL

0112 3045000000-E 862 237.5 LF  18.97 4505.38 17.30 4108.75 17.30  4108.75SBGR SHOP CURVED

0113 3105000000-N 862  6 EA  877.30 5263.80 800.00 4800.00 800.00  4800.00SBGR TERM SECT

0114 3150000000-N 862  10 EA  10.97 109.70 10.00 100.00 10.00  100.00ADDIT GUARDRAIL POSTS

0115 3210000000-N 862  18 EA  548.31 9869.58 500.00 9000.00 500.00  9000.00GR END TYPE CAT-1

0116 3215000000-N SP   2 EA  2061.65 4123.30 1750.00 3500.00 1750.00  3500.00GR ANCHOR TYPE III

0117 3287000000-N SP   30 EA  2960.87 88826.10 2700.00 81000.00 2700.00  81000.00GR END TYPE TL-3

0118 3317000000-N SP   23 EA  1864.25 42877.75 1600.00 36800.00 1600.00  36800.00GR ANCHOR TYPE B-77

0119 3360000000-E 863  60 LF  1.10 66.00 1.00 60.00 1.00  60.00REMOVE EXISTING GUARDRAIL

0120 3503000000-E 866  44,000 LF  3.14 138160.00 3.65 160600.00 3.75  165000.00WOVEN WIRE FENCE 47" FAB

0121 3509000000-E 866  2,680 EA  27.56 73860.80 19.50 52260.00 17.00  45560.004" TIMBER POSTS 7'-6"LONG

0122 3515000000-E 866  840 EA  46.29 38883.60 26.50 22260.00 38.00  31920.005" TIMBER POSTS 8'-0"LONG

0123 3536000000-E 866  980 LF  6.61 6477.80 14.50 14210.00 10.00  9800.00CHN LK FENCE 48" FABRIC

0124 3542000000-E 866  70 EA  33.07 2314.90 26.50 1855.00 45.00  3150.00MET LINE PST 48" CL FEN

0125 3548000000-E 866  19 EA  248.00 4712.00 36.50 693.50 150.00  2850.00MET TERM PST 48" CL FEN

0126 3557000000-E 866  300 LF  1.10 330.00 0.01 3.00 1.00  300.00ADDITIONAL BARBED WIRE

0127 3628000000-E 876  570 TON 53.24 30346.80 50.00 28500.00 39.12  22298.40RIP RAP, CLASS I

0128 3635000000-E 876  435 TON 57.12 24847.20 65.00 28275.00 39.12  17017.20RIP RAP, CLASS II

0129 3642000000-E 876  680 TON 31.92 21705.60 54.00 36720.00 39.12  26601.60RIP RAP, CLASS A

0130 3649000000-E 876  4,270 TON 40.59 173319.30 59.00 251930.00 39.11  166999.70RIP RAP, CLASS B

0131 3656000000-E 876  17,100 SY  3.65 62415.00 3.00 51300.00 3.52  60192.00GEOTEXTILE FOR DRAINGE

0132 4048000000-E 902  2 CY  1944.31 3888.62 1000.00 2000.00 1000.00  2000.00REINF CONC FOUNDTN

0133 4054000000-E 902  1 CY  918.14 918.14 10.00 10.00 10.00  10.00PLN CONC FOUNDTN

0134 4060000000-E 903  890 LB  8.37 7449.30 8.00 7120.00 8.00  7120.00SUPPORT, BREAKAWAY STL BM

0135 4066000000-E 903  637 LB  7.02 4471.74 8.00 5096.00 8.00  5096.00SUPPORTS, SIMPLE STL BM

0136 4072000000-E 903  1,900 LF  6.48 12312.00 8.00 15200.00 8.00  15200.00SUPPORT, 3-LB STL U-CHAN

0137 4096000000-N 904  7 EA  270.04 1890.28 150.00 1050.00 150.00  1050.00SIGN ERECTION, TYPE D

0138 4102000000-N 904  101 EA  91.81 9272.81 100.00 10100.00 100.00  10100.00SIGN ERECTION, TYPE E

0139 4108000000-N 904  2 EA  108.02 216.04 150.00 300.00 150.00  300.00SIGN ERECTION, TYPE F
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0140 4110000000-N 904  3 EA  756.12 2268.36 750.00 2250.00 750.00  2250.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0141 4110000000-N 904  2 EA  648.10 1296.20 450.00 900.00 450.00  900.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0142 4152000000-N 907  2 EA  75.61 151.22 500.00 1000.00 500.00  1000.00DISPOSE SIGN SYST STL BM

0143 4155000000-N 907  54 EA  10.80 583.20 2.00 108.00 2.00  108.00DISPOSE SIGN SYST U-CHAN

0144 4192000000-N 907  5 EA  10.80 54.00 2.00 10.00 20.00  100.00DISPOSE SUPPORT, U-CHAN

0145 4236000000-N 907  1 EA  108.02 108.02 20.00 20.00 20.00  20.00DISPOSE SIGN, A & B (GRD MTD)

0146 4238000000-N 907  5 EA  37.81 189.05 2.00 10.00 2.00  10.00DISPOSE SIGN, D, E, F

0147 4400000000-E 1110  1,106 SF  9.76 10794.56 16.50 18249.00 8.25  9124.50WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  1,184 SF  30.64 36277.76 9.75 11544.00 7.80  9235.20WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  484 SF  29.81 14428.04 11.00 5324.00 6.50  3146.00WORK ZONE SIGNS (BARR)

0150 4415000000-N 1115  2 EA  2461.84 4923.68 2200.00 4400.00 5300.00  10600.00FLASHING ARROW BOARD

0151 4420000000-N 1120  5 EA  11046.67 55233.35 10400.00 52000.00 8750.00  43750.00PORTABLE CHANGE MSG SIGN

0152 4430000000-N 1130  900 EA  63.11 56799.00 42.00 37800.00 38.00  34200.00DRUMS

0153 4435000000-N 1135  100 EA  32.35 3235.00 16.00 1600.00 22.00  2200.00CONES

0154 4445000000-E 1145  2,888 LF  28.38 81961.44 28.00 80864.00 28.00  80864.00BARRICADES (TYPE III)

0155 4455000000-N 1150  2,400 DAY 342.51 822024.00 350.00 840000.00 125.00  300000.00FLAGGER

0156 4480000000-N 1165  4 EA  29802.72 119210.88 19600.00 78400.00 6100.00  24400.00TMA

0157 4650000000-N 1251  1,200 EA  6.58 7896.00 6.00 7200.00 10.90  13080.00TEMP RAISED PVMT MRKS

0158 4685000000-E 1205  85,903 LF  0.82 70440.46 0.75 64427.25 0.90  77312.70THERMO PVT MKG LINES 4"90

0159 4686000000-E 1205  26,206 LF  0.93 24371.58 0.85 22275.10 0.95  24895.70THERMO PVT MKG LINES 4"120

0160 4688000000-E 1205  310 LF  2.19 678.90 2.00 620.00 2.00  620.00THERMO PVT MKG LINES,6"90 MILS

0161 4690000000-E 1205  65 LF  3.29 213.85 3.00 195.00 2.00  130.00THERMO PVT MKG LINES 6"120 MILS

0162 4695000000-E 1205  7,633 LF  2.19 16716.27 2.00 15266.00 2.75  20990.75THERMO PVT MKG LINES 8"90 MILS

0163 4697000000-E 1205  770 LF  3.29 2533.30 3.00 2310.00 2.75  2117.50THERMO PVT MKG LINE 8"120 MILS

0164 4700000000-E 1205  2,004 LF  2.19 4388.76 2.00 4008.00 3.50  7014.0012"WIDE THERMO 90 MILS

0165 4710000000-E 1205  1,897 LF  6.58 12482.26 6.00 11382.00 12.00  22764.0024"WIDE THERMO 120 MILS

0166 4721000000-E 1205  60 EA  137.08 8224.80 125.00 7500.00 75.00  4500.00THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  246 EA  148.04 36417.84 135.00 33210.00 125.00  30750.00THERMO PVT SYMBOL 90MILS

0168 4770000000-E 1205  12,000 LF  2.19 26280.00 2.00 24000.00 2.50  30000.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0169 4810000000-E 1205  163,670 LF  0.27 44190.90 0.25 40917.50 0.45  73651.50PAINT PVMT MARKINGS 4"

0170 4820000000-E 1205  1,680 LF  1.10 1848.00 1.00 1680.00 1.00  1680.00PAINT PVMT MARKINGS 8"

0171 4835000000-E 1205  500 LF  3.29 1645.00 3.00 1500.00 3.00  1500.00PAINT PVT MKG LINES 24"

0172 4845000000-N 1205  36 EA  60.31 2171.16 55.00 1980.00 75.00  2700.00PAINT PVT MKG SYMBOL

0173 4847010000-E 1205  7,307 LF  1.64 11983.48 1.50 10960.50 2.95  21555.65POLYUREA LINES (4", 20 MILS)

0174 4850000000-E 1205  4,000 LF  1.10 4400.00 1.00 4000.00 1.00  4000.00LINE REMOVAL 4" WIDE

0175 4860000000-E 1205  1,000 LF  2.19 2190.00 2.00 2000.00 1.50  1500.00LINE REMOVAL 8" WIDE

0176 4870000000-E 1205  150 LF  5.48 822.00 5.00 750.00 5.00  750.00LINE REMOVAL 24" WIDE

0177 4900000000-N 1251  434 EA  6.58 2855.72 6.00 2604.00 10.00  4340.00PERM RAISED PVMT MARKERS
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0178 4905000000-N 1253  1,055 EA  32.90 34709.50 30.00 31650.00 35.00  36925.00SNOWPLB PVMT MRKER

0179 5325600000-E 1510  1,140 LF  92.28 105199.20 54.00 61560.00 85.43  97390.206" WATER LINE

0180 5325800000-E 1510  794 LF  133.40 105919.60 65.00 51610.00 123.50  98059.008" WATER LINE

0181 5326200000-E 1510  1,513 LF  140.45 212500.85 75.00 113475.00 130.03  196735.3912" WATER LINE

0182 5326600000-E 1510  33 LF  615.95 20326.35 160.00 5280.00 570.23  18817.5916" WATER LINE

0183 5329000000-E 1510  17,215 LB  17.10 294376.50 2.00 34430.00 15.83  272513.45DI H2O PIPE FITTINGS

0184 5540000000-E 1515  11 EA  1421.98 15641.78 1250.00 13750.00 1316.44  14480.846" VALVE

0185 5546000000-E 1515  2 EA  1904.01 3808.02 1650.00 3300.00 1762.69  3525.388" VALVE

0186 5558000000-E 1515  3 EA  3309.62 9928.86 2700.00 8100.00 3063.98  9191.9412" VALVE

0187 5648000000-N 1515  36 EA  1593.66 57371.76 700.00 25200.00 1475.38  53113.68RELOCATE WATER METER

0188 5649000000-N 1515  3 EA  1657.49 4972.47 700.00 2100.00 1534.47  4603.41RECONNECT WATER METER

0189 5656000000-E 1515  1 EA  3257.89 3257.89 5000.00 5000.00 3016.09  3016.09**" RPZ BACKFLOW PREVNT ASMBLY
(3/4")

0190 5672000000-N 1515  17 EA  1803.25 30655.25 4000.00 68000.00 1669.41  28379.97RELOCATE FIRE HYDRANT

0191 5673000000-E 1515  476 LF  38.42 18287.92 45.00 21420.00 35.57  16931.32FIRE HYDRANT LEG

0192 5686500000-E 1515  1,434 LF  20.07 28780.38 20.00 28680.00 18.58  26643.72WATER SERVICE LINE

0193 5691300000-E 1520  1,372 LF  127.21 174532.12 120.00 164640.00 117.77  161580.448" SANITARY GRAVITY SEWER

0194 5691400000-E 1520  180 LF  140.68 25322.40 120.00 21600.00 130.24  23443.2010" SANITARY GRAVITY SEWER

0195 5691600000-E 1520  431 LF  176.68 76149.08 150.00 64650.00 163.57  70498.6716" SANITARY GRAVITY SEWER

0196 5691800000-E 1520  619 LF  196.60 121695.40 180.00 111420.00 182.01  112664.1920" SANITARY GRAVITY SEWER

0197 5768000000-N 1520  2 EA  1971.14 3942.28 2700.00 5400.00 1824.84  3649.68SANITARY SEWER CLEAN-OUT

0198 5768500000-E 1520  94 LF  41.46 3897.24 30.00 2820.00 38.38  3607.72SEWER SERVICE LINE

0199 5775000000-E 1525  20 EA  4731.14 94622.80 4200.00 84000.00 4380.00  87600.004' DIA UTILITY MANHOLE

0200 5776000000-E 1525  7 EA  6354.91 44484.37 6400.00 44800.00 5883.00  41181.005' DIA UTILITY MANHOLE

0201 5781000000-E 1525  44 LF  293.27 12903.88 215.00 9460.00 271.50  11946.00UTILITY MANHOLE WALL 4' DIA

0202 5782000000-E 1525  51 LF  380.32 19396.32 255.00 13005.00 352.09  17956.59UTILITY MANHOLE WALL 5' DIA

0203 5798000000-E 1530  222 LF  34.80 7725.60 22.00 4884.00 32.22  7152.84ABANDON **" UTILITY PIPE
(15")

0204 5798000000-E 1530  350 LF  45.24 15834.00 30.00 10500.00 41.88  14658.00ABANDON **" UTILITY PIPE
(21")

0205 5798000000-E 1530  1,386 LF  111.32 154289.52 75.00 103950.00 103.06  142841.16ABANDON **" UTILITY PIPE
(36")

0206 5801000000-E 1530  1,295 LF  17.13 22183.35 13.00 16835.00 15.86  20538.70ABANDON 8" UTILITY PIPE

0207 5802000000-E 1530  185 LF  21.40 3959.00 20.00 3700.00 19.81  3664.85ABANDON 10" UTILITY PIPE

0208 5804000000-E 1530  1,548 LF  24.02 37182.96 15.00 23220.00 22.24  34427.52ABANDON 12" UTILITY PIPE

0209 5812000000-E 1530  114 LF  50.71 5780.94 40.00 4560.00 46.95  5352.30ABANDON 20" UTILITY PIPE

0210 5813000000-E 1530  512 LF  59.80 30617.60 40.00 20480.00 55.36  28344.32ABANDON 24" UTILITY PIPE

0211 5815000000-N 1530  56 EA  849.53 47573.68 110.00 6160.00 786.48  44042.88REMOVE WATER METER

0212 5815500000-N 1530  4 EA  5173.95 20695.80 900.00 3600.00 4789.94  19159.76REMOVE FIRE HYDRANT

0213 5816000000-N 1530  32 EA  1548.48 49551.36 1500.00 48000.00 1433.55  45873.60ABANDON UTILITY MANHOLE

0214 5828000000-N 1530  2 EA  1893.64 3787.28 3200.00 6400.00 1753.09  3506.18REMOVE UTILITY MANHOLE
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0215 5835800000-E 1540  200 LF  177.83 35566.00 160.00 32000.00 164.63  32926.0018" ENCASEMENT PIPE

0216 5835900000-E 1540  120 LF  187.69 22522.80 160.00 19200.00 173.76  20851.2020" ENCASEMENT PIPE

0217 5836200000-E 1540  420 LF  234.49 98485.80 160.00 67200.00 217.09  91177.8030" ENCASEMENT PIPE

0218 5888000000-E SP   52 LF  1782.28 92678.56 1307.10 67969.20 1650.00  85800.00GENERIC UTILITY ITEM (LF)
ADJUST 48" FRP MANHOLE RISER

0219 6000000000-E 1605  98,750 LF  2.28 225150.00 1.51 149112.50 2.20  217250.00TEMPORARY SILT FENCE

0220 6006000000-E 1610  2,620 TON 42.23 110642.60 30.00 78600.00 41.98  109987.60EROS CONTRL STONE CL A

0221 6009000000-E 1610  22,735 TON 14.00 318290.00 40.00 909400.00 44.76  1017618.60EROS CONTRL STONE CL B

0222 6012000000-E 1610  45,800 TON 13.00 595400.00 30.00 1374000.00 41.98  1922684.00SEDIMENT CONTROL STONE

0223 6015000000-E 1615 173.5 ACR 1322.66 229481.51 1200.00 208200.00 900.00  156150.00TEMPORARY MULCHING

0224 6018000000-E 1620  8,500 LB  1.10 9350.00 1.00 8500.00 5.00  42500.00SEED FOR TEMP SEEDING

0225 6021000000-E 1620 44.5 TON 110.22 4904.79 100.00 4450.00 1100.00  48950.00FERT FOR TEMP SEEDING

0226 6024000000-E 1622  11,315 LF  15.19 171874.85 14.00 158410.00 15.83  179116.45TEMPORARY SLOPE DRAINS

0227 6029000000-E SP   3,000 LF  3.31 9930.00 1.50 4500.00 1.75  5250.00SAFETY FENCE

0228 6030000000-E 1630  94,270 CY  2.44 230018.80 0.01 942.70 4.92  463808.40SILT EXCAVATION

0229 6036000000-E 1631  274,700 SY  1.31 359857.00 1.19 326893.00 1.75  480725.00MATTING FOR EROS CONTROL

0230 6037000000-E SP   3,000 SY  4.41 13230.00 4.00 12000.00 4.50  13500.00COIR FIBER MAT

0231 6038000000-E SP   3,850 SY  3.86 14861.00 3.50 13475.00 6.50  25025.00PERM SOIL REINF MAT

0232 6042000000-E 1632  14,180 LF  3.86 54734.80 3.95 56011.00 5.65  80117.001/4" HARDWARE CLOTH

0233 6045000000-E SP   310 LF  41.05 12725.50 40.00 12400.00 24.36  7551.60**" TEMPORARY PIPE
(18")

0234 6046000000-E 1636  525 LF  99.27 52116.75 80.00 42000.00 83.81  44000.25TEMP PIPE FOR STREAM CROSS

0235 6048000000-E SP   765 SY  82.67 63242.55 30.00 22950.00 8.00  6120.00FLOAT TURBIDITY CURTAIN

0236 6071012000-E SP   6,400 LF  7.72 49408.00 7.00 44800.00 10.00  64000.00COIR FIBER WATTLE

0237 6071020000-E SP   6,050 LB  5.51 33335.50 5.00 30250.00 10.00  60500.00POLYACRYLAMIDE (PAM)

0238 6071030000-E 1640  21,915 LF  4.68 102562.20 3.95 86564.25 10.00  219150.00COIR FIBER BAFFLE

0239 6071050000-E SP   31 EA  1045.91 32423.21 1600.00 49600.00 1284.35  39814.85**" SKIMMER
(1-1/2")

0240 6071050000-E SP   15 EA  1133.32 16999.80 1800.00 27000.00 1639.35  24590.25**" SKIMMER
(2")

0241 6071050000-E SP   3 EA  1204.19 3612.57 2000.00 6000.00 1729.23  5187.69**" SKIMMER
(2-1/2")

0242 6071050000-E SP   3 EA  1310.53 3931.59 2300.00 6900.00 1858.70  5576.10**" SKIMMER
(3")

0243 6071050000-E SP   6 EA  1589.40 9536.40 3000.00 18000.00 2072.71  12436.26**" SKIMMER
(4")

0244 6084000000-E 1660  159 ACR 1818.65 289165.35 1650.00 262350.00 1800.00  286200.00SEEDING AND MULCHING

0245 6087000000-E 1660  110 ACR 165.33 18186.30 150.00 16500.00 125.00  13750.00MOWING

0246 6090000000-E 1661  1,750 LB  4.41 7717.50 4.00 7000.00 5.00  8750.00SEED FOR REPAIR SEEDING

0247 6093000000-E 1661  6 TON 881.77 5290.62 800.00 4800.00 1300.00  7800.00FERT FOR REPAIR SEEDING

0248 6096000000-E 1662  3,700 LB  4.41 16317.00 4.00 14800.00 4.50  16650.00SEED FOR SUPP SEEDING

0249 6108000000-E 1665  111 TON 799.11 88701.21 725.00 80475.00 1100.00  122100.00FERTILIZER TOPDRESSING
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0250 6111000000-E SP   240 LF  22.50 5400.00 90.00 21600.00 69.42  16660.80IMPERVIOUS DIKE

0251 6114500000-N 1667  85 MHR 99.20 8432.00 90.00 7650.00 80.00  6800.00SPECIALIZED HAND MOWING

0252 6117000000-N SP   100 EA  82.67 8267.00 180.00 18000.00 150.00  15000.00RESPONSE FOR EROS CONTROL

0253 6117500000-N SP   16 EA  1615.59 25849.44 2200.00 35200.00 272.70  4363.20CONC WASHOUT STRUCTURE

0254 6120000000-E SP   330 CY  37.81 12477.30 8.00 2640.00 6.89  2273.70CULVERT DIVERSION CHANNEL

0255 6123000000-E 1670 1.8 ACR 2160.34 3888.61 2000.00 3600.00 300.00  540.00REFORESTATION

0256 6126000000-E SP  0.6 ACR 4320.68 2592.41 4000.00 2400.00 5000.00  3000.00STREAMBANK REFORESTATION

0257 6132000000-N SP   225 EA  56.59 12732.75 268.20 60345.00 216.98  48820.50GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0258 6132000000-N SP   75 EA  113.88 8541.00 191.09 14331.75 216.98  16273.50GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0259 7060000000-E 1705  11,950 LF  2.81 33579.50 2.60 31070.00 4.50  53775.00SIGNAL CABLE

0260 7120000000-E 1705  77 EA  702.11 54062.47 650.00 50050.00 966.00  74382.00VEHICLE SIGNAL HD (12", 3 SECT)

0261 7132000000-E 1705  13 EA  918.14 11935.82 850.00 11050.00 1079.00  14027.00VEHICLE SIGNAL HD (12", 4 SECT)

0262 7144000000-E 1705  15 EA  1215.19 18227.85 1125.00 16875.00 1299.00  19485.00VEHICLE SIGNAL HD (12", 5 SECT)

0263 7252000000-E 1710  800 LF  2.16 1728.00 2.00 1600.00 3.20  2560.00MESSENGER CABLE (1/4")

0264 7264000000-E 1710  4,500 LF  4.86 21870.00 4.50 20250.00 3.00  13500.00MESSENGER CABLE (3/8")

0265 7279000000-E 1715  15,475 LF  0.65 10058.75 0.60 9285.00 1.20  18570.00TRACER WIRE

0266 7288000000-E 1715  75 LF  16.20 1215.00 15.00 1125.00 19.00  1425.00PAVED TRENCH (***********)
(1, 2")

0267 7300000000-E 1715  6,050 LF  7.56 45738.00 7.00 42350.00 9.90  59895.00UNPAVED TRENCH (***********)
(1, 2")

0268 7300000000-E 1715  15,625 LF  9.18 143437.50 8.50 132812.50 8.40  131250.00UNPAVED TRENCH (***********)
(2, 2")

0269 7301000000-E 1715  250 LF  16.20 4050.00 15.00 3750.00 21.00  5250.00DIRECT DRILL (***********)
(2, 2")

0270 7324000000-N 1716  70 EA  351.06 24574.20 325.00 22750.00 228.00  15960.00JUNCTION BOX (STANDARD SIZE)

0271 7348000000-N 1716  51 EA  594.09 30298.59 550.00 28050.00 621.00  31671.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0272 7360000000-N 1720  7 EA  1026.16 7183.12 950.00 6650.00 1033.00  7231.00WOOD POLE

0273 7372000000-N 1721  14 EA  243.04 3402.56 225.00 3150.00 570.00  7980.00GUY ASSEMBLY

0274 7408000000-E 1722  1 EA  351.06 351.06 325.00 325.00 422.00  422.001" RISER WITH WEATHERHEAD

0275 7420000000-E 1722  4 EA  486.08 1944.32 450.00 1800.00 525.00  2100.002" RISER WITH WEATHERHEAD

0276 7432000000-E 1722  12 EA  529.28 6351.36 490.00 5880.00 680.00  8160.002" RISER WITH TUBING

0277 7444000000-E 1725  12,800 LF  8.64 110592.00 8.00 102400.00 8.10  103680.00INDUCTIVE LOOP SAWCUT

0278 7456000000-E 1726  49,450 LF  1.89 93460.50 1.75 86537.50 2.00  98900.00LEAD-IN CABLE(********)
(14-2)

0279 7516000000-E 1730  15,000 LF  2.16 32400.00 2.00 30000.00 2.35  35250.00COMMUNICATIONS CABLE (** FIBER)
(36)

0280 7528000000-E 1730  600 LF  1.62 972.00 1.50 900.00 2.10  1260.00DROP CABLE

0281 7540000000-N 1731  7 EA  1755.28 12286.96 1625.00 11375.00 1599.00  11193.00SPLICE ENCLOSURE

0282 7541000000-N 1731  1 EA  1620.26 1620.26 1500.00 1500.00 1124.00  1124.00MOD SPLICE ENCLOSURE

0283 7552000000-N 1731  6 EA  1728.27 10369.62 1600.00 9600.00 1637.00  9822.00INTERCONNECT CENTER

0284 7566000000-N 1733  21 EA  81.01 1701.21 75.00 1575.00 138.00  2898.00DELINEATOR MARKER
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0285 7576000000-N SP   24 EA  10801.70 259240.80 10000.00 240000.00 12080.00  289920.00METAL STRAIN SIGNAL POLE

0286 7588000000-N SP   1 EA  11071.74 11071.74 10250.00 10250.00 12415.00  12415.00SGNL MAST ARM WITH METAL POLE

0287 7613000000-N SP   25 EA  820.93 20523.25 760.00 19000.00 1107.00  27675.00SOIL TEST

0288 7614100000-E SP   150 CY  783.12 117468.00 725.00 108750.00 1523.00  228450.00DRILLED PIER FOUND

0289 7631000000-N SP   1 EA  70.22 70.22 65.00 65.00 321.00  321.00MAST ARM W/ MTL POLE DES

0290 7636000000-N 1745  24 EA  351.06 8425.44 325.00 7800.00 517.00  12408.00SIGN FOR SIGNALS

0291 7684000000-N 1750  6 EA  1350.21 8101.26 1250.00 7500.00 811.00  4866.00SIGNAL CABINET FOUNDATION

0292 7756000000-N 1751  6 EA  13070.06 78420.36 12100.00 72600.00 13059.00  78354.00CONTLR WITH CBNT, 2070L BASE MTD

0293 7780000000-N 1751  55 EA  135.02 7426.10 125.00 6875.00 121.00  6655.00DETECTOR CARD (TYPE 2070L)

0294 7901000000-N 1753  6 EA  394.26 2365.56 365.00 2190.00 316.00  1896.00CABINET BASE EXTENDER

0295 7960000000-N SP   5 EA  540.09 2700.45 500.00 2500.00 2905.00  14525.00METAL POLE FOUND REMVL

0296 7972000000-N SP   5 EA  351.06 1755.30 325.00 1625.00 1763.00  8815.00METAL POLE REMOVAL

0297 7980000000-N SP   5 EA  6102.96 30514.80 5650.00 28250.00 5698.00  28490.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0298 7980000000-N SP   6 EA  2376.37 14258.22 2200.00 13200.00 3114.00  18684.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0299 7980000000-N SP   1 EA  4860.77 4860.77 4500.00 4500.00 37269.00  37269.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0300 7990000000-E SP   150 LF  2.70 405.00 2.50 375.00 2.00  300.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTICS CABLE

0301 0022000000-E 225  705,000 CY  7.60 5358000.00 7.00 4935000.00 6.00  4230000.00UNCLASSIFIED EXCAVATION

0302 0106000000-E 230  385,000 CY  0.01 3850.00 0.01 3850.00 6.50  2502500.00BORROW EXCAVATION

0303 1121000000-E 520  95,500 TON 28.87 2757085.00 32.00 3056000.00 23.00  2196500.00AGGREGATE BASE COURSE

0304 1491000000-E 610  21,200 TON 65.95 1398140.00 60.00 1272000.00 66.00  1399200.00ASP CONC BASE CRS B25.0C

0305 1575000000-E 620  5,970 TON 494.13 2949956.10 535.00 3193950.00 493.00  2943210.00ASP FOR PLANT MIX

0306 0022000000-E 225  695,000 CY     UNCLASSIFIED EXCAVATION

0307 0106000000-E 230  405,000 CY     BORROW EXCAVATION

0308 1491000000-E 610  62,200 TON    ASP CONC BASE CRS B25.0C

0309 1575000000-E 620  7,771 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0310 8126000000-N 414 Lump Sum 120515.97 10000.00  46000.00CULV EXCAV @ ************
(173+47.00 -L-)

0311 8133000000-E 414  140 TON 54.01 7561.40 63.00 8820.00 50.00  7000.00FND CONDIT MAT, BOX CULV

0312 8196000000-E 420 204.6 CY  945.15 193377.69 876.00 179229.60 800.00  163680.00CLASS A CONCRETE (CULV)

0313 8245000000-E 425  29,262 LB  1.24 36284.88 1.15 33651.30 1.50  43893.00REINF STEEL (CULVERT)

WALL ITEMS

0314 8801000000-E SP   1,325 SF  63.21 83753.25 65.00 86125.00 60.00  79500.00MSE RETAIN WALL NO **
(1)

0370 8801000000-E SP   7,960 SF  90.00 716400.00 65.00 517400.00 65.00  517400.00MSE RETAIN WALL NO **
(2)
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STRUCTURE ITEMS

0315 8017000000-N SP  Lump Sum 316034.00 65000.00  45000.00CM&R TEMP ACCESS ***********
(140+21.50 -L- LT)

0316 8017000000-N SP  Lump Sum 42137.87 65000.00  45000.00CM&R TEMP ACCESS ***********
(140+21.50 -L- RT)

0317 8017000000-N SP  Lump Sum 231758.27 45000.00  45000.00CM&R TEMP ACCESS ***********
(155+02.50 -L- LT)

0318 8017000000-N SP  Lump Sum 22122.38 45000.00  45000.00CM&R TEMP ACCESS ***********
(155+02.50 -L- RT)

0319 8091000000-N 410 Lump Sum 10534.47 16000.00  10000.00FND EXCAV B** STA *******
(1, 14+97.65 -Y8-)

0320 8096000000-E 450  201 LF  613.11 123235.11 650.00 130650.00 800.00  160800.00PILE EXCAVATION IN SOIL

0321 8097000000-E 450  175 LF  716.34 125359.50 650.00 113750.00 800.00  140000.00PILE EXCAVATION NOT IN SOIL

0322 8105500000-E 411  95 LF  579.40 55043.00 1250.00 118750.00 500.00  47500.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0323 8105500000-E 411 104.5 LF  542.53 56694.39 850.00 88825.00 500.00  52250.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0324 8105500000-E 411  124 LF  579.40 71845.60 930.00 115320.00 500.00  62000.00**'-**" DRILLD PIER IN SOIL
(5'-6")

0325 8105500000-E 411 94.92 LF  589.93 55996.16 1100.00 104412.00 525.00  49833.00**'-**" DRILLD PIER IN SOIL
(6'-0")

0326 8105500000-E 411 85.17 LF  632.07 53833.40 1900.00 161823.00 550.00  46843.50**'-**" DRILLD PIER IN SOIL
(6'-6")

0327 8105560000-E 411  155 LF  674.21 104502.55 900.00 139500.00 500.00  77500.004'-0" DRILLD PIER IN SOIL

0328 8105600000-E 411  127 LF  2844.31 361227.37 1700.00 215900.00 3000.00  381000.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0329 8105600000-E 411  77 LF  2765.30 212928.10 1600.00 123200.00 3000.00  231000.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0330 8105600000-E 411  74 LF  2896.98 214376.52 1900.00 140600.00 3000.00  222000.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0331 8105600000-E 411  80 LF  3002.32 240185.60 2100.00 168000.00 3000.00  240000.00**'-**" DRILLD PIER NO SOIL
(6'-0")

0332 8105600000-E 411  183 LF  3265.68 597619.44 2900.00 530700.00 3200.00  585600.00**'-**" DRILLD PIER NO SOIL
(6'-6")

0333 8105660000-E 411  116 LF  3023.39 350713.24 1450.00 168200.00 3000.00  348000.004'-0" DRILLD PIER NO SOIL

0334 8111000000-E 411  18 LF  553.06 9955.08 415.00 7470.00 750.00  13500.00PERM STL CASING FOR ** PIER
(4'-6")

0335 8111000000-E 411 108.68 LF  895.43 97315.33 715.00 77706.20 820.00  89117.60PERM STL CASING FOR ** PIER
(6'-6")

0336 8111600000-E 411 31.8 LF  421.38 13399.88 375.00 11925.00 550.00  17490.00PERM STL CASING FOR 4' PIER

0337 8113000000-N 411  14 EA  1111.39 15559.46 2600.00 36400.00 1000.00  14000.00SID INSPECTIONS

0338 8115000000-N 411  14 EA  3334.16 46678.24 1500.00 21000.00 3000.00  42000.00CSL TESTING

0339 8121000000-N 412 Lump Sum 684.74 960.00  20000.00UNCL STR EXCAV STA *****
(93+43.36 -L- LT)

0340 8121000000-N 412 Lump Sum 684.74 960.00  20000.00UNCL STR EXCAV STA *****
(93+43.36 -L- RT)

0341 8147000000-E 420  119,670 SF  32.66 3908422.20 39.00 4667130.00 30.00  3590100.00REINF CONCRETE DECK SLAB

0342 8161000000-E 420  110,470 SF  0.48 53025.60 0.44 48606.80 0.50  55235.00GROOVING BRIDGE FLOORS
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0343 8182000000-E 420 3,270.5 CY  695.27 2273880.54 960.00 3139680.00 950.00  3106975.00CLASS A CONCRETE (BRIDGE)

0344 8210000000-N 422 Lump Sum 45298.21 40000.00  50000.00BRG APPR SLAB ***********
(14+97.65 -Y8-)

0345 8210000000-N 422 Lump Sum 57939.57 56000.00  50000.00BRG APPR SLAB ***********
(140+21.50 -L- LT)

0346 8210000000-N 422 Lump Sum 52672.33 52000.00  50000.00BRG APPR SLAB ***********
(140+21.50 -L- RT)

0347 8210000000-N 422 Lump Sum 57939.57 54000.00  50000.00BRG APPR SLAB ***********
(155+02.50 -L- LT)

0348 8210000000-N 422 Lump Sum 52672.33 51000.00  50000.00BRG APPR SLAB ***********
(155+02.50 -L- RT)

0349 8210000000-N 422 Lump Sum 52672.33 50000.00  50000.00BRG APPR SLAB ***********
(93+43.36 -L- LT)

0350 8210000000-N 422 Lump Sum 52672.33 50000.00  50000.00BRG APPR SLAB ***********
(93+43.36 -L- RT)

0351 8217000000-E 425  639,487 LB  1.05 671461.35 1.00 639487.00 1.00  639487.00REINF STEEL (BRIDGE)

0352 8238000000-E 425  111,805 LB  2.11 235908.55 2.00 223610.00 2.00  223610.00SPIRAL COL REINF STL BRG

0353 8265000000-E 430 1,027.92 LF  242.29 249054.74 335.00 344353.20 280.00  287817.6054" PRESTR CONCRETE GIRDR

0354 8274000000-E 430 5,051.82 LF  305.50 1543331.01 437.00 2207645.34 320.00  1616582.4063" MOD PRESTR CONC GIRDR

0355 8277000000-E 430 2,402.66 LF  305.50 734012.63 410.00 985090.60 350.00  840931.0072" MOD PRESTR CONC GIRDR

0356 8328200000-E 450  160 EA  305.50 48880.00 540.00 86400.00 600.00  96000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0357 8364000000-E 450  4,929 LF  37.92 186907.68 50.00 246450.00 40.00  197160.00HP12X53 PILES

0358 8391000000-N 450  54 EA  106.40 5745.60 370.00 19980.00 200.00  10800.00STEEL PILE POINTS

0359 8482000000-E 460 399.67 LF  163.28 65258.12 250.00 99917.50 150.00  59950.50THREE BAR METAL RAIL

0360 8503000000-E 460 5,518.91 LF  105.34 581361.98 120.00 662269.20 85.00  469107.35CONCRETE BARRIER RAIL

0361 8531000000-E 462  638 SY  105.34 67206.92 75.00 47850.00 100.00  63800.004" SLOPE PROTECTION

0362 8608000000-E 876  8,302 TON 40.03 332329.06 42.00 348684.00 45.00  373590.00RIP RAP II (2'-0")

0363 8622000000-E 876  9,219 SY  3.42 31528.98 3.00 27657.00 2.50  23047.50GEOTEXTILE FOR DRAINAGE

0364 8657000000-N 430 Lump Sum 231758.27 330000.00  50000.00ELASTOMERIC BEARINGS

0365 8706000000-N SP  Lump Sum 310766.77 410000.00  220000.00EXPANSION JOINT SEALS

0366 8727000000-N SP  Lump Sum 48607.65 50974.00  45000.00ELEC CONDUIT SYS SIGNAL ******
(140+21.50 -L- RT)

0367 8727000000-N SP  Lump Sum 47527.48 39970.00  44000.00ELEC CONDUIT SYS SIGNAL ******
(155+02.50 -L- RT)

0368 8727000000-N SP  Lump Sum 74531.73 71400.00  69000.00ELEC CONDUIT SYS SIGNAL ******
(93+43.36 -L- RT)

0369 8867000000-E SP  3,121.8 LF  368.71 1151038.88 405.00 1264329.00 400.00  1248720.00GENERIC STRUCTURE ITEM (LF)
78" FIB PRESTRESSED CONCRETE GIRDERS

 

    TOTAL 59986246.70 TOTAL 62128772.54 TOTAL  62646691.19CONTRACT TOTAL

 

    SUB-TOTAL 42173516.66 SUB-TOTAL 42267011.80 SUB-TOTAL  45057870.74ROADWAY ITEMS
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    SUB-TOTAL 357739.94 SUB-TOTAL 231700.90 SUB-TOTAL  260573.00CULVERT ITEMS

    SUB-TOTAL 800153.25 SUB-TOTAL 603525.00 SUB-TOTAL  596900.00WALL ITEMS

    SUB-TOTAL 16654836.85 SUB-TOTAL 19026534.84 SUB-TOTAL  16731347.45STRUCTURE ITEMS



SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

CONTI ENTERPRISES, INC

EDISON,  NJ   

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 25 /  36 001

34802.3.3 JUN 19 2018 C204103

TIP NO 3.844 MIU-2412A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3536288.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 997119.02   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1800000.00   CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 6700.00 26800.00   SUPP CLEARING & GRUBBING

0005 0028000000-N SP  Lump Sum 45000.00   TYPE I STANDARD APPR **********
(14+97.65 -Y8-)

0006 0028000000-N SP  Lump Sum 48000.00   TYPE I STANDARD APPR **********
(140+21.50 -L- LT)

0007 0028000000-N SP  Lump Sum 47000.00   TYPE I STANDARD APPR **********
(140+21.50 -L- RT)

0008 0028000000-N SP  Lump Sum 60000.00   TYPE I STANDARD APPR **********
(155+02.50 -L- LT)

0009 0028000000-N SP  Lump Sum 60000.00   TYPE I STANDARD APPR **********
(155+02.50 -L- RT)

0010 0028000000-N SP  Lump Sum 32000.00   TYPE I STANDARD APPR **********
(93+43.36 -L- LT)

0011 0028000000-N SP  Lump Sum 32000.00   TYPE I STANDARD APPR **********
(93+43.36 -L- RT)

0012 0029000000-N SP  Lump Sum 34000.00   TYPE III REINFORCED APPR **********
(93+43.36 -L- LT)

0013 0029000000-N SP  Lump Sum 44000.00   TYPE III REINFORCED APPR **********
(93+43.36 -L- RT)

0014 0036000000-E 225  29,200 CY  6.25 182500.00   UNDERCUT EXCAVATION

0015 0134000000-E 240  4,712 CY  10.00 47120.00   DRAINAGE DITCH EXCAVATION

0016 0141000000-E 240  1,350 LF  8.00 10800.00   BERM DITCH CONSTRUCTION

0017 0156000000-E 250  10,450 SY  6.50 67925.00   REMOVAL OF EXT ASPHALT PVMT

0018 0177000000-E 250  2,900 SY  2.00 5800.00   BREAKING OF EXT ASPH PVMT

0019 0192000000-N 260  40 HR  125.00 5000.00   PROOF ROLLING

0020 0195000000-E 265  31,000 CY  2.00 62000.00   SELECT GRANULAR MATERIAL

0021 0196000000-E 270  30,150 SY  1.00 30150.00   GEOTEXTILE SOIL STABILIZATION

0022 0220000000-E SP   5,420 TON 52.00 281840.00   ROCK EMBANKMENTS

0023 0222000000-E SP   2,860 SY  1.70 4862.00   GEOTEXTILE ROCK EMBANK

0024 0223000000-E 275  1,000 SY  55.00 55000.00   ROCK PLATING

0025 0255000000-E SP   50 TON 120.00 6000.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300  3,492 TON 33.00 115236.00   FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  11,908 SY  0.80 9526.40   FND CONDIT GEOTEXTILE

0028 0342000000-E 310  980 LF  88.00 86240.00   **" SIDE DRAIN PIPE
(30")

0029 0342000000-E 310  284 LF  100.00 28400.00   **" SIDE DRAIN PIPE
(36")

0030 0343000000-E 310  1,468 LF  43.00 63124.00   15" SIDE DRAIN PIPE

0031 0344000000-E 310  160 LF  52.00 8320.00   18" SIDE DRAIN PIPE



SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

CONTI ENTERPRISES, INC

EDISON,  NJ   

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 26 /  36 001

34802.3.3 JUN 19 2018 C204103

TIP NO 3.844 MIU-2412A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0032 0345000000-E 310  1,116 LF  64.00 71424.00   24" SIDE DRAIN PIPE

0033 0348000000-E 310  13 EA  360.00 4680.00   **" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  2 EA  440.00 880.00   **" SIDE DRAIN PIPE ELBOW
(18")

0035 0348000000-E 310  4 EA  680.00 2720.00   **" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  8 EA  1200.00 9600.00   **" SIDE DRAIN PIPE ELBOW
(30")

0037 0350000000-E SP   388 LF  270.00 104760.00   ***" RC PIPE CULV, CONTR DESIGN
(36")

0038 0350000000-E SP   244 LF  370.00 90280.00   ***" RC PIPE CULV, CONTR DESIGN
(42")

0039 0354000000-E 310  512 LF  104.00 53248.00   ***" RC PIPE CULV *****
(24", V)

0040 0354000000-E 310  356 LF  650.00 231400.00   ***" RC PIPE CULV *****
(66", V)

0041 0366000000-E 310  3,924 LF  50.00 196200.00   15" RC PIPE CULV III

0042 0372000000-E 310  3,616 LF  55.00 198880.00   18" RC PIPE CULV III

0043 0378000000-E 310  3,496 LF  74.00 258704.00   24" RC PIPE CULV III

0044 0384000000-E 310  1,888 LF  96.00 181248.00   30" RC PIPE CULV III

0045 0390000000-E 310  316 LF  130.00 41080.00   36" RC PIPE CULV III

0046 0396000000-E 310  108 LF  174.00 18792.00   42" RC PIPE CULV III

0047 0408000000-E 310  20 LF  335.00 6700.00   54" RC PIPE CULV III

0048 0414000000-E 310  476 LF  360.00 171360.00   60" RC PIPE CULV III

0049 0448000000-E 310  232 LF  342.00 79344.00   ***" RCP CULV CLASS IV
(54")

0050 0448200000-E 310  5,724 LF  53.00 303372.00   15" RCP CULV CLASS IV

0051 0448300000-E 310  2,008 LF  63.00 126504.00   18" RCP CULV CLASS IV

0052 0448400000-E 310  1,276 LF  87.00 111012.00   24" RCP CULV CLASS IV

0053 0448500000-E 310  324 LF  113.00 36612.00   30" RCP CULV CLASS IV

0054 0448600000-E 310  448 LF  152.00 68096.00   36" RCP CULV CLASS IV

0055 0594000000-E 310  100 LF  74.00 7400.00   24" CS PIPE CULV 0.064"

0056 0986000000-E SP   144 LF  172.00 24768.00   GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE, CLASS  250

0057 0995000000-E 340  4,045 LF  23.00 93035.00   PIPE REMOVAL

0058 1011000000-N 500 Lump Sum 950000.00   FINE GRADING

0059 1044000000-E 501  84,000 SY  3.05 256200.00   LIME TRTD SOIL (SLURRY)

0060 1066000000-E 501  840 TON 210.00 176400.00   LIME FOR LIME TREATED SOIL

0061 1077000000-E SP   1,560 TON 33.00 51480.00   #57 STONE

0062 1099500000-E 505  550 CY  17.50 9625.00   SHALLOW UNDERCUT

0063 1099700000-E 505  1,000 TON 26.00 26000.00   CLASS IV SUBGRD STABILIZATION

0064 1110000000-E 510  500 TON 24.00 12000.00   STABILIZER AGGREGATE
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0065 1115000000-E SP   58,153 SY  1.05 61060.65   GEOTEXTILE FOR PVMT STABILIZ

0066 1176000000-E 542  84,000 SY  2.80 235200.00   SOIL CEMENT BASE

0067 1187000000-E 542  2,300 TON 205.00 471500.00   PC FOR SOIL CEMENT BASE

0068 1209000000-E 543  25,200 GAL 3.25 81900.00   ASPHALT CURING SEAL

0069 1220000000-E 545  1,000 TON 35.00 35000.00   INCIDENTAL STONE BASE

0070 1330000000-E 607  3,850 SY  11.00 42350.00   INCIDENTAL MILLING

0071 1503000000-E 610  56,000 TON 56.00 3136000.00   ASP CONC INTR CRS I19.0C

0072 1523000000-E 610  39,100 TON 60.00 2346000.00   ASP CONC SURF CRS S9.5C

0073 1693000000-E 654  2,137 TON 588.00 1256556.00   ASPH PLT MIX PVMT REPAIR

0074 2022000000-E 815  1,250 CY  27.00 33750.00   SUBDRAIN EXCAVATION

0075 2026000000-E 815  3,900 SY  1.80 7020.00   GEOTEXTILE FOR SUBSURF DRNS

0076 2036000000-E 815  685 CY  45.00 30825.00   SUBDRAIN COARSE AGGREGATE

0077 2044000000-E 815  3,700 LF  12.50 46250.00   6" PERF SUBDRN PIPE

0078 2070000000-N 815  9 EA  475.00 4275.00   SUBDRN PIPE OUTLET

0079 2077000000-E 815  53 LF  42.00 2226.00   6" OUTLET PIPE

0080 2143000000-E 818  20 TON 71.00 1420.00   BLOTTING SAND

0081 2209000000-E 838 29.8 CY  1300.00 38740.00   ENDWALLS

0082 2220000000-E 838 17.2 CY  1420.00 24424.00   REINFORCED ENDWALLS

0083 2253000000-E 840 1.8 CY  2410.00 4338.00   PIPE COLLARS

0084 2264000000-E 840 1.4 CY  2140.00 2996.00   PIPE PLUGS

0085 2286000000-N 840  196 EA  2000.00 392000.00   MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  20 CY  1800.00 36000.00   MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 163.34 LF  375.00 61252.50   MASNRY DRAINAGE STRUCT

0088 2364000000-N 840  12 EA  1250.00 15000.00   FRAME W/2GRTS 840.16 STD

0089 2364200000-N 840  40 EA  1100.00 44000.00   FRAME W/2GRTS 840.20 STD

0090 2365000000-N 840  93 EA  1100.00 102300.00   FRAME W/2GRTS 840.22 STD

0091 2366000000-N 840  11 EA  1050.00 11550.00   FRAME W/2GRTS 840.24 STD

0092 2374000000-N 840  2 EA  1150.00 2300.00   FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  8 EA  1150.00 9200.00   FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  13 EA  980.00 12740.00   FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  10 EA  950.00 9500.00   FRAME W/COVER STD 840.54

0096 2440000000-N 852  2 EA  830.00 1660.00   CONC TRANS SECT FOR CATCH BASIN

0097 2451000000-N 852  8 EA  830.00 6640.00   CONC TRANS SECT FOR DROP INLET

0098 2462000000-E 836  1 EA  3200.00 3200.00   **" SLUICE GATE
(24")

0099 2462000000-E 836  2 EA  4000.00 8000.00   **" SLUICE GATE
(30")

0100 2462000000-E 836  4 EA  5000.00 20000.00   **" SLUICE GATE
(36")
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0101 2462000000-E 836  7 EA  1700.00 11900.00   **" SLUICE GATE
(8")

0102 2542000000-E 846  1,225 LF  21.00 25725.00   1'-6" CONC CURB & GUTTER

0103 2549000000-E 846  4,520 LF  22.00 99440.00   2'-6" CONC CURB & GUTTER

0104 2556000000-E 846  7,400 LF  21.50 159100.00   SHOULDER BERM GUTTER

0105 2577000000-E 846  1,140 LF  33.00 37620.00   CONC EXPRESSWAY GUTTER

0106 2591000000-E 848  160 SY  44.00 7040.00   4" CONCRETE SIDEWALK

0107 2612000000-E 848  140 SY  70.00 9800.00   6" CONCRETE DRIVEWAY

0108 2619000000-E 850  50 SY  155.00 7750.00   4" CONCRETE PAVED DITCH

0109 2655000000-E 852  1,960 SY  75.00 147000.00   5" MONO CONC ISLDS (KEY IN)

0110 2830000000-N 858  2 EA  2200.00 4400.00   ADJ MANHOLES

0111 3030000000-E 862 20,862.5 LF  19.00 396387.50   STL BEAM GUARDRAIL

0112 3045000000-E 862 237.5 LF  21.00 4987.50   SBGR SHOP CURVED

0113 3105000000-N 862  6 EA  220.00 1320.00   SBGR TERM SECT

0114 3150000000-N 862  10 EA  33.00 330.00   ADDIT GUARDRAIL POSTS

0115 3210000000-N 862  18 EA  880.00 15840.00   GR END TYPE CAT-1

0116 3215000000-N SP   2 EA  1650.00 3300.00   GR ANCHOR TYPE III

0117 3287000000-N SP   30 EA  3000.00 90000.00   GR END TYPE TL-3

0118 3317000000-N SP   23 EA  1800.00 41400.00   GR ANCHOR TYPE B-77

0119 3360000000-E 863  60 LF  2.20 132.00   REMOVE EXISTING GUARDRAIL

0120 3503000000-E 866  44,000 LF  4.00 176000.00   WOVEN WIRE FENCE 47" FAB

0121 3509000000-E 866  2,680 EA  18.50 49580.00   4" TIMBER POSTS 7'-6"LONG

0122 3515000000-E 866  840 EA  42.00 35280.00   5" TIMBER POSTS 8'-0"LONG

0123 3536000000-E 866  980 LF  11.00 10780.00   CHN LK FENCE 48" FABRIC

0124 3542000000-E 866  70 EA  49.00 3430.00   MET LINE PST 48" CL FEN

0125 3548000000-E 866  19 EA  165.00 3135.00   MET TERM PST 48" CL FEN

0126 3557000000-E 866  300 LF  1.10 330.00   ADDITIONAL BARBED WIRE

0127 3628000000-E 876  570 TON 48.00 27360.00   RIP RAP, CLASS I

0128 3635000000-E 876  435 TON 49.00 21315.00   RIP RAP, CLASS II

0129 3642000000-E 876  680 TON 45.00 30600.00   RIP RAP, CLASS A

0130 3649000000-E 876  4,270 TON 45.00 192150.00   RIP RAP, CLASS B

0131 3656000000-E 876  17,100 SY  1.25 21375.00   GEOTEXTILE FOR DRAINGE

0132 4048000000-E 902  2 CY  1100.00 2200.00   REINF CONC FOUNDTN

0133 4054000000-E 902  1 CY  1100.00 1100.00   PLN CONC FOUNDTN

0134 4060000000-E 903  890 LB  5.50 4895.00   SUPPORT, BREAKAWAY STL BM

0135 4066000000-E 903  637 LB  4.25 2707.25   SUPPORTS, SIMPLE STL BM

0136 4072000000-E 903  1,900 LF  12.00 22800.00   SUPPORT, 3-LB STL U-CHAN

0137 4096000000-N 904  7 EA  190.00 1330.00   SIGN ERECTION, TYPE D

0138 4102000000-N 904  101 EA  95.00 9595.00   SIGN ERECTION, TYPE E

0139 4108000000-N 904  2 EA  275.00 550.00   SIGN ERECTION, TYPE F
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0140 4110000000-N 904  3 EA  880.00 2640.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0141 4110000000-N 904  2 EA  880.00 1760.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0142 4152000000-N 907  2 EA  550.00 1100.00   DISPOSE SIGN SYST STL BM

0143 4155000000-N 907  54 EA  55.00 2970.00   DISPOSE SIGN SYST U-CHAN

0144 4192000000-N 907  5 EA  1.65 8.25   DISPOSE SUPPORT, U-CHAN

0145 4236000000-N 907  1 EA  440.00 440.00   DISPOSE SIGN, A & B (GRD MTD)

0146 4238000000-N 907  5 EA  1.65 8.25   DISPOSE SIGN, D, E, F

0147 4400000000-E 1110  1,106 SF  8.50 9401.00   WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  1,184 SF  9.15 10833.60   WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  484 SF  9.25 4477.00   WORK ZONE SIGNS (BARR)

0150 4415000000-N 1115  2 EA  2200.00 4400.00   FLASHING ARROW BOARD

0151 4420000000-N 1120  5 EA  10000.00 50000.00   PORTABLE CHANGE MSG SIGN

0152 4430000000-N 1130  900 EA  50.00 45000.00   DRUMS

0153 4435000000-N 1135  100 EA  20.00 2000.00   CONES

0154 4445000000-E 1145  2,888 LF  30.00 86640.00   BARRICADES (TYPE III)

0155 4455000000-N 1150  2,400 DAY 225.00 540000.00   FLAGGER

0156 4480000000-N 1165  4 EA  13258.00 53032.00   TMA

0157 4650000000-N 1251  1,200 EA  7.35 8820.00   TEMP RAISED PVMT MRKS

0158 4685000000-E 1205  85,903 LF  0.90 77312.70   THERMO PVT MKG LINES 4"90

0159 4686000000-E 1205  26,206 LF  1.05 27516.30   THERMO PVT MKG LINES 4"120

0160 4688000000-E 1205  310 LF  2.50 775.00   THERMO PVT MKG LINES,6"90 MILS

0161 4690000000-E 1205  65 LF  3.60 234.00   THERMO PVT MKG LINES 6"120 MILS

0162 4695000000-E 1205  7,633 LF  2.50 19082.50   THERMO PVT MKG LINES 8"90 MILS

0163 4697000000-E 1205  770 LF  3.60 2772.00   THERMO PVT MKG LINE 8"120 MILS

0164 4700000000-E 1205  2,004 LF  2.50 5010.00   12"WIDE THERMO 90 MILS

0165 4710000000-E 1205  1,897 LF  7.25 13753.25   24"WIDE THERMO 120 MILS

0166 4721000000-E 1205  60 EA  154.00 9240.00   THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  246 EA  165.00 40590.00   THERMO PVT SYMBOL 90MILS

0168 4770000000-E 1205  12,000 LF  2.50 30000.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0169 4810000000-E 1205  163,670 LF  0.30 49101.00   PAINT PVMT MARKINGS 4"

0170 4820000000-E 1205  1,680 LF  1.25 2100.00   PAINT PVMT MARKINGS 8"

0171 4835000000-E 1205  500 LF  3.60 1800.00   PAINT PVT MKG LINES 24"

0172 4845000000-N 1205  36 EA  67.00 2412.00   PAINT PVT MKG SYMBOL

0173 4847010000-E 1205  7,307 LF  1.75 12787.25   POLYUREA LINES (4", 20 MILS)

0174 4850000000-E 1205  4,000 LF  1.25 5000.00   LINE REMOVAL 4" WIDE

0175 4860000000-E 1205  1,000 LF  2.50 2500.00   LINE REMOVAL 8" WIDE

0176 4870000000-E 1205  150 LF  6.00 900.00   LINE REMOVAL 24" WIDE

0177 4900000000-N 1251  434 EA  7.25 3146.50   PERM RAISED PVMT MARKERS
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0178 4905000000-N 1253  1,055 EA  26.00 27430.00   SNOWPLB PVMT MRKER

0179 5325600000-E 1510  1,140 LF  105.00 119700.00   6" WATER LINE

0180 5325800000-E 1510  794 LF  150.00 119100.00   8" WATER LINE

0181 5326200000-E 1510  1,513 LF  155.00 234515.00   12" WATER LINE

0182 5326600000-E 1510  33 LF  680.00 22440.00   16" WATER LINE

0183 5329000000-E 1510  17,215 LB  19.00 327085.00   DI H2O PIPE FITTINGS

0184 5540000000-E 1515  11 EA  1560.00 17160.00   6" VALVE

0185 5546000000-E 1515  2 EA  2100.00 4200.00   8" VALVE

0186 5558000000-E 1515  3 EA  3620.00 10860.00   12" VALVE

0187 5648000000-N 1515  36 EA  1750.00 63000.00   RELOCATE WATER METER

0188 5649000000-N 1515  3 EA  1900.00 5700.00   RECONNECT WATER METER

0189 5656000000-E 1515  1 EA  3500.00 3500.00   **" RPZ BACKFLOW PREVNT ASMBLY
(3/4")

0190 5672000000-N 1515  17 EA  2000.00 34000.00   RELOCATE FIRE HYDRANT

0191 5673000000-E 1515  476 LF  42.00 19992.00   FIRE HYDRANT LEG

0192 5686500000-E 1515  1,434 LF  22.00 31548.00   WATER SERVICE LINE

0193 5691300000-E 1520  1,372 LF  140.00 192080.00   8" SANITARY GRAVITY SEWER

0194 5691400000-E 1520  180 LF  160.00 28800.00   10" SANITARY GRAVITY SEWER

0195 5691600000-E 1520  431 LF  200.00 86200.00   16" SANITARY GRAVITY SEWER

0196 5691800000-E 1520  619 LF  215.00 133085.00   20" SANITARY GRAVITY SEWER

0197 5768000000-N 1520  2 EA  2150.00 4300.00   SANITARY SEWER CLEAN-OUT

0198 5768500000-E 1520  94 LF  45.00 4230.00   SEWER SERVICE LINE

0199 5775000000-E 1525  20 EA  5160.00 103200.00   4' DIA UTILITY MANHOLE

0200 5776000000-E 1525  7 EA  7000.00 49000.00   5' DIA UTILITY MANHOLE

0201 5781000000-E 1525  44 LF  320.00 14080.00   UTILITY MANHOLE WALL 4' DIA

0202 5782000000-E 1525  51 LF  415.00 21165.00   UTILITY MANHOLE WALL 5' DIA

0203 5798000000-E 1530  222 LF  38.00 8436.00   ABANDON **" UTILITY PIPE
(15")

0204 5798000000-E 1530  350 LF  50.00 17500.00   ABANDON **" UTILITY PIPE
(21")

0205 5798000000-E 1530  1,386 LF  120.00 166320.00   ABANDON **" UTILITY PIPE
(36")

0206 5801000000-E 1530  1,295 LF  19.00 24605.00   ABANDON 8" UTILITY PIPE

0207 5802000000-E 1530  185 LF  23.00 4255.00   ABANDON 10" UTILITY PIPE

0208 5804000000-E 1530  1,548 LF  26.00 40248.00   ABANDON 12" UTILITY PIPE

0209 5812000000-E 1530  114 LF  55.00 6270.00   ABANDON 20" UTILITY PIPE

0210 5813000000-E 1530  512 LF  65.00 33280.00   ABANDON 24" UTILITY PIPE

0211 5815000000-N 1530  56 EA  926.00 51856.00   REMOVE WATER METER

0212 5815500000-N 1530  4 EA  5600.00 22400.00   REMOVE FIRE HYDRANT

0213 5816000000-N 1530  32 EA  1700.00 54400.00   ABANDON UTILITY MANHOLE

0214 5828000000-N 1530  2 EA  2050.00 4100.00   REMOVE UTILITY MANHOLE
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0215 5835800000-E 1540  200 LF  400.00 80000.00   18" ENCASEMENT PIPE

0216 5835900000-E 1540  120 LF  600.00 72000.00   20" ENCASEMENT PIPE

0217 5836200000-E 1540  420 LF  700.00 294000.00   30" ENCASEMENT PIPE

0218 5888000000-E SP   52 LF  2000.00 104000.00   GENERIC UTILITY ITEM (LF)
ADJUST 48" FRP MANHOLE RISER

0219 6000000000-E 1605  98,750 LF  2.25 222187.50   TEMPORARY SILT FENCE

0220 6006000000-E 1610  2,620 TON 35.00 91700.00   EROS CONTRL STONE CL A

0221 6009000000-E 1610  22,735 TON 35.00 795725.00   EROS CONTRL STONE CL B

0222 6012000000-E 1610  45,800 TON 38.00 1740400.00   SEDIMENT CONTROL STONE

0223 6015000000-E 1615 173.5 ACR 600.00 104100.00   TEMPORARY MULCHING

0224 6018000000-E 1620  8,500 LB  3.05 25925.00   SEED FOR TEMP SEEDING

0225 6021000000-E 1620 44.5 TON 1050.00 46725.00   FERT FOR TEMP SEEDING

0226 6024000000-E 1622  11,315 LF  17.00 192355.00   TEMPORARY SLOPE DRAINS

0227 6029000000-E SP   3,000 LF  1.90 5700.00   SAFETY FENCE

0228 6030000000-E 1630  94,270 CY  9.50 895565.00   SILT EXCAVATION

0229 6036000000-E 1631  274,700 SY  1.30 357110.00   MATTING FOR EROS CONTROL

0230 6037000000-E SP   3,000 SY  4.80 14400.00   COIR FIBER MAT

0231 6038000000-E SP   3,850 SY  6.00 23100.00   PERM SOIL REINF MAT

0232 6042000000-E 1632  14,180 LF  3.90 55302.00   1/4" HARDWARE CLOTH

0233 6045000000-E SP   310 LF  32.00 9920.00   **" TEMPORARY PIPE
(18")

0234 6046000000-E 1636  525 LF  118.00 61950.00   TEMP PIPE FOR STREAM CROSS

0235 6048000000-E SP   765 SY  44.00 33660.00   FLOAT TURBIDITY CURTAIN

0236 6071012000-E SP   6,400 LF  9.90 63360.00   COIR FIBER WATTLE

0237 6071020000-E SP   6,050 LB  8.40 50820.00   POLYACRYLAMIDE (PAM)

0238 6071030000-E 1640  21,915 LF  4.10 89851.50   COIR FIBER BAFFLE

0239 6071050000-E SP   31 EA  1050.00 32550.00   **" SKIMMER
(1-1/2")

0240 6071050000-E SP   15 EA  1050.00 15750.00   **" SKIMMER
(2")

0241 6071050000-E SP   3 EA  1050.00 3150.00   **" SKIMMER
(2-1/2")

0242 6071050000-E SP   3 EA  1050.00 3150.00   **" SKIMMER
(3")

0243 6071050000-E SP   6 EA  1050.00 6300.00   **" SKIMMER
(4")

0244 6084000000-E 1660  159 ACR 2600.00 413400.00   SEEDING AND MULCHING

0245 6087000000-E 1660  110 ACR 105.00 11550.00   MOWING

0246 6090000000-E 1661  1,750 LB  10.50 18375.00   SEED FOR REPAIR SEEDING

0247 6093000000-E 1661  6 TON 1050.00 6300.00   FERT FOR REPAIR SEEDING

0248 6096000000-E 1662  3,700 LB  3.90 14430.00   SEED FOR SUPP SEEDING

0249 6108000000-E 1665  111 TON 710.00 78810.00   FERTILIZER TOPDRESSING
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0250 6111000000-E SP   240 LF  51.00 12240.00   IMPERVIOUS DIKE

0251 6114500000-N 1667  85 MHR 80.00 6800.00   SPECIALIZED HAND MOWING

0252 6117000000-N SP   100 EA  325.00 32500.00   RESPONSE FOR EROS CONTROL

0253 6117500000-N SP   16 EA  2100.00 33600.00   CONC WASHOUT STRUCTURE

0254 6120000000-E SP   330 CY  35.00 11550.00   CULVERT DIVERSION CHANNEL

0255 6123000000-E 1670 1.8 ACR 975.00 1755.00   REFORESTATION

0256 6126000000-E SP  0.6 ACR 3800.00 2280.00   STREAMBANK REFORESTATION

0257 6132000000-N SP   225 EA  55.00 12375.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0258 6132000000-N SP   75 EA  80.00 6000.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0259 7060000000-E 1705  11,950 LF  3.00 35850.00   SIGNAL CABLE

0260 7120000000-E 1705  77 EA  760.00 58520.00   VEHICLE SIGNAL HD (12", 3 SECT)

0261 7132000000-E 1705  13 EA  1000.00 13000.00   VEHICLE SIGNAL HD (12", 4 SECT)

0262 7144000000-E 1705  15 EA  1325.00 19875.00   VEHICLE SIGNAL HD (12", 5 SECT)

0263 7252000000-E 1710  800 LF  2.30 1840.00   MESSENGER CABLE (1/4")

0264 7264000000-E 1710  4,500 LF  5.25 23625.00   MESSENGER CABLE (3/8")

0265 7279000000-E 1715  15,475 LF  0.70 10832.50   TRACER WIRE

0266 7288000000-E 1715  75 LF  17.50 1312.50   PAVED TRENCH (***********)
(1, 2")

0267 7300000000-E 1715  6,050 LF  8.20 49610.00   UNPAVED TRENCH (***********)
(1, 2")

0268 7300000000-E 1715  15,625 LF  10.00 156250.00   UNPAVED TRENCH (***********)
(2, 2")

0269 7301000000-E 1715  250 LF  17.50 4375.00   DIRECT DRILL (***********)
(2, 2")

0270 7324000000-N 1716  70 EA  383.00 26810.00   JUNCTION BOX (STANDARD SIZE)

0271 7348000000-N 1716  51 EA  648.00 33048.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0272 7360000000-N 1720  7 EA  1120.00 7840.00   WOOD POLE

0273 7372000000-N 1721  14 EA  265.00 3710.00   GUY ASSEMBLY

0274 7408000000-E 1722  1 EA  382.00 382.00   1" RISER WITH WEATHERHEAD

0275 7420000000-E 1722  4 EA  530.00 2120.00   2" RISER WITH WEATHERHEAD

0276 7432000000-E 1722  12 EA  577.00 6924.00   2" RISER WITH TUBING

0277 7444000000-E 1725  12,800 LF  9.40 120320.00   INDUCTIVE LOOP SAWCUT

0278 7456000000-E 1726  49,450 LF  2.00 98900.00   LEAD-IN CABLE(********)
(14-2)

0279 7516000000-E 1730  15,000 LF  2.30 34500.00   COMMUNICATIONS CABLE (** FIBER)
(36)

0280 7528000000-E 1730  600 LF  1.75 1050.00   DROP CABLE

0281 7540000000-N 1731  7 EA  1914.00 13398.00   SPLICE ENCLOSURE

0282 7541000000-N 1731  1 EA  1767.00 1767.00   MOD SPLICE ENCLOSURE

0283 7552000000-N 1731  6 EA  1885.00 11310.00   INTERCONNECT CENTER

0284 7566000000-N 1733  21 EA  88.00 1848.00   DELINEATOR MARKER
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0285 7576000000-N SP   24 EA  11782.00 282768.00   METAL STRAIN SIGNAL POLE

0286 7588000000-N SP   1 EA  12075.00 12075.00   SGNL MAST ARM WITH METAL POLE

0287 7613000000-N SP   25 EA  895.00 22375.00   SOIL TEST

0288 7614100000-E SP   150 CY  854.00 128100.00   DRILLED PIER FOUND

0289 7631000000-N SP   1 EA  76.00 76.00   MAST ARM W/ MTL POLE DES

0290 7636000000-N 1745  24 EA  383.00 9192.00   SIGN FOR SIGNALS

0291 7684000000-N 1750  6 EA  1470.00 8820.00   SIGNAL CABINET FOUNDATION

0292 7756000000-N 1751  6 EA  14000.00 84000.00   CONTLR WITH CBNT, 2070L BASE MTD

0293 7780000000-N 1751  55 EA  145.00 7975.00   DETECTOR CARD (TYPE 2070L)

0294 7901000000-N 1753  6 EA  430.00 2580.00   CABINET BASE EXTENDER

0295 7960000000-N SP   5 EA  580.00 2900.00   METAL POLE FOUND REMVL

0296 7972000000-N SP   5 EA  383.00 1915.00   METAL POLE REMOVAL

0297 7980000000-N SP   5 EA  6656.00 33280.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0298 7980000000-N SP   6 EA  2592.00 15552.00   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0299 7980000000-N SP   1 EA  5301.00 5301.00   GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0300 7990000000-E SP   150 LF  2.75 412.50   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTICS CABLE

0301 0022000000-E 225  705,000 CY  13.50 9517500.00   UNCLASSIFIED EXCAVATION

0302 0106000000-E 230  385,000 CY  1.00 385000.00   BORROW EXCAVATION

0303 1121000000-E 520  95,500 TON 26.50 2530750.00   AGGREGATE BASE COURSE

0304 1491000000-E 610  21,200 TON 65.00 1378000.00   ASP CONC BASE CRS B25.0C

0305 1575000000-E 620  5,970 TON 588.00 3510360.00   ASP FOR PLANT MIX

0306 0022000000-E 225  695,000 CY     UNCLASSIFIED EXCAVATION

0307 0106000000-E 230  405,000 CY     BORROW EXCAVATION

0308 1491000000-E 610  62,200 TON    ASP CONC BASE CRS B25.0C

0309 1575000000-E 620  7,771 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0310 8126000000-N 414 Lump Sum 55000.00   CULV EXCAV @ ************
(173+47.00 -L-)

0311 8133000000-E 414  140 TON 74.00 10360.00   FND CONDIT MAT, BOX CULV

0312 8196000000-E 420 204.6 CY  1200.00 245520.00   CLASS A CONCRETE (CULV)

0313 8245000000-E 425  29,262 LB  1.15 33651.30   REINF STEEL (CULVERT)

WALL ITEMS

0314 8801000000-E SP   1,325 SF  75.00 99375.00   MSE RETAIN WALL NO **
(1)

0370 8801000000-E SP   7,960 SF  80.00 636800.00   MSE RETAIN WALL NO **
(2)
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STRUCTURE ITEMS

0315 8017000000-N SP  Lump Sum 125000.00   CM&R TEMP ACCESS ***********
(140+21.50 -L- LT)

0316 8017000000-N SP  Lump Sum 125000.00   CM&R TEMP ACCESS ***********
(140+21.50 -L- RT)

0317 8017000000-N SP  Lump Sum 160000.00   CM&R TEMP ACCESS ***********
(155+02.50 -L- LT)

0318 8017000000-N SP  Lump Sum 160000.00   CM&R TEMP ACCESS ***********
(155+02.50 -L- RT)

0319 8091000000-N 410 Lump Sum 7500.00   FND EXCAV B** STA *******
(1, 14+97.65 -Y8-)

0320 8096000000-E 450  201 LF  540.00 108540.00   PILE EXCAVATION IN SOIL

0321 8097000000-E 450  175 LF  540.00 94500.00   PILE EXCAVATION NOT IN SOIL

0322 8105500000-E 411  95 LF  970.00 92150.00   **'-**" DRILLD PIER IN SOIL
(4'-6")

0323 8105500000-E 411 104.5 LF  1080.00 112860.00   **'-**" DRILLD PIER IN SOIL
(5'-0")

0324 8105500000-E 411  124 LF  1210.00 150040.00   **'-**" DRILLD PIER IN SOIL
(5'-6")

0325 8105500000-E 411 94.92 LF  1450.00 137634.00   **'-**" DRILLD PIER IN SOIL
(6'-0")

0326 8105500000-E 411 85.17 LF  2160.00 183967.20   **'-**" DRILLD PIER IN SOIL
(6'-6")

0327 8105560000-E 411  155 LF  790.00 122450.00   4'-0" DRILLD PIER IN SOIL

0328 8105600000-E 411  127 LF  1800.00 228600.00   **'-**" DRILLD PIER NO SOIL
(4'-6")

0329 8105600000-E 411  77 LF  1940.00 149380.00   **'-**" DRILLD PIER NO SOIL
(5'-0")

0330 8105600000-E 411  74 LF  2160.00 159840.00   **'-**" DRILLD PIER NO SOIL
(5'-6")

0331 8105600000-E 411  80 LF  3000.00 240000.00   **'-**" DRILLD PIER NO SOIL
(6'-0")

0332 8105600000-E 411  183 LF  3700.00 677100.00   **'-**" DRILLD PIER NO SOIL
(6'-6")

0333 8105660000-E 411  116 LF  1600.00 185600.00   4'-0" DRILLD PIER NO SOIL

0334 8111000000-E 411  18 LF  11.00 198.00   PERM STL CASING FOR ** PIER
(4'-6")

0335 8111000000-E 411 108.68 LF  11.00 1195.48   PERM STL CASING FOR ** PIER
(6'-6")

0336 8111600000-E 411 31.8 LF  11.00 349.80   PERM STL CASING FOR 4' PIER

0337 8113000000-N 411  14 EA  1200.00 16800.00   SID INSPECTIONS

0338 8115000000-N 411  14 EA  6650.00 93100.00   CSL TESTING

0339 8121000000-N 412 Lump Sum 25000.00   UNCL STR EXCAV STA *****
(93+43.36 -L- LT)

0340 8121000000-N 412 Lump Sum 25000.00   UNCL STR EXCAV STA *****
(93+43.36 -L- RT)

0341 8147000000-E 420  119,670 SF  36.50 4367955.00   REINF CONCRETE DECK SLAB

0342 8161000000-E 420  110,470 SF  0.55 60758.50   GROOVING BRIDGE FLOORS
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0343 8182000000-E 420 3,270.5 CY  950.00 3106975.00   CLASS A CONCRETE (BRIDGE)

0344 8210000000-N 422 Lump Sum 85000.00   BRG APPR SLAB ***********
(14+97.65 -Y8-)

0345 8210000000-N 422 Lump Sum 100000.00   BRG APPR SLAB ***********
(140+21.50 -L- LT)

0346 8210000000-N 422 Lump Sum 100000.00   BRG APPR SLAB ***********
(140+21.50 -L- RT)

0347 8210000000-N 422 Lump Sum 95000.00   BRG APPR SLAB ***********
(155+02.50 -L- LT)

0348 8210000000-N 422 Lump Sum 95000.00   BRG APPR SLAB ***********
(155+02.50 -L- RT)

0349 8210000000-N 422 Lump Sum 90000.00   BRG APPR SLAB ***********
(93+43.36 -L- LT)

0350 8210000000-N 422 Lump Sum 90000.00   BRG APPR SLAB ***********
(93+43.36 -L- RT)

0351 8217000000-E 425  639,487 LB  1.15 735410.05   REINF STEEL (BRIDGE)

0352 8238000000-E 425  111,805 LB  1.80 201249.00   SPIRAL COL REINF STL BRG

0353 8265000000-E 430 1,027.92 LF  320.00 328934.40   54" PRESTR CONCRETE GIRDR

0354 8274000000-E 430 5,051.82 LF  330.00 1667100.60   63" MOD PRESTR CONC GIRDR

0355 8277000000-E 430 2,402.66 LF  350.00 840931.00   72" MOD PRESTR CONC GIRDR

0356 8328200000-E 450  160 EA  360.00 57600.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0357 8364000000-E 450  4,929 LF  70.00 345030.00   HP12X53 PILES

0358 8391000000-N 450  54 EA  200.00 10800.00   STEEL PILE POINTS

0359 8482000000-E 460 399.67 LF  185.00 73938.95   THREE BAR METAL RAIL

0360 8503000000-E 460 5,518.91 LF  90.00 496701.90   CONCRETE BARRIER RAIL

0361 8531000000-E 462  638 SY  95.00 60610.00   4" SLOPE PROTECTION

0362 8608000000-E 876  8,302 TON 49.00 406798.00   RIP RAP II (2'-0")

0363 8622000000-E 876  9,219 SY  2.10 19359.90   GEOTEXTILE FOR DRAINAGE

0364 8657000000-N 430 Lump Sum 625000.00   ELASTOMERIC BEARINGS

0365 8706000000-N SP  Lump Sum 325000.00   EXPANSION JOINT SEALS

0366 8727000000-N SP  Lump Sum 80000.00   ELEC CONDUIT SYS SIGNAL ******
(140+21.50 -L- RT)

0367 8727000000-N SP  Lump Sum 80000.00   ELEC CONDUIT SYS SIGNAL ******
(155+02.50 -L- RT)

0368 8727000000-N SP  Lump Sum 160000.00   ELEC CONDUIT SYS SIGNAL ******
(93+43.36 -L- RT)

0369 8867000000-E SP  3,121.8 LF  450.00 1404810.00   GENERIC STRUCTURE ITEM (LF)
78" FIB PRESTRESSED CONCRETE GIRDERS

 

    TOTAL 70725757.00   CONTRACT TOTAL

 

    SUB-TOTAL 50153283.92   ROADWAY ITEMS
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    SUB-TOTAL 344531.30   CULVERT ITEMS

    SUB-TOTAL 736175.00   WALL ITEMS

    SUB-TOTAL 19491766.78   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  55963119.69   BRANCH CIVIL INC

     2  57321170.81   W C ENGLISH INCORPORATED

     3  58877095.50   FLATIRON CONSTRUCTORS INC

     4  59986246.70   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     5  62128772.54   THALLE CONSTRUCTION CO., INC.

     6  62646691.19   BLYTHE CONSTRUCTION INC

     7  70725757.00   CONTI ENTERPRISES, INC



BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

COASTAL GUNITE CONSTRUCTION
COMPANY

CAMBRIDGE,  MD

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

FREYSSINET, INC

BENICIA,  CA STERLING,  VA

JUL 11, 2018 01:53 PM CAMDEN 2:00 PM 1 /  4 002

15BPR.11 JUN 19 2018 C204118

TIP NO 0.808 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 400000.00 529750.00  490000.00MOBILIZATION

0002 4400000000-E 1110  384 SF  15.00 5760.00 8.00 3072.00 33.00  12672.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  618 SF  10.00 6180.00 9.00 5562.00 13.00  8034.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  94 SF  25.00 2350.00 8.00 752.00 20.00  1880.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  4 EA  3150.00 12600.00 5000.00 20000.00 2915.00  11660.00FLASHING ARROW BOARD

0006 4420000000-N 1120  2 EA  12500.00 25000.00 20000.00 40000.00 13800.00  27600.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  80 EA  44.00 3520.00 50.00 4000.00 60.00  4800.00DRUMS

0008 4435000000-N 1135  50 EA  25.00 1250.00 25.00 1250.00 25.00  1250.00CONES

0009 4445000000-E 1145  80 LF  35.00 2800.00 65.00 5200.00 43.00  3440.00BARRICADES (TYPE III)

0010 4480000000-N 1165  2 EA  20000.00 40000.00 60000.00 120000.00 28600.00  57200.00TMA

0011 4510000000-N 1190  80 HR  60.00 4800.00 85.00 6800.00 50.00  4000.00LAW ENFORCEMENT

0012 4516000000-N 1180  60 EA  37.50 2250.00 30.00 1800.00 33.00  1980.00SKINNY DRUM

0013 4815000000-E 1205  9,675 LF  0.60 5805.00 0.50 4837.50 0.60  5805.00PAINT PVMT MARKINGS 6"

0014 4847030000-E 1205  9,675 LF  1.95 18866.25 1.75 16931.25 1.80  17415.00POLYUREA LINES (6", 20 MILS)

0015 4900000000-N 1251  54 EA  20.00 1080.00 14.00 756.00 15.00  810.00PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0016 8161000000-E 420  149,518 SF  0.52 77749.36 0.80 119614.40 0.80  119614.40GROOVING BRIDGE FLOORS

0017 8296000000-N 442 Lump Sum 82500.00 85000.00  82500.00POLLUTION CONTROL

0018 8559000000-E SP   62 SY  500.00 31000.00 400.00 24800.00 375.00  23250.00SURFACE PREP, CLASS II

0019 8664000000-E SP  1,404.2 CF  400.00 561680.00 400.00 561680.00 785.00  1102297.00SHOTCRETE REPAIRS

0020 8678000000-E SP  1,301.2 LF  85.00 110602.00 100.00 130120.00 64.00  83276.80EPOXY RESIN INJECTION

0021 8860000000-N SP  Lump Sum 245000.00 250000.00  245000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE    #43

0022 8860000000-N SP  Lump Sum 245000.00 250000.00  245000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE    #44

0023 8860000000-N SP  Lump Sum 122500.00 150000.00  122000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #43

0024 8860000000-N SP  Lump Sum 122500.00 150000.00  122000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #44

0025 8867000000-E SP   1,900 LF  45.00 85500.00 65.00 123500.00 64.00  121600.00GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0026 8881000000-E SP  507.4 CY  3250.00 1649050.00 2980.00 1512052.00 3685.00  1869769.00GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0027 8882000000-E SP  83.42 CF  800.00 66736.00 900.00 75078.00 960.00  80083.20GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0028 8889000000-E SP   975 LB  146.00 142350.00 100.00 97500.00 29.00  28275.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL REPAIR

0029 8892000000-E SP   228 SF  50.00 11400.00 125.00 28500.00 15.00  3420.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0030 8892000000-E SP   14,958 SF  17.50 261765.00 13.00 194454.00 15.00  224370.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING



BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

COASTAL GUNITE CONSTRUCTION
COMPANY

CAMBRIDGE,  MD

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

FREYSSINET, INC

BENICIA,  CA STERLING,  VA

JUL 11, 2018 01:53 PM CAMDEN 2:00 PM 2 /  4 002

15BPR.11 JUN 19 2018 C204118

TIP NO 0.808 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0031 8893000000-E SP   62 SY  450.00 27900.00 85.00 5270.00 400.00  24800.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC  OVERLAY

0032 8893000000-E SP   18,256 SY  22.00 401632.00 20.25 369684.00 17.00  310352.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC     OVERLAY

0033 8893000000-E SP   18,256 SY  20.00 365120.00 15.75 287532.00 13.00  237328.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0034 8893000000-E SP   18,256 SY  6.00 109536.00 4.50 82152.00 5.30  96756.80GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0035 8897000000-N SP   84 EA  500.00 42000.00 900.00 75600.00 500.00  42000.00GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA

 

    TOTAL 5293781.61 TOTAL 5333247.15 TOTAL  5832238.20CONTRACT TOTAL

 

    SUB-TOTAL 532261.25 SUB-TOTAL 760710.75 SUB-TOTAL  648546.00ROADWAY ITEMS

    SUB-TOTAL 4761520.36 SUB-TOTAL 4572536.40 SUB-TOTAL  5183692.20STRUCTURE ITEMS



BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

 

SOUTHERN ROAD & BRIDGE, LLC

TARPON SPRINGS,  FL  

JUL 11, 2018 01:53 PM CAMDEN 2:00 PM 3 /  4 002

15BPR.11 JUN 19 2018 C204118

TIP NO 0.808 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 697827.00 375000.00  MOBILIZATION

0002 4400000000-E 1110  384 SF  17.23 6616.32 10.00 3840.00  WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  618 SF  10.45 6458.10 11.00 6798.00  WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  94 SF  15.93 1497.42 10.00 940.00  WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  4 EA  4088.00 16352.00 5500.00 22000.00  FLASHING ARROW BOARD

0006 4420000000-N 1120  2 EA  17523.00 35046.00 22500.00 45000.00  PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  80 EA  1.18 94.40 60.00 4800.00  DRUMS

0008 4435000000-N 1135  50 EA  1.18 59.00 25.00 1250.00  CONES

0009 4445000000-E 1145  80 LF  30.68 2454.40 70.00 5600.00  BARRICADES (TYPE III)

0010 4480000000-N 1165  2 EA  38232.00 76464.00 25000.00 50000.00  TMA

0011 4510000000-N 1190  80 HR  70.00 5600.00 75.00 6000.00  LAW ENFORCEMENT

0012 4516000000-N 1180  60 EA  34.22 2053.20 40.00 2400.00  SKINNY DRUM

0013 4815000000-E 1205  9,675 LF  2.36 22833.00 7.00 67725.00  PAINT PVMT MARKINGS 6"

0014 4847030000-E 1205  9,675 LF  5.49 53115.75 7.00 67725.00  POLYUREA LINES (6", 20 MILS)

0015 4900000000-N 1251  54 EA  118.00 6372.00 75.00 4050.00  PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0016 8161000000-E 420  149,518 SF  0.53 79244.54 0.55 82234.90  GROOVING BRIDGE FLOORS

0017 8296000000-N 442 Lump Sum 173345.00 55000.00  POLLUTION CONTROL

0018 8559000000-E SP   62 SY  354.00 21948.00 500.00 31000.00  SURFACE PREP, CLASS II

0019 8664000000-E SP  1,404.2 CF  531.00 745630.20 750.00 1053150.00  SHOTCRETE REPAIRS

0020 8678000000-E SP  1,301.2 LF  88.50 115156.20 100.00 130120.00  EPOXY RESIN INJECTION

0021 8860000000-N SP  Lump Sum 420000.00 125000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE    #43

0022 8860000000-N SP  Lump Sum 420000.00 125000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE    #44

0023 8860000000-N SP  Lump Sum 120000.00 65000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #43

0024 8860000000-N SP  Lump Sum 120000.00 65000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #44

0025 8867000000-E SP   1,900 LF  84.00 159600.00 78.00 148200.00  GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0026 8881000000-E SP  507.4 CY  3481.00 1766259.40 4200.00 2131080.00  GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0027 8882000000-E SP  83.42 CF  531.00 44296.02 1100.00 91762.00  GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0028 8889000000-E SP   975 LB  53.10 51772.50 400.00 390000.00  GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL REPAIR

0029 8892000000-E SP   228 SF  150.00 34200.00 145.00 33060.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0030 8892000000-E SP   14,958 SF  11.80 176504.40 16.50 246807.00  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING



BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

 

SOUTHERN ROAD & BRIDGE, LLC

TARPON SPRINGS,  FL  

JUL 11, 2018 01:53 PM CAMDEN 2:00 PM 4 /  4 002

15BPR.11 JUN 19 2018 C204118

TIP NO 0.808 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0031 8893000000-E SP   62 SY  377.60 23411.20 555.00 34410.00  GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC  OVERLAY

0032 8893000000-E SP   18,256 SY  12.98 236962.88 19.42 354531.52  GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC     OVERLAY

0033 8893000000-E SP   18,256 SY  11.80 215420.80 15.00 273840.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0034 8893000000-E SP   18,256 SY  5.02 91645.12 6.25 114100.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0035 8897000000-N SP   84 EA  1500.00 126000.00 1700.00 142800.00  GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA

 

    TOTAL 6074238.85 TOTAL 6355223.42  CONTRACT TOTAL

 

    SUB-TOTAL 932842.59 SUB-TOTAL 663128.00  ROADWAY ITEMS

    SUB-TOTAL 5141396.26 SUB-TOTAL 5692095.42  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5293781.61   COASTAL GUNITE CONSTRUCTION COMPANY

     2  5333247.15   AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC

     3  5832238.20   FREYSSINET, INC

     4  6074238.85   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     5  6355223.42   SOUTHERN ROAD & BRIDGE, LLC



BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

   

JUL 11, 2018 01:53 PM BRUNSWICK 2:00 PM 1 /  1 003

15BPR.16 JUN 19 2018 C204200

TIP NO 0.340 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



1 SECTION OF NC-50 AND 21 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

JOHNSON BROTHERS UTILITY &
PAVING CO INC

RALEIGH,  NC LILLINGTON,  NC

JUL 11, 2018 01:53 PM SAMPSON, JOHNSTON 2:00 PM 1 /  2 004

2018CPT.03.02.10821,  2019CPT.04.09.10511,  2019CPT.04.09.20511 JUN 19 2018 C204194

TIP NO 35.731 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00 240000.00  186550.00MOBILIZATION

0002 1220000000-E 545  200 TON 71.27 14254.00 65.00 13000.00 145.00  29000.00INCIDENTAL STONE BASE

0003 1297000000-E 607  147,738 SY  0.95 140351.10 1.25 184672.50 2.05  302862.90MILL ASP PVMT *****" DTH
(1½")

0004 1297000000-E 607  222,268 SY  1.10 244494.80 1.35 300061.80 2.40  533443.20MILL ASP PVMT *****" DTH
(2")

0005 1330000000-E 607  3,637 SY  6.80 24731.60 8.95 32551.15 15.35  55827.95INCIDENTAL MILLING

0006 1519000000-E 610  26,468 TON 45.70 1209587.60 35.00 926380.00 34.80  921086.40ASP CONC SURF CRS S9.5B

0007 1523000000-E 610  24,894 TON 43.20 1075420.80 35.00 871290.00 31.08  773705.52ASP CONC SURF CRS S9.5C

0008 1575000000-E 620  3,269 TON 350.00 1144150.00 455.00 1487395.00 500.00  1634500.00ASP FOR PLANT MIX

0009 2600000000-N 848  22 EA  450.00 9900.00 450.00 9900.00 600.00  13200.00RETROFIT EXT CURB RAMPS

0010 2815000000-N 858  1 EA  1500.00 1500.00 1500.00 1500.00 500.00  500.00ADJ DROP INLETS

0011 2830000000-N 858  17 EA  450.00 7650.00 450.00 7650.00 500.00  8500.00ADJ MANHOLES

0012 2845000000-N 858  52 EA  425.00 22100.00 425.00 22100.00 500.00  26000.00ADJ METER OR VALVE BOXES

0013 4413000000-E SP   6,667 SF  8.00 53336.00 7.47 49802.49 7.50  50002.50WORK ZONE ADV/GEN WARN SIGN

0014 4420000000-N 1120  2 EA  3547.50 7095.00 3000.00 6000.00 3800.00  7600.00PORTABLE CHANGE MSG SIGN

0015 4457000000-N SP  Lump Sum 52030.42 205000.00  60000.00TEMP TRAFFIC CONTROL (SP)

0016 4510000000-N 1190  120 HR  48.23 5787.60 45.00 5400.00 40.00  4800.00LAW ENFORCEMENT

0017 4685000000-E 1205  262,485 LF  0.49 128617.65 0.49 128617.65 0.49  128617.65THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  241,806 LF  0.59 142665.54 0.59 142665.54 0.59  142665.54THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  5,320 LF  3.00 15960.00 3.00 15960.00 3.00  15960.00THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  820 LF  3.00 2460.00 3.00 2460.00 3.00  2460.00THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  200 LF  5.00 1000.00 5.00 1000.00 5.00  1000.00THERMO LINES 16" 120MILS

0022 4710000000-E 1205  1,334 LF  10.50 14007.00 10.50 14007.00 10.50  14007.0024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  60 EA  100.00 6000.00 100.00 6000.00 100.00  6000.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  241 EA  120.00 28920.00 120.00 28920.00 120.00  28920.00THERMO PVT SYMBOL 90MILS

0025 4770000000-E 1205  1,110 LF  1.75 1942.50 1.75 1942.50 1.75  1942.504" COLD APPL PLSTIC LINES TYPE **
(II)

0026 4810000000-E 1205  845,936 LF  0.10 84593.60 0.10 84593.60 0.10  84593.60PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  6,140 LF  1.00 6140.00 1.00 6140.00 1.00  6140.00PAINT PVMT MARKINGS 8"

0028 4830000000-E 1205  200 LF  3.00 600.00 3.00 600.00 3.00  600.00PAINT PVT MKGS LINES 16"

0029 4835000000-E 1205  1,434 LF  4.00 5736.00 4.00 5736.00 4.00  5736.00PAINT PVT MKG LINES 24"

0030 4840000000-N 1205  60 EA  25.00 1500.00 25.00 1500.00 25.00  1500.00PAINT PVT MKG CHARACTER

0031 4845000000-N 1205  241 EA  25.00 6025.00 25.00 6025.00 25.00  6025.00PAINT PVT MKG SYMBOL

0032 4850000000-E 1205  1,110 LF  1.00 1110.00 1.00 1110.00 1.00  1110.00LINE REMOVAL 4" WIDE

0033 4900000000-N 1251  2,572 EA  5.00 12860.00 5.00 12860.00 5.00  12860.00PERM RAISED PVMT MARKERS

0034 4905000000-N 1253  85 EA  55.00 4675.00 55.00 4675.00 55.00  4675.00SNOWPLB PVMT MRKER

0035 5255000000-N 1413 Lump Sum 10000.00 44500.00  3500.00PORTABLE LIGHTING

0036 7444000000-E 1725  9,500 LF  5.50 52250.00 5.98 56810.00 5.98  56810.00INDUCTIVE LOOP SAWCUT



1 SECTION OF NC-50 AND 21 SECTIONS OF SECONDARY ROADS.

   

JUL 11, 2018 01:53 PM SAMPSON, JOHNSTON 2:00 PM 2 /  2 004

2018CPT.03.02.10821,  2019CPT.04.09.10511,  2019CPT.04.09.20511 JUN 19 2018 C204194

TIP NO 35.731 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

 

    TOTAL 4764451.21 TOTAL 4928825.23 TOTAL  5132700.76CONTRACT TOTAL

 

    SUB-TOTAL 4764451.21 SUB-TOTAL 4928825.23 SUB-TOTAL  5132700.76ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4764451.21   ST WOOTEN CORPORATION

     2  4928825.23   FSC II LLC DBA FRED SMITH COMPANY

     3  5132700.76   JOHNSON BROTHERS UTILITY & PAVING CO INC



1 SECTION EACH OF NC-231, NC-581, NC-43, NC-48, US-301 BUS, US-64 BUS & NC-97, AND 11 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

JUL 11, 2018 01:53 PM EDGECOMBE, NASH 2:00 PM 1 /  2 005

2019CPT.04.05.10331,  2019CPT.04.05.20331,  2019CPT.04.07.10641.2,  2019CPT.04.07.20641 JUN 19 2018 C204195

TIP NO 38.790 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230600.00 288000.00  MOBILIZATION

0002 1220000000-E 545  200 TON 46.50 9300.00 50.00 10000.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  406,937 SY  1.15 467977.55 2.25 915608.25  MILL ASP PVMT *****" DTH
(1½")

0004 1330000000-E 607  3,000 SY  12.00 36000.00 15.00 45000.00  INCIDENTAL MILLING

0005 1519000000-E 610  21,391 TON 33.00 705903.00 36.50 780771.50  ASP CONC SURF CRS S9.5B

0006 1523000000-E 610  32,871 TON 33.00 1084743.00 36.90 1212939.90  ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  3,406 TON 440.00 1498640.00 490.00 1668940.00  ASP FOR PLANT MIX

0008 2600000000-N 848  13 EA  2300.00 29900.00 900.00 11700.00  RETROFIT EXT CURB RAMPS

0009 2830000000-N 858  36 EA  500.00 18000.00 800.00 28800.00  ADJ MANHOLES

0010 2845000000-N 858  27 EA  400.00 10800.00 700.00 18900.00  ADJ METER OR VALVE BOXES

0011 4413000000-E SP   4,698 SF  7.00 32886.00 10.00 46980.00  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 34875.00 300000.00  TEMP TRAFFIC CONTROL (SP)

0013 4685000000-E 1205  149,728 LF  0.56 83847.68 0.56 83847.68  THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  197,154 LF  0.66 130121.64 0.66 130121.64  THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  850 LF  3.00 2550.00 3.00 2550.00  THERMO PVT MKG LINES 8"90 MILS

0016 4697000000-E 1205  1,535 LF  3.00 4605.00 3.00 4605.00  THERMO PVT MKG LINE 8"120 MILS

0017 4700000000-E 1205  1,770 LF  4.00 7080.00 4.00 7080.00  12"WIDE THERMO 90 MILS

0018 4705000000-E 1205  80 LF  10.00 800.00 10.00 800.00  THERMO LINES 16" 120MILS

0019 4710000000-E 1205  1,150 LF  12.00 13800.00 12.00 13800.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  52 EA  100.00 5200.00 100.00 5200.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  199 EA  125.00 24875.00 125.00 24875.00  THERMO PVT SYMBOL 90MILS

0022 4770000000-E 1205  3,200 LF  2.75 8800.00 2.75 8800.00  4" COLD APPL PLSTIC LINES TYPE **
(2)

0023 4810000000-E 1205  1,024,881 LF  0.12 122985.72 0.12 122985.72  PAINT PVMT MARKINGS 4"

0024 4820000000-E 1205  2,785 LF  1.00 2785.00 1.00 2785.00  PAINT PVMT MARKINGS 8"

0025 4825000000-E 1205  1,770 LF  2.00 3540.00 2.00 3540.00  PAINT PVMT MARKINGS 12"

0026 4830000000-E 1205  80 LF  3.00 240.00 3.00 240.00  PAINT PVT MKGS LINES 16"

0027 4835000000-E 1205  1,250 LF  4.00 5000.00 4.00 5000.00  PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  52 EA  25.00 1300.00 25.00 1300.00  PAINT PVT MKG CHARACTER

0029 4845000000-N 1205  216 EA  25.00 5400.00 25.00 5400.00  PAINT PVT MKG SYMBOL

0030 4850000000-E 1205  3,200 LF  1.30 4160.00 1.30 4160.00  LINE REMOVAL 4" WIDE

0031 4900000000-N 1251  2,252 EA  5.00 11260.00 5.00 11260.00  PERM RAISED PVMT MARKERS

0032 7444000000-E 1725  3,400 LF  6.35 21590.00 6.00 20400.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 4619564.59 TOTAL 5786389.69  CONTRACT TOTAL

 

    SUB-TOTAL 4619564.59 SUB-TOTAL 5786389.69  ROADWAY ITEMS



1 SECTION EACH OF NC-231, NC-581, NC-43, NC-48, US-301 BUS, US-64 BUS & NC-97, AND 11 SECTIONS OF SECONDARY ROADS.

   

JUL 11, 2018 01:53 PM EDGECOMBE, NASH 2:00 PM 2 /  2 005

2019CPT.04.05.10331,  2019CPT.04.05.20331,  2019CPT.04.07.10641.2,  2019CPT.04.07.20641 JUN 19 2018 C204195

TIP NO 38.790 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4619564.59   BARNHILL CONTRACTING COMPANY

     2  5786389.69   ROSE BROTHERS PAVING CO INC



BRIDGE #28 OVER TAR RIVER ON NC-42.

ST WOOTEN CORPORATION

WILSON,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

MCLEAN CONTRACTING CO

JOHNSTON,  IA GLEN BURNIE,  MD

JUL 11, 2018 01:53 PM EDGECOMBE 2:00 PM 1 /  9 006

40137.3.1 JUN 19 2018 C203938

TIP NO 0.494 MIB-4932

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 373353.00 400000.00  380000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 33750.00 54000.00  15000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 250000.00 250000.00  250000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 100.00 100.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,200 CY  25.00 80000.00 25.00 80000.00 25.00  80000.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 35000.00 40000.00  12500.00TYPE I STANDARD APPR **********
(25+00)

0007 0036000000-E 225  950 CY  19.05 18097.50 19.05 18097.50 19.00  18050.00UNDERCUT EXCAVATION

0008 0106000000-E 230  48,550 CY  11.50 558325.00 11.50 558325.00 11.50  558325.00BORROW EXCAVATION

0009 0134000000-E 240  3,100 CY  45.30 140430.00 45.30 140430.00 45.30  140430.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  2,140 SY  12.35 26429.00 12.35 26429.00 12.35  26429.00REMOVAL OF EXT ASPHALT PVMT

0011 0177000000-E 250  2,050 SY  7.95 16297.50 7.95 16297.50 8.00  16400.00BREAKING OF EXT ASPH PVMT

0012 0195000000-E 265  1,400 CY  11.50 16100.00 11.50 16100.00 11.50  16100.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  1,050 SY  2.00 2100.00 2.00 2100.00 2.00  2100.00GEOTEXTILE SOIL STABILIZATION

0014 0223000000-E 275  600 SY  70.00 42000.00 70.00 42000.00 70.00  42000.00ROCK PLATING

0015 0225000000-E SP   3,850 SY  78.40 301840.00 78.40 301840.00 78.50  302225.00REINFORCED SOIL SLOPES

0016 0241000000-E SP   3,850 SY  45.40 174790.00 45.40 174790.00 45.50  175175.00GENERIC GRADING ITEM (SY)
GEOCELLS

0017 0241000000-E SP   650 SY  24.15 15697.50 24.15 15697.50 24.25  15762.50GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0018 0255000000-E SP   102 TON 200.00 20400.00 60.00 6120.00 15.00  1530.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0019 0318000000-E 300  50 TON 40.00 2000.00 40.00 2000.00 40.00  2000.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  150 SY  4.00 600.00 4.00 600.00 4.00  600.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  108 LF  78.00 8424.00 78.00 8424.00 78.00  8424.0015" DRAINAGE PIPE

0022 0335850000-E 305  4 EA  655.00 2620.00 655.00 2620.00 655.00  2620.00**" DRAINAGE PIPE ELBOW
(15")

0023 0372000000-E 310  52 LF  75.00 3900.00 75.00 3900.00 75.00  3900.0018" RC PIPE CULV III

0024 0378000000-E 310  36 LF  90.76 3267.36 90.76 3267.36 91.00  3276.0024" RC PIPE CULV III

0025 0408000000-E 310  132 LF  360.00 47520.00 360.00 47520.00 360.00  47520.0054" RC PIPE CULV III

0026 0448200000-E 310  108 LF  51.00 5508.00 51.00 5508.00 51.00  5508.0015" RCP CULV CLASS IV

0027 0995000000-E 340  66 LF  20.00 1320.00 20.00 1320.00 20.00  1320.00PIPE REMOVAL

0028 1011000000-N 500 Lump Sum 800000.00 800000.00  8000.00FINE GRADING

0029 1121000000-E 520  111 TON 47.50 5272.50 47.50 5272.50 47.50  5272.50AGGREGATE BASE COURSE

0030 1220000000-E 545  100 TON 47.50 4750.00 47.50 4750.00 47.50  4750.00INCIDENTAL STONE BASE

0031 1275000000-E 600  63 GAL 46.48 2928.24 40.00 2520.00 40.00  2520.00PRIME COAT

0032 1491000000-E 610  1,860 TON 90.00 167400.00 90.00 167400.00 90.00  167400.00ASP CONC BASE CRS B25.0C

0033 1503000000-E 610  1,210 TON 85.00 102850.00 85.00 102850.00 85.00  102850.00ASP CONC INTR CRS I19.0C

0034 1519000000-E 610  1,320 TON 80.00 105600.00 80.00 105600.00 80.00  105600.00ASP CONC SURF CRS S9.5B

0035 1575000000-E 620  220 TON 600.00 132000.00 600.00 132000.00 600.00  132000.00ASP FOR PLANT MIX

0036 1693000000-E 654  20 TON 200.00 4000.00 200.00 4000.00 200.00  4000.00ASPH PLT MIX PVMT REPAIR
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0037 2000000000-N 806  27 EA  250.00 6750.00 250.00 6750.00 15.00  405.00RIGHT-OF-WAY MARKERS

0038 2220000000-E 838  5 CY  2575.00 12875.00 2575.00 12875.00 2575.00  12875.00REINFORCED ENDWALLS

0039 2253000000-E 840  1 CY  2200.00 2200.00 2200.00 2200.00 2200.00  2200.00PIPE COLLARS

0040 2286000000-N 840  3 EA  2075.00 6225.00 2075.00 6225.00 2075.00  6225.00MASNRY DRAINAGE STRUCT

0041 2367000000-N 840  3 EA  535.00 1605.00 535.00 1605.00 535.00  1605.00FRAME W/2GRTS 840.29 STD

0042 2556000000-E 846  140 LF  95.00 13300.00 95.00 13300.00 95.00  13300.00SHOULDER BERM GUTTER

0043 3030000000-E 862  1,300 LF  18.00 23400.00 18.00 23400.00 18.00  23400.00STL BEAM GUARDRAIL

0044 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0045 3287000000-N SP   4 EA  3150.00 12600.00 3150.00 12600.00 6300.00  25200.00GR END TYPE TL-3

0046 3317000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE B-77

0047 3360000000-E 863  980 LF  1.00 980.00 1.00 980.00 1.00  980.00REMOVE EXISTING GUARDRAIL

0048 3628000000-E 876  10 TON 94.35 943.50 94.35 943.50 94.50  945.00RIP RAP, CLASS I

0049 3649000000-E 876  24 TON 70.80 1699.20 70.80 1699.20 71.00  1704.00RIP RAP, CLASS B

0050 3656000000-E 876  735 SY  2.75 2021.25 2.75 2021.25 2.75  2021.25GEOTEXTILE FOR DRAINGE

0051 4025000000-E 901  6 SF  25.00 150.00 25.00 150.00 16.20  97.20CONTR FURN, TYPE ***SIGN
(D)

0052 4025000000-E 901 13.5 SF  25.00 337.50 25.00 337.50 16.00  216.00CONTR FURN, TYPE ***SIGN
(E)

0053 4025000000-E 901 18.38 SF  25.00 459.50 25.00 459.50 16.00  294.08CONTR FURN, TYPE ***SIGN
(F)

0054 4072000000-E 903  109 LF  15.00 1635.00 15.00 1635.00 5.15  561.35SUPPORT, 3-LB STL U-CHAN

0055 4096000000-N 904  2 EA  200.00 400.00 200.00 400.00 145.00  290.00SIGN ERECTION, TYPE D

0056 4102000000-N 904  3 EA  200.00 600.00 200.00 600.00 135.00  405.00SIGN ERECTION, TYPE E

0057 4108000000-N 904  3 EA  200.00 600.00 200.00 600.00 165.00  495.00SIGN ERECTION, TYPE F

0058 4116100000-N 904  1 EA  250.00 250.00 250.00 250.00 225.00  225.00SIGN ERECT, RELOC ** GRD MTD
(F)

0059 4155000000-N 907  7 EA  2.00 14.00 2.00 14.00 10.00  70.00DISPOSE SIGN SYST U-CHAN

0060 4400000000-E 1110  573 SF  20.00 11460.00 20.00 11460.00 12.60  7219.80WORK ZONE SIGNS (STAT)

0061 4405000000-E 1110  172 SF  60.00 10320.00 35.00 6020.00 8.85  1522.20WORK ZONE SIGNS (PORT)

0062 4410000000-E 1110  106 SF  13.50 1431.00 13.50 1431.00 12.10  1282.60WORK ZONE SIGNS (BARR)

0063 4420000000-N 1120  2 EA  11000.00 22000.00 17000.00 34000.00 8650.00  17300.00PORTABLE CHANGE MSG SIGN

0064 4422000000-N 1120  60 DAY 200.00 12000.00 65.00 3900.00 85.00  5100.00PORT CHANGE MSG SIGN (SHORT TERM)

0065 4424500000-N SP   1 EA  67200.00 67200.00 75000.00 75000.00 7850.00  7850.00TEMP PORT TRAF SIGNAL SYS

0066 4430000000-N 1130  46 EA  97.00 4462.00 65.00 2990.00 42.00  1932.00DRUMS

0067 4435000000-N 1135  52 EA  42.00 2184.00 35.00 1820.00 52.00  2704.00CONES

0068 4445000000-E 1145  64 LF  32.50 2080.00 32.50 2080.00 26.00  1664.00BARRICADES (TYPE III)

0069 4455000000-N 1150  10 DAY 515.00 5150.00 515.00 5150.00 515.00  5150.00FLAGGER

0070 4465000000-N 1160  4 EA  5800.00 23200.00 5800.00 23200.00 4865.00  19460.00TEMPORARY CRASH CUSHIONS

0071 4470000000-N 1160  2 EA  2200.00 4400.00 2200.00 4400.00 2400.00  4800.00REM & RES CRASH CUSHION

0072 4490000000-E 1170  761 LF  35.00 26635.00 35.00 26635.00 30.00  22830.00PORT CONC BARRIER(ANCHRD)

0073 4650000000-N 1251  33 EA  8.00 264.00 10.00 330.00 50.00  1650.00TEMP RAISED PVMT MRKS
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0074 4685000000-E 1205  3,800 LF  1.00 3800.00 2.00 7600.00 2.65  10070.00THERMO PVT MKG LINES 4"90

0075 4686000000-E 1205  3,800 LF  1.10 4180.00 2.00 7600.00 2.95  11210.00THERMO PVT MKG LINES 4"120

0076 4770000000-E 1205  2,680 LF  4.00 10720.00 3.25 8710.00 6.25  16750.004" COLD APPL PLSTIC LINES TYPE **
(II)

0077 4810000000-E 1205  21,630 LF  0.30 6489.00 0.30 6489.00 1.25  27037.50PAINT PVMT MARKINGS 4"

0078 4835000000-E 1205  50 LF  6.00 300.00 5.00 250.00 15.00  750.00PAINT PVT MKG LINES 24"

0079 4850000000-E 1205  10,000 LF  0.40 4000.00 0.70 7000.00 1.00  10000.00LINE REMOVAL 4" WIDE

0080 4900000000-N 1251  66 EA  7.00 462.00 10.00 660.00 85.00  5610.00PERM RAISED PVMT MARKERS

0081 6000000000-E 1605  8,150 LF  2.85 23227.50 2.85 23227.50 2.85  23227.50TEMPORARY SILT FENCE

0082 6006000000-E 1610  165 TON 61.60 10164.00 61.60 10164.00 61.60  10164.00EROS CONTRL STONE CL A

0083 6009000000-E 1610  760 TON 70.80 53808.00 70.80 53808.00 70.80  53808.00EROS CONTRL STONE CL B

0084 6012000000-E 1610  620 TON 52.75 32705.00 52.75 32705.00 52.75  32705.00SEDIMENT CONTROL STONE

0085 6015000000-E 1615 4.5 ACR 1085.00 4882.50 1085.00 4882.50 1085.00  4882.50TEMPORARY MULCHING

0086 6018000000-E 1620  300 LB  5.50 1650.00 5.50 1650.00 5.50  1650.00SEED FOR TEMP SEEDING

0087 6021000000-E 1620 2.5 TON 1000.00 2500.00 1000.00 2500.00 1000.00  2500.00FERT FOR TEMP SEEDING

0088 6024000000-E 1622  1,100 LF  37.65 41415.00 37.65 41415.00 37.65  41415.00TEMPORARY SLOPE DRAINS

0089 6029000000-E SP   1,600 LF  1.85 2960.00 1.85 2960.00 1.85  2960.00SAFETY FENCE

0090 6030000000-E 1630  800 CY  25.40 20320.00 25.40 20320.00 25.40  20320.00SILT EXCAVATION

0091 6036000000-E 1631  8,500 SY  1.70 14450.00 1.70 14450.00 1.70  14450.00MATTING FOR EROS CONTROL

0092 6037000000-E SP   5,200 SY  3.65 18980.00 3.65 18980.00 3.65  18980.00COIR FIBER MAT

0093 6042000000-E 1632  1,120 LF  2.95 3304.00 2.95 3304.00 2.95  3304.001/4" HARDWARE CLOTH

0094 6043000000-E SP   35 SY  5.87 205.45 16.40 574.00 16.40  574.00LOW PERMEABILITY GEOTEXTILE

0095 6070000000-N 1639  3 EA  600.00 1800.00 300.00 900.00 300.00  900.00SPECIAL STILLING BASINS

0096 6071010000-E SP   30 LF  10.50 315.00 10.50 315.00 10.50  315.00WATTLE

0097 6071020000-E SP   60 LB  18.00 1080.00 18.00 1080.00 18.00  1080.00POLYACRYLAMIDE (PAM)

0098 6071030000-E 1640  160 LF  6.00 960.00 22.50 3600.00 15.00  2400.00COIR FIBER BAFFLE

0099 6071050000-E SP   2 EA  1610.00 3220.00 1610.00 3220.00 1610.00  3220.00**" SKIMMER
(1-1/2")

0100 6084000000-E 1660 4.5 ACR 2250.00 10125.00 2250.00 10125.00 2250.00  10125.00SEEDING AND MULCHING

0101 6087000000-E 1660 2.2 ACR 250.00 550.00 250.00 550.00 250.00  550.00MOWING

0102 6090000000-E 1661  50 LB  14.00 700.00 14.00 700.00 14.00  700.00SEED FOR REPAIR SEEDING

0103 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00  300.00FERT FOR REPAIR SEEDING

0104 6096000000-E 1662  175 LB  5.50 962.50 5.50 962.50 5.50  962.50SEED FOR SUPP SEEDING

0105 6108000000-E 1665  5 TON 925.00 4625.00 925.00 4625.00 925.00  4625.00FERTILIZER TOPDRESSING

0106 6114500000-N 1667  10 MHR 60.00 600.00 60.00 600.00 60.00  600.00SPECIALIZED HAND MOWING

0107 6117000000-N SP   18 EA  250.00 4500.00 250.00 4500.00 250.00  4500.00RESPONSE FOR EROS CONTROL

0108 6117500000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 8000.00  16000.00CONC WASHOUT STRUCTURE

0109 6123000000-E 1670 0.1 ACR 3500.00 350.00 3500.00 350.00 3500.00  350.00REFORESTATION

0110 6138000000-E SP   430 CY  25.00 10750.00 100.00 43000.00 120.00  51600.00GENERIC EROSION CONTROL ITEM (CY)
COMPOST BLANKET
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0111 8017000000-N SP  Lump Sum 233000.00 740000.00  525000.00CM&R TEMP ACCESS ***********
(25+00.00-L-)

0112 8035000000-N 402 Lump Sum 300000.00 500000.00  811000.00REMV EXIST STR **********
(25+00.00-L-)

0113 8065000000-N SP  Lump Sum 1000.00 3500.00  5000.00ASBESTOS ASSESSMENT

0114 8112730000-N 450  2 EA  5000.00 10000.00 3000.00 6000.00 2800.00  5600.00PDA TESTING

0115 8147000000-E 420  22,723 SF  36.00 818028.00 38.00 863474.00 60.00  1363380.00REINF CONCRETE DECK SLAB

0116 8161000000-E 420  19,636 SF  0.41 8050.76 0.50 9818.00 0.35  6872.60GROOVING BRIDGE FLOORS

0117 8182000000-E 420 214.5 CY  840.00 180180.00 1100.00 235950.00 1455.00  312097.50CLASS A CONCRETE (BRIDGE)

0118 8210000000-N 422 Lump Sum 34000.00 40000.00  79000.00BRG APPR SLAB ***********
(25+00.00-L-)

0119 8217000000-E 425  28,422 LB  1.00 28422.00 1.25 35527.50 1.30  36948.60REINF STEEL (BRIDGE)

0120 8274000000-E 430 2,414.1 LF  295.00 712159.50 365.00 881146.50 400.00  965640.0063" MOD PRESTR CONC GIRDR

0121 8328200000-E 450  12 EA  1500.00 18000.00 2000.00 24000.00 1500.00  18000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0122 8328400000-E 450  12 EA  3200.00 38400.00 4500.00 54000.00 1750.00  21000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 24 X 0.625)

0123 8328400000-E 450  15 EA  6100.00 91500.00 7500.00 112500.00 2000.00  30000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 3 6X 0.50)

0124 8364000000-E 450  690 LF  47.00 32430.00 40.00 27600.00 70.00  48300.00HP12X53 PILES

0125 8385200000-E 450  1,020 LF  210.37 214577.40 190.00 193800.00 290.00  295800.00PP**X**** GALV STL PILE
(PP 24 X 0.625)

0126 8385200000-E 450  1,800 LF  229.00 412200.00 225.00 405000.00 325.00  585000.00PP**X**** GALV STL PILE
(PP 36 X 0.50)

0127 8393000000-N 450  39 EA  115.00 4485.00 50.00 1950.00 750.00  29250.00PILE REDRIVES

0128 8503000000-E 460 1,216.36 LF  102.00 124068.72 100.00 121636.00 58.00  70548.88CONCRETE BARRIER RAIL

0129 8608000000-E 876  880 TON 62.00 54560.00 62.00 54560.00 42.00  36960.00RIP RAP II (2'-0")

0130 8622000000-E 876  980 SY  3.00 2940.00 3.00 2940.00 18.00  17640.00GEOTEXTILE FOR DRAINAGE

0131 8657000000-N 430 Lump Sum 15000.00 11500.00  67000.00ELASTOMERIC BEARINGS

0132 8706000000-N SP  Lump Sum 75000.00 85000.00  95000.00EXPANSION JOINT SEALS

 

    TOTAL 7505171.88 TOTAL 8592627.81 TOTAL  8696608.06CONTRACT TOTAL

 

    SUB-TOTAL 4097170.50 SUB-TOTAL 4182725.81 SUB-TOTAL  3271570.48ROADWAY ITEMS

    SUB-TOTAL 3408001.38 SUB-TOTAL 4409902.00 SUB-TOTAL  5425037.58STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 475000.00 536090.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 50000.00 35000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 250000.00 623250.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 100.00 100.00 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,200 CY  25.00 80000.00 25.00 80000.00  UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 50000.00 32500.00  TYPE I STANDARD APPR **********
(25+00)

0007 0036000000-E 225  950 CY  19.05 18097.50 19.05 18097.50  UNDERCUT EXCAVATION

0008 0106000000-E 230  48,550 CY  11.50 558325.00 11.50 558325.00  BORROW EXCAVATION

0009 0134000000-E 240  3,100 CY  45.30 140430.00 45.30 140430.00  DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  2,140 SY  12.35 26429.00 12.35 26429.00  REMOVAL OF EXT ASPHALT PVMT

0011 0177000000-E 250  2,050 SY  7.95 16297.50 7.95 16297.50  BREAKING OF EXT ASPH PVMT

0012 0195000000-E 265  1,400 CY  11.50 16100.00 11.50 16100.00  SELECT GRANULAR MATERIAL

0013 0196000000-E 270  1,050 SY  2.00 2100.00 2.00 2100.00  GEOTEXTILE SOIL STABILIZATION

0014 0223000000-E 275  600 SY  70.00 42000.00 70.00 42000.00  ROCK PLATING

0015 0225000000-E SP   3,850 SY  78.40 301840.00 78.40 301840.00  REINFORCED SOIL SLOPES

0016 0241000000-E SP   3,850 SY  45.40 174790.00 45.40 174790.00  GENERIC GRADING ITEM (SY)
GEOCELLS

0017 0241000000-E SP   650 SY  24.15 15697.50 24.15 15697.50  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0018 0255000000-E SP   102 TON 100.00 10200.00 125.00 12750.00  GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0019 0318000000-E 300  50 TON 40.00 2000.00 40.00 2000.00  FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  150 SY  4.00 600.00 4.00 600.00  FND CONDIT GEOTEXTILE

0021 0335200000-E 305  108 LF  78.00 8424.00 78.00 8424.00  15" DRAINAGE PIPE

0022 0335850000-E 305  4 EA  655.00 2620.00 655.00 2620.00  **" DRAINAGE PIPE ELBOW
(15")

0023 0372000000-E 310  52 LF  75.00 3900.00 75.00 3900.00  18" RC PIPE CULV III

0024 0378000000-E 310  36 LF  90.76 3267.36 90.76 3267.36  24" RC PIPE CULV III

0025 0408000000-E 310  132 LF  360.00 47520.00 360.00 47520.00  54" RC PIPE CULV III

0026 0448200000-E 310  108 LF  51.00 5508.00 51.00 5508.00  15" RCP CULV CLASS IV

0027 0995000000-E 340  66 LF  20.00 1320.00 20.00 1320.00  PIPE REMOVAL

0028 1011000000-N 500 Lump Sum 800000.00 800000.00  FINE GRADING

0029 1121000000-E 520  111 TON 47.50 5272.50 47.50 5272.50  AGGREGATE BASE COURSE

0030 1220000000-E 545  100 TON 47.50 4750.00 47.50 4750.00  INCIDENTAL STONE BASE

0031 1275000000-E 600  63 GAL 40.00 2520.00 40.00 2520.00  PRIME COAT

0032 1491000000-E 610  1,860 TON 90.00 167400.00 90.00 167400.00  ASP CONC BASE CRS B25.0C

0033 1503000000-E 610  1,210 TON 85.00 102850.00 85.00 102850.00  ASP CONC INTR CRS I19.0C

0034 1519000000-E 610  1,320 TON 80.00 105600.00 80.00 105600.00  ASP CONC SURF CRS S9.5B

0035 1575000000-E 620  220 TON 600.00 132000.00 600.00 132000.00  ASP FOR PLANT MIX

0036 1693000000-E 654  20 TON 200.00 4000.00 200.00 4000.00  ASPH PLT MIX PVMT REPAIR
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0037 2000000000-N 806  27 EA  425.00 11475.00 215.00 5805.00  RIGHT-OF-WAY MARKERS

0038 2220000000-E 838  5 CY  2575.00 12875.00 2575.00 12875.00  REINFORCED ENDWALLS

0039 2253000000-E 840  1 CY  2200.00 2200.00 2200.00 2200.00  PIPE COLLARS

0040 2286000000-N 840  3 EA  2075.00 6225.00 2075.00 6225.00  MASNRY DRAINAGE STRUCT

0041 2367000000-N 840  3 EA  535.00 1605.00 535.00 1605.00  FRAME W/2GRTS 840.29 STD

0042 2556000000-E 846  140 LF  95.00 13300.00 35.00 4900.00  SHOULDER BERM GUTTER

0043 3030000000-E 862  1,300 LF  18.00 23400.00 18.00 23400.00  STL BEAM GUARDRAIL

0044 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00  ADDIT GUARDRAIL POSTS

0045 3287000000-N SP   4 EA  3150.00 12600.00 3150.00 12600.00  GR END TYPE TL-3

0046 3317000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE B-77

0047 3360000000-E 863  980 LF  1.00 980.00 1.00 980.00  REMOVE EXISTING GUARDRAIL

0048 3628000000-E 876  10 TON 94.35 943.50 94.35 943.50  RIP RAP, CLASS I

0049 3649000000-E 876  24 TON 70.80 1699.20 70.80 1699.20  RIP RAP, CLASS B

0050 3656000000-E 876  735 SY  2.75 2021.25 2.75 2021.25  GEOTEXTILE FOR DRAINGE

0051 4025000000-E 901  6 SF  25.00 150.00 26.88 161.28  CONTR FURN, TYPE ***SIGN
(D)

0052 4025000000-E 901 13.5 SF  25.00 337.50 26.88 362.88  CONTR FURN, TYPE ***SIGN
(E)

0053 4025000000-E 901 18.38 SF  25.00 459.50 26.88 494.05  CONTR FURN, TYPE ***SIGN
(F)

0054 4072000000-E 903  109 LF  15.00 1635.00 16.13 1758.17  SUPPORT, 3-LB STL U-CHAN

0055 4096000000-N 904  2 EA  200.00 400.00 215.06 430.12  SIGN ERECTION, TYPE D

0056 4102000000-N 904  3 EA  200.00 600.00 215.05 645.15  SIGN ERECTION, TYPE E

0057 4108000000-N 904  3 EA  200.00 600.00 215.05 645.15  SIGN ERECTION, TYPE F

0058 4116100000-N 904  1 EA  250.00 250.00 268.82 268.82  SIGN ERECT, RELOC ** GRD MTD
(F)

0059 4155000000-N 907  7 EA  2.00 14.00 2.15 15.05  DISPOSE SIGN SYST U-CHAN

0060 4400000000-E 1110  573 SF  20.00 11460.00 21.51 12325.23  WORK ZONE SIGNS (STAT)

0061 4405000000-E 1110  172 SF  10.00 1720.00 10.75 1849.00  WORK ZONE SIGNS (PORT)

0062 4410000000-E 1110  106 SF  13.50 1431.00 14.52 1539.12  WORK ZONE SIGNS (BARR)

0063 4420000000-N 1120  2 EA  10400.00 20800.00 10752.69 21505.38  PORTABLE CHANGE MSG SIGN

0064 4422000000-N 1120  60 DAY 65.00 3900.00 69.89 4193.40  PORT CHANGE MSG SIGN (SHORT TERM)

0065 4424500000-N SP   1 EA  24000.00 24000.00 51612.90 51612.90  TEMP PORT TRAF SIGNAL SYS

0066 4430000000-N 1130  46 EA  45.00 2070.00 48.39 2225.94  DRUMS

0067 4435000000-N 1135  52 EA  18.00 936.00 19.35 1006.20  CONES

0068 4445000000-E 1145  64 LF  32.50 2080.00 34.95 2236.80  BARRICADES (TYPE III)

0069 4455000000-N 1150  10 DAY 515.00 5150.00 515.00 5150.00  FLAGGER

0070 4465000000-N 1160  4 EA  5800.00 23200.00 6236.56 24946.24  TEMPORARY CRASH CUSHIONS

0071 4470000000-N 1160  2 EA  2200.00 4400.00 2365.59 4731.18  REM & RES CRASH CUSHION

0072 4490000000-E 1170  761 LF  35.00 26635.00 37.63 28636.43  PORT CONC BARRIER(ANCHRD)

0073 4650000000-N 1251  33 EA  10.00 330.00 8.00 264.00  TEMP RAISED PVMT MRKS
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0074 4685000000-E 1205  3,800 LF  2.00 7600.00 1.00 3800.00  THERMO PVT MKG LINES 4"90

0075 4686000000-E 1205  3,800 LF  2.00 7600.00 1.10 4180.00  THERMO PVT MKG LINES 4"120

0076 4770000000-E 1205  2,680 LF  3.25 8710.00 4.00 10720.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0077 4810000000-E 1205  21,630 LF  0.30 6489.00 0.30 6489.00  PAINT PVMT MARKINGS 4"

0078 4835000000-E 1205  50 LF  5.00 250.00 6.00 300.00  PAINT PVT MKG LINES 24"

0079 4850000000-E 1205  10,000 LF  0.70 7000.00 0.40 4000.00  LINE REMOVAL 4" WIDE

0080 4900000000-N 1251  66 EA  10.00 660.00 7.00 462.00  PERM RAISED PVMT MARKERS

0081 6000000000-E 1605  8,150 LF  3.00 24450.00 2.85 23227.50  TEMPORARY SILT FENCE

0082 6006000000-E 1610  165 TON 61.60 10164.00 61.60 10164.00  EROS CONTRL STONE CL A

0083 6009000000-E 1610  760 TON 70.80 53808.00 70.80 53808.00  EROS CONTRL STONE CL B

0084 6012000000-E 1610  620 TON 52.75 32705.00 52.75 32705.00  SEDIMENT CONTROL STONE

0085 6015000000-E 1615 4.5 ACR 1000.00 4500.00 1085.00 4882.50  TEMPORARY MULCHING

0086 6018000000-E 1620  300 LB  8.00 2400.00 5.50 1650.00  SEED FOR TEMP SEEDING

0087 6021000000-E 1620 2.5 TON 1500.00 3750.00 1000.00 2500.00  FERT FOR TEMP SEEDING

0088 6024000000-E 1622  1,100 LF  37.65 41415.00 37.65 41415.00  TEMPORARY SLOPE DRAINS

0089 6029000000-E SP   1,600 LF  2.00 3200.00 1.85 2960.00  SAFETY FENCE

0090 6030000000-E 1630  800 CY  25.40 20320.00 25.40 20320.00  SILT EXCAVATION

0091 6036000000-E 1631  8,500 SY  2.10 17850.00 1.70 14450.00  MATTING FOR EROS CONTROL

0092 6037000000-E SP   5,200 SY  5.75 29900.00 3.65 18980.00  COIR FIBER MAT

0093 6042000000-E 1632  1,120 LF  5.25 5880.00 2.95 3304.00  1/4" HARDWARE CLOTH

0094 6043000000-E SP   35 SY  16.40 574.00 16.40 574.00  LOW PERMEABILITY GEOTEXTILE

0095 6070000000-N 1639  3 EA  650.00 1950.00 475.00 1425.00  SPECIAL STILLING BASINS

0096 6071010000-E SP   30 LF  15.00 450.00 10.50 315.00  WATTLE

0097 6071020000-E SP   60 LB  15.00 900.00 18.00 1080.00  POLYACRYLAMIDE (PAM)

0098 6071030000-E 1640  160 LF  6.50 1040.00 6.50 1040.00  COIR FIBER BAFFLE

0099 6071050000-E SP   2 EA  1610.00 3220.00 1610.00 3220.00  **" SKIMMER
(1-1/2")

0100 6084000000-E 1660 4.5 ACR 2500.00 11250.00 2250.00 10125.00  SEEDING AND MULCHING

0101 6087000000-E 1660 2.2 ACR 250.00 550.00 250.00 550.00  MOWING

0102 6090000000-E 1661  50 LB  15.00 750.00 14.00 700.00  SEED FOR REPAIR SEEDING

0103 6093000000-E 1661 0.25 TON 1500.00 375.00 1200.00 300.00  FERT FOR REPAIR SEEDING

0104 6096000000-E 1662  175 LB  15.00 2625.00 5.50 962.50  SEED FOR SUPP SEEDING

0105 6108000000-E 1665  5 TON 1500.00 7500.00 925.00 4625.00  FERTILIZER TOPDRESSING

0106 6114500000-N 1667  10 MHR 100.00 1000.00 60.00 600.00  SPECIALIZED HAND MOWING

0107 6117000000-N SP   18 EA  450.00 8100.00 100.00 1800.00  RESPONSE FOR EROS CONTROL

0108 6117500000-N SP   2 EA  600.00 1200.00 2829.98 5659.96  CONC WASHOUT STRUCTURE

0109 6123000000-E 1670 0.1 ACR 2500.00 250.00 3500.00 350.00  REFORESTATION

0110 6138000000-E SP   430 CY  50.00 21500.00 75.00 32250.00  GENERIC EROSION CONTROL ITEM (CY)
COMPOST BLANKET
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STRUCTURE ITEMS

0111 8017000000-N SP  Lump Sum 1265000.00 2250000.00  CM&R TEMP ACCESS ***********
(25+00.00-L-)

0112 8035000000-N 402 Lump Sum 375000.00 323615.00  REMV EXIST STR **********
(25+00.00-L-)

0113 8065000000-N SP  Lump Sum 1500.00 1350.00  ASBESTOS ASSESSMENT

0114 8112730000-N 450  2 EA  3300.00 6600.00 2600.00 5200.00  PDA TESTING

0115 8147000000-E 420  22,723 SF  35.00 795305.00 35.00 795305.00  REINF CONCRETE DECK SLAB

0116 8161000000-E 420  19,636 SF  0.45 8836.20 0.44 8639.84  GROOVING BRIDGE FLOORS

0117 8182000000-E 420 214.5 CY  1600.00 343200.00 1850.00 396825.00  CLASS A CONCRETE (BRIDGE)

0118 8210000000-N 422 Lump Sum 60000.00 17750.00  BRG APPR SLAB ***********
(25+00.00-L-)

0119 8217000000-E 425  28,422 LB  1.25 35527.50 1.25 35527.50  REINF STEEL (BRIDGE)

0120 8274000000-E 430 2,414.1 LF  500.00 1207050.00 475.00 1146697.50  63" MOD PRESTR CONC GIRDR

0121 8328200000-E 450  12 EA  1500.00 18000.00 1260.00 15120.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0122 8328400000-E 450  12 EA  8000.00 96000.00 10750.00 129000.00  PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 24 X 0.625)

0123 8328400000-E 450  15 EA  12000.00 180000.00 10750.00 161250.00  PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 3 6X 0.50)

0124 8364000000-E 450  690 LF  46.00 31740.00 38.15 26323.50  HP12X53 PILES

0125 8385200000-E 450  1,020 LF  185.00 188700.00 195.00 198900.00  PP**X**** GALV STL PILE
(PP 24 X 0.625)

0126 8385200000-E 450  1,800 LF  215.00 387000.00 205.00 369000.00  PP**X**** GALV STL PILE
(PP 36 X 0.50)

0127 8393000000-N 450  39 EA  190.00 7410.00 150.00 5850.00  PILE REDRIVES

0128 8503000000-E 460 1,216.36 LF  100.00 121636.00 90.00 109472.40  CONCRETE BARRIER RAIL

0129 8608000000-E 876  880 TON 70.00 61600.00 53.50 47080.00  RIP RAP II (2'-0")

0130 8622000000-E 876  980 SY  3.00 2940.00 2.25 2205.00  GEOTEXTILE FOR DRAINAGE

0131 8657000000-N 430 Lump Sum 48000.00 20000.00  ELASTOMERIC BEARINGS

0132 8706000000-N SP  Lump Sum 100000.00 50000.00  EXPANSION JOINT SEALS

 

    TOTAL 9549080.01 TOTAL 10721919.00  CONTRACT TOTAL

 

    SUB-TOTAL 4208035.31 SUB-TOTAL 4606808.26  ROADWAY ITEMS

    SUB-TOTAL 5341044.70 SUB-TOTAL 6115110.74  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7505171.88   ST WOOTEN CORPORATION

     2  8592627.81   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     3  8696608.06   MCLEAN CONTRACTING CO
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     4  9549080.01   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     5  10721919.00   DANE CONSTRUCTION INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 169925.00 188000.00  199000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 11300.00 18300.00  12750.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8580.00 16500.00  16100.00TYPE II MODIFIED APPR **********
(38+62.00)

0004 0043000000-N 226 Lump Sum 250000.00 300000.00  193126.00GRADING

0005 0050000000-E 226  1 ACR 2.00 2.00 1.00 1.00 2.00  2.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  20.00 9000.00 20.00 9000.00 20.00  9000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  500 CY  6.00 3000.00 10.00 5000.00 6.00  3000.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  30.00 12000.00 5.00 2000.00 30.00  12000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  600 SY  2.00 1200.00 2.50 1500.00 2.00  1200.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   196 SF  149.82 29364.72 60.00 11760.00 78.00  15288.00TEMPORARY SHORING

0011 0318000000-E 300  35 TON 38.00 1330.00 30.00 1050.00 38.00  1330.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  110 SY  2.00 220.00 4.00 440.00 2.00  220.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  8 LF  54.00 432.00 50.00 400.00 54.00  432.0015" DRAINAGE PIPE

0014 0335300000-E 305  24 LF  56.00 1344.00 52.00 1248.00 56.00  1344.0018" DRAINAGE PIPE

0015 0343000000-E 310  80 LF  54.00 4320.00 50.00 4000.00 54.00  4320.0015" SIDE DRAIN PIPE

0016 0345000000-E 310  104 LF  64.00 6656.00 60.00 6240.00 64.00  6656.0024" SIDE DRAIN PIPE

0017 0448200000-E 310  104 LF  55.00 5720.00 55.00 5720.00 55.00  5720.0015" RCP CULV CLASS IV

0018 0995000000-E 340  208 LF  20.00 4160.00 10.00 2080.00 20.00  4160.00PIPE REMOVAL

0019 1121000000-E 520  980 TON 40.00 39200.00 40.00 39200.00 40.00  39200.00AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 32.00 6400.00 40.00 8000.00 32.00  6400.00INCIDENTAL STONE BASE

0021 1308000000-E 607  1,850 SY  11.00 20350.00 8.00 14800.00 11.00  20350.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0022 1330000000-E 607  300 SY  20.00 6000.00 18.00 5400.00 16.00  4800.00INCIDENTAL MILLING

0023 1491000000-E 610  430 TON 70.00 30100.00 70.00 30100.00 70.00  30100.00ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  460 TON 70.00 32200.00 70.00 32200.00 70.00  32200.00ASP CONC INTR CRS I19.0C

0025 1519000000-E 610  2,010 TON 75.00 150750.00 60.00 120600.00 75.00  150750.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  180 TON 600.00 108000.00 515.00 92700.00 600.00  108000.00ASP FOR PLANT MIX

0027 2000000000-N 806  12 EA  215.00 2580.00 250.00 3000.00 275.00  3300.00RIGHT-OF-WAY MARKERS

0028 2286000000-N 840  5 EA  1800.00 9000.00 2000.00 10000.00 1800.00  9000.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  1 EA  600.00 600.00 850.00 850.00 600.00  600.00FRAME W/2GRTS 840.29 STD

0030 2374000000-N 840  1 EA  600.00 600.00 850.00 850.00 600.00  600.00FRAME-GRT-HD 840.03 **
(E)

0031 2374000000-N 840  1 EA  600.00 600.00 850.00 850.00 600.00  600.00FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  2 EA  600.00 1200.00 800.00 1600.00 600.00  1200.00FRAME W/COVER STD 840.54

0033 2549000000-E 846  390 LF  22.00 8580.00 22.00 8580.00 25.00  9750.002'-6" CONC CURB & GUTTER

0034 2556000000-E 846  20 LF  80.00 1600.00 80.00 1600.00 80.00  1600.00SHOULDER BERM GUTTER

0035 2591000000-E 848  220 SY  45.00 9900.00 45.00 9900.00 50.00  11000.004" CONCRETE SIDEWALK

0036 2612000000-E 848  80 SY  49.00 3920.00 49.00 3920.00 80.00  6400.006" CONCRETE DRIVEWAY

0037 2830000000-N 858  1 EA  650.00 650.00 3000.00 3000.00 750.00  750.00ADJ MANHOLES
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0038 3030000000-E 862  50 LF  18.50 925.00 18.50 925.00 18.50  925.00STL BEAM GUARDRAIL

0039 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0040 3215000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE III

0041 3288000000-N SP   4 EA  3200.00 12800.00 3200.00 12800.00 3200.00  12800.00GR END TYPE TL-2

0042 3380000000-E 862  500 LF  12.00 6000.00 12.00 6000.00 12.00  6000.00TEMP STL BM GUARDRAIL

0043 3387000000-N SP   4 EA  1200.00 4800.00 1200.00 4800.00 1200.00  4800.00TEMP GDRL ANCH UNITS ******
(III)

0044 3389150000-N SP   4 EA  2600.00 10400.00 2600.00 10400.00 2600.00  10400.00TEMP GDRL END UNITS *****
(TL-2)

0045 3635000000-E 876  250 TON 58.00 14500.00 45.00 11250.00 58.00  14500.00RIP RAP, CLASS II

0046 3649000000-E 876  410 TON 50.00 20500.00 50.00 20500.00 50.00  20500.00RIP RAP, CLASS B

0047 3656000000-E 876  1,925 SY  2.00 3850.00 1.00 1925.00 2.00  3850.00GEOTEXTILE FOR DRAINGE

0048 4155000000-N 907  6 EA  53.62 321.72 5.00 30.00 20.00  120.00DISPOSE SIGN SYST U-CHAN

0049 4400000000-E 1110  112 SF  14.58 1632.96 15.00 1680.00 25.00  2800.00WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  112 SF  9.49 1062.88 25.00 2800.00 20.00  2240.00WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  40 SF  15.55 622.00 12.00 480.00 15.00  600.00WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  50 EA  45.04 2252.00 38.00 1900.00 60.00  3000.00DRUMS

0053 4445000000-E 1145  48 LF  27.88 1338.24 25.00 1200.00 32.50  1560.00BARRICADES (TYPE III)

0054 4455000000-N 1150  220 DAY 150.00 33000.00 350.00 77000.00 1.00  220.00FLAGGER

0055 4600000000-N SP   1 EA  187.67 187.67 176.00 176.00 400.00  400.00GENERIC TRAFFIC CONTROL ITEM (EA)
ADA BARRICADE (SAFETY RAIL)

0056 4650000000-N 1251  96 EA  7.00 672.00 8.00 768.00 8.00  768.00TEMP RAISED PVMT MRKS

0057 4685000000-E 1205  6,500 LF  0.60 3900.00 1.00 6500.00 1.00  6500.00THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  7,000 LF  0.65 4550.00 1.10 7700.00 1.10  7700.00THERMO PVT MKG LINES 4"120

0059 4725000000-E 1205  8 EA  125.00 1000.00 150.00 1200.00 150.00  1200.00THERMO PVT SYMBOL 90MILS

0060 4810000000-E 1205  10,680 LF  0.30 3204.00 0.50 5340.00 0.50  5340.00PAINT PVMT MARKINGS 4"

0061 4850000000-E 1205  940 LF  1.00 940.00 0.50 470.00 0.50  470.00LINE REMOVAL 4" WIDE

0062 4900000000-N 1251  51 EA  8.00 408.00 8.00 408.00 8.00  408.00PERM RAISED PVMT MARKERS

0063 5326200000-E 1510  351 LF  150.00 52650.00 220.00 77220.00 132.10  46367.1012" WATER LINE

0064 5329000000-E 1510  2,580 LB  4.00 10320.00 15.00 38700.00 15.26  39370.80DI H2O PIPE FITTINGS

0065 5572200000-E 1515  2 EA  15000.00 30000.00 15000.00 30000.00 11222.24  22444.4812" TAPPING SLEEVE & VALVE

0066 5685800000-E 1515  1 EA  265000.00 265000.00 225000.00 225000.00 283255.14  283255.1430" LINE STOP W/ BYPASS

0067 5709000000-E 1520  585 LF  300.00 175500.00 515.00 301275.00 535.98  313548.30**" FORCE MAIN SEWER
(30")

0068 5769000000-E 1520  8,380 LB  4.00 33520.00 15.00 125700.00 17.79  149080.20DI SEWER PIPE FITTINGS

0069 5804000000-E 1530  297 LF  25.00 7425.00 19.00 5643.00 28.92  8589.24ABANDON 12" UTILITY PIPE

0070 5814000000-E 1530  578 LF  40.00 23120.00 50.00 28900.00 79.25  45806.50ABANDON 30" UTILITY PIPE

0071 5835000000-E 1540  260 LF  295.00 76700.00 340.00 88400.00 213.97  55632.20**" ENCASEMENT PIPE
(42")

0072 5836000000-E 1540  110 LF  135.00 14850.00 155.00 17050.00 103.57  11392.7024" ENCASEMENT PIPE

0073 5872500000-E 1550  110 LF  720.00 79200.00 700.00 77000.00 699.69  76965.90BORE & JACK **"
(24")
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0074 5872500000-E 1550  260 LF  1265.00 328900.00 1400.00 364000.00 1915.28  497972.80BORE & JACK **"
(42")

0075 5882000000-N SP   2 EA  18000.00 36000.00 20000.00 40000.00 20870.44  41740.88GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE ASSEMBLY

0076 5882000000-N SP   1 EA  82000.00 82000.00 95000.00 95000.00 100546.24  100546.24GENERIC UTILITY ITEM (EA)
30" PLUG VALVE ASSEMBLY

0077 6000000000-E 1605  1,850 LF  3.00 5550.00 3.00 5550.00 3.00  5550.00TEMPORARY SILT FENCE

0078 6006000000-E 1610  150 TON 40.00 6000.00 35.00 5250.00 40.00  6000.00EROS CONTRL STONE CL A

0079 6009000000-E 1610  520 TON 35.00 18200.00 15.00 7800.00 35.00  18200.00EROS CONTRL STONE CL B

0080 6012000000-E 1610  265 TON 26.00 6890.00 15.00 3975.00 26.00  6890.00SEDIMENT CONTROL STONE

0081 6015000000-E 1615 8.6 ACR 1610.00 13846.00 500.00 4300.00 1610.00  13846.00TEMPORARY MULCHING

0082 6018000000-E 1620  600 LB  3.89 2334.00 1.00 600.00 3.89  2334.00SEED FOR TEMP SEEDING

0083 6021000000-E 1620 4.5 TON 1265.00 5692.50 400.00 1800.00 1265.00  5692.50FERT FOR TEMP SEEDING

0084 6024000000-E 1622  200 LF  18.00 3600.00 1.00 200.00 18.00  3600.00TEMPORARY SLOPE DRAINS

0085 6029000000-E SP   400 LF  3.00 1200.00 3.00 1200.00 3.00  1200.00SAFETY FENCE

0086 6030000000-E 1630  1,070 CY  6.00 6420.00 3.00 3210.00 6.00  6420.00SILT EXCAVATION

0087 6036000000-E 1631  9,000 SY  1.99 17910.00 1.00 9000.00 1.99  17910.00MATTING FOR EROS CONTROL

0088 6037000000-E SP   475 SY  6.00 2850.00 5.00 2375.00 11.50  5462.50COIR FIBER MAT

0089 6038000000-E SP   680 SY  11.50 7820.00 4.55 3094.00 11.50  7820.00PERM SOIL REINF MAT

0090 6042000000-E 1632  450 LF  4.00 1800.00 4.00 1800.00 4.00  1800.001/4" HARDWARE CLOTH

0091 6070000000-N 1639  2 EA  475.00 950.00 200.00 400.00 50.00  100.00SPECIAL STILLING BASINS

0092 6071010000-E SP   240 LF  6.50 1560.00 12.00 2880.00 12.00  2880.00WATTLE

0093 6071020000-E SP   200 LB  8.00 1600.00 3.00 600.00 2.00  400.00POLYACRYLAMIDE (PAM)

0094 6071030000-E 1640  575 LF  6.50 3737.50 8.00 4600.00 6.00  3450.00COIR FIBER BAFFLE

0095 6071050000-E SP   5 EA  1500.00 7500.00 1300.00 6500.00 1500.00  7500.00**" SKIMMER
(1-1/2")

0096 6084000000-E 1660 8.6 ACR 3329.25 28631.55 1000.00 8600.00 3329.25  28631.55SEEDING AND MULCHING

0097 6087000000-E 1660 4.3 ACR 178.25 766.48 100.00 430.00 178.25  766.48MOWING

0098 6090000000-E 1661  100 LB  11.50 1150.00 4.00 400.00 11.50  1150.00SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.25 TON 3450.00 862.50 1200.00 300.00 3450.00  862.50FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  175 LB  3.45 603.75 3.00 525.00 3.45  603.75SEED FOR SUPP SEEDING

0101 6108000000-E 1665 5.25 TON 1265.00 6641.25 500.00 2625.00 1265.00  6641.25FERTILIZER TOPDRESSING

0102 6114500000-N 1667  10 MHR 56.35 563.50 35.00 350.00 56.35  563.50SPECIALIZED HAND MOWING

0103 6117000000-N SP   18 EA  50.00 900.00 150.00 2700.00 1.00  18.00RESPONSE FOR EROS CONTROL

0104 6117500000-N SP   2 EA  1485.00 2970.00 500.00 1000.00 850.00  1700.00CONC WASHOUT STRUCTURE

0105 6123000000-E 1670 0.1 ACR 1150.00 115.00 1500.00 150.00 1150.00  115.00REFORESTATION

STRUCTURE ITEMS

0106 8007000000-N 400 Lump Sum 300000.00 430000.00  477980.00CM&R TEMP STR ***********
(38+50.00-DET-)

0107 8021000000-N SP  Lump Sum 22860.00 60000.00  85000.00REMV EXIST STR **********
(38+62.00-L-)
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0108 8065000000-N SP  Lump Sum 1185.00 1000.00  1500.00ASBESTOS ASSESSMENT

0109 8121000000-N 412 Lump Sum 20000.00 10000.00  8985.00UNCL STR EXCAV STA *****
(38+62.00-L-)

0110 8175000000-E 420  16 CY  525.96 8415.36 825.00 13200.00 833.40  13334.40CLASS AA CONC (BRIDGE)

0111 8182000000-E 420 66.8 CY  966.83 64584.24 1200.00 80160.00 889.11  59392.55CLASS A CONCRETE (BRIDGE)

0112 8210000000-N 422 Lump Sum 19475.00 34744.00  34250.00BRG APPR SLAB ***********
(38+62.00-L-)

0113 8217000000-E 425  10,372 LB  1.00 10372.00 2.00 20744.00 1.19  12342.68REINF STEEL (BRIDGE)

0114 8224000000-E 425  594 LB  1.50 891.00 6.00 3564.00 1.92  1140.48EPOXY COAT REINF STL BRDG

0115 8328200000-E 450  16 EA  700.00 11200.00 550.00 8800.00 472.50  7560.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0116 8364000000-E 450  300 LF  38.50 11550.00 35.00 10500.00 46.10  13830.00HP12X53 PILES

0117 8391000000-N 450  16 EA  250.00 4000.00 150.00 2400.00 210.00  3360.00STEEL PILE POINTS

0118 8475000000-E 460  155 LF  110.00 17050.00 175.00 27125.00 168.00  26040.00TWO BAR METAL RAIL

0119 8517000000-E 460  170 LF  115.00 19550.00 180.00 30600.00 118.73  20184.101'-**"X*****"CONC PARAPET
(1'-2" X 3'-7")

0120 8608000000-E 876  185 TON 58.00 10730.00 55.00 10175.00 58.00  10730.00RIP RAP II (2'-0")

0121 8622000000-E 876  210 SY  2.00 420.00 4.00 840.00 2.60  546.00GEOTEXTILE FOR DRAINAGE

0122 8657000000-N 430 Lump Sum 7500.00 5750.00  3275.00ELASTOMERIC BEARINGS

0123 8753100000-E 430  1,360 LF  300.00 408000.00 240.00 326400.00 235.35  320076.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 3398536.82 TOTAL 3816000.00 TOTAL  3986949.72CONTRACT TOTAL

 

    SUB-TOTAL 2460754.22 SUB-TOTAL 2739998.00 SUB-TOTAL  2887423.51ROADWAY ITEMS

    SUB-TOTAL 937782.60 SUB-TOTAL 1076002.00 SUB-TOTAL  1099526.21STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3398536.82   DANE CONSTRUCTION INC

     2  3816000.00   FSC II LLC DBA FRED SMITH COMPANY

     3  3986949.72   SMITH-ROWE, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1240000.00  1200000.00MOBILIZATION

0002 0000700000-N SP  Lump Sum 106457.16 99500.00  36000.00FIELD OFFICE

0003 0001000000-E 200 Lump Sum 203509.65 1576000.00  725000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10175.46 10175.46 8350.00 8350.00 9500.00  9500.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  153,000 CY  8.00 1224000.00 7.70 1178100.00 11.95  1828350.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 2265.62 2250.00  2200.00TYPE II MODIFIED APPR **********
(28+17.37-Y-)

0007 0036000000-E 225  1,150 CY  11.63 13374.50 8.70 10005.00 13.00  14950.00UNDERCUT EXCAVATION

0008 0134000000-E 240  200 CY  7.42 1484.00 17.00 3400.00 18.00  3600.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  14,200 SY  23.50 333700.00 5.40 76680.00 5.50  78100.00REMOVAL OF EXT ASPHALT PVMT

0010 0192000000-N 260  10 HR  389.15 3891.50 172.00 1720.00 200.00  2000.00PROOF ROLLING

0011 0195000000-E 265  550 CY  149.34 82137.00 55.00 30250.00 30.00  16500.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  12,600 SY  1.67 21042.00 1.75 22050.00 2.10  26460.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   1,956 SF  79.95 156382.20 63.75 124695.00 81.00  158436.00TEMPORARY SHORING

0014 0248000000-N SP  Lump Sum 77877.01 48000.00  45000.00GENERIC GRADING ITEM (LS)
FILTRATION BASIN #1

0015 0248000000-N SP  Lump Sum 102117.45 68000.00  52000.00GENERIC GRADING ITEM (LS)
FILTRATION BASIN #2

0016 0318000000-E 300  1,282 TON 49.97 64061.54 50.35 64548.70 35.00  44870.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  4,703 SY  3.33 15660.99 3.35 15755.05 2.85  13403.55FND CONDIT GEOTEXTILE

0018 0342000000-E 310  56 LF  73.59 4121.04 74.20 4155.20 135.00  7560.00**" SIDE DRAIN PIPE
(30")

0019 0343000000-E 310  472 LF  41.74 19701.28 42.00 19824.00 92.25  43542.0015" SIDE DRAIN PIPE

0020 0344000000-E 310  152 LF  47.38 7201.76 48.00 7296.00 118.35  17989.2018" SIDE DRAIN PIPE

0021 0345000000-E 310  148 LF  61.61 9118.28 62.00 9176.00 79.00  11692.0024" SIDE DRAIN PIPE

0022 0366000000-E 310  2,792 LF  61.98 173048.16 42.00 117264.00 89.25  249186.0015" RC PIPE CULV III

0023 0372000000-E 310  656 LF  48.14 31579.84 49.00 32144.00 106.00  69536.0018" RC PIPE CULV III

0024 0378000000-E 310  708 LF  64.41 45602.28 65.00 46020.00 120.00  84960.0024" RC PIPE CULV III

0025 0384000000-E 310  120 LF  94.46 11335.20 95.00 11400.00 203.00  24360.0030" RC PIPE CULV III

0026 0390000000-E 310  548 LF  123.13 67475.24 125.00 68500.00 177.00  96996.0036" RC PIPE CULV III

0027 0448200000-E 310  4,036 LF  62.90 253864.40 45.00 181620.00 92.00  371312.0015" RCP CULV CLASS IV

0028 0448300000-E 310  36 LF  53.00 1908.00 53.50 1926.00 154.00  5544.0018" RCP CULV CLASS IV

0029 0448500000-E 310  132 LF  99.36 13115.52 100.00 13200.00 198.00  26136.0030" RCP CULV CLASS IV

0030 0582000000-E 310  60 LF  47.67 2860.20 48.00 2880.00 115.00  6900.0015" CS PIPE CULV 0.064"

0031 0588000000-E 310  52 LF  53.65 2789.80 54.00 2808.00 151.00  7852.0018" CS PIPE CULV 0.064"

0032 0600000000-E 310  120 LF  84.73 10167.60 85.00 10200.00 161.00  19320.0030" CS PIPE CULV 0.079"

0033 0636000000-E 310  2 EA  466.52 933.04 470.00 940.00 300.00  600.00**" CS ELBOW *****" THICK
(15", 0.064")

0034 0636000000-E 310  2 EA  515.74 1031.48 520.00 1040.00 350.00  700.00**" CS ELBOW *****" THICK
(18", 0.064")

0035 0636000000-E 310  4 EA  875.95 3503.80 880.00 3520.00 600.00  2400.00**" CS ELBOW *****" THICK
(30", 0.079")
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0036 0995000000-E 340  3,139 LF  18.64 58510.96 18.80 59013.20 16.00  50224.00PIPE REMOVAL

0037 1011000000-N 500 Lump Sum 700000.00 311600.00  175300.00FINE GRADING

0038 1077000000-E SP   5 TON 73.76 368.80 95.00 475.00 100.00  500.00#57 STONE

0039 1099500000-E 505  4,300 CY  6.90 29670.00 10.60 45580.00 12.00  51600.00SHALLOW UNDERCUT

0040 1099700000-E 505  19,200 TON 24.00 460800.00 29.75 571200.00 25.55  490560.00CLASS IV SUBGRD STABILIZATION

0041 1110000000-E 510  500 TON 58.43 29215.00 31.75 15875.00 29.00  14500.00STABILIZER AGGREGATE

0042 1115000000-E SP   2,800 SY  2.18 6104.00 2.00 5600.00 3.50  9800.00GEOTEXTILE FOR PVMT STABILIZ

0043 1121000000-E 520  13,800 TON 47.24 651912.00 29.50 407100.00 29.80  411240.00AGGREGATE BASE COURSE

0044 1220000000-E 545  260 TON 66.01 17162.60 35.00 9100.00 35.00  9100.00INCIDENTAL STONE BASE

0045 1231000000-E 560  5,600 CY  9.24 51744.00 9.00 50400.00 3.00  16800.00SHOULDER BORROW

0046 1308000000-E 607  22,700 SY  2.10 47670.00 3.00 68100.00 5.00  113500.00MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0047 1491000000-E 610  8,400 TON 83.07 697788.00 90.60 761040.00 86.00  722400.00ASP CONC BASE CRS B25.0C

0048 1503000000-E 610  10,700 TON 82.04 877828.00 89.35 956045.00 86.00  920200.00ASP CONC INTR CRS I19.0C

0049 1519000000-E 610  1,400 TON 81.33 113862.00 88.55 123970.00 97.00  135800.00ASP CONC SURF CRS S9.5B

0050 1523000000-E 610  12,350 TON 74.80 923780.00 81.50 1006525.00 86.00  1062100.00ASP CONC SURF CRS S9.5C

0051 1524200000-E 610  5,950 TON 81.76 486472.00 89.00 529550.00 86.00  511700.00ASP CONC SURF CRS S9.5D

0052 1575000000-E 620  1,730 TON 566.44 979941.20 616.00 1065680.00 700.00  1211000.00ASP FOR PLANT MIX

0053 1577000000-E 620  375 TON 741.05 277893.75 807.00 302625.00 900.00  337500.00POLYM MOD ASP BNDR FOR PLT MIX

0054 1662000000-E 650  560 TON 155.62 87147.20 161.00 90160.00 187.00  104720.00OG ASP FRICT FC-1 MOD

0055 1693000000-E 654  1,090 TON 0.01 10.90 186.00 202740.00 165.00  179850.00ASPH PLT MIX PVMT REPAIR

0056 1840000000-E 665  12,300 LF  1.43 17589.00 0.65 7995.00 1.00  12300.00MILLED RUMBLE STRIPS

0057 2099000000-E 816  3,320 LF  9.48 31473.60 9.50 31540.00 9.35  31042.00SHOULDER DRAIN

0058 2110000000-E 816  3,320 LF  1.95 6474.00 2.00 6640.00 1.93  6407.604" SHOULDER DRAIN PIPE

0059 2121000000-E 816  150 LF  22.31 3346.50 22.25 3337.50 22.00  3300.004" OUTLET PIPE FOR SHDR DRN

0060 2132000000-N 816  10 EA  334.69 3346.90 335.00 3350.00 330.00  3300.00CONC PAD SHLDR DRN OUTLET

0061 2253000000-E 840 4.286 CY  1785.45 7652.44 1830.00 7843.38 2000.00  8572.00PIPE COLLARS

0062 2264000000-E 840 0.26 CY  2904.19 755.09 2790.00 725.40 2000.00  520.00PIPE PLUGS

0063 2275000000-E SP   123 CY  321.04 39487.92 325.00 39975.00 250.00  30750.00FLOWABLE FILL

0064 2286000000-N 840  149 EA  1746.64 260249.36 1760.00 262240.00 1800.00  268200.00MASNRY DRAINAGE STRUCT

0065 2308000000-E 840 101.9 LF  354.43 36116.42 357.00 36378.30 330.00  33627.00MASNRY DRAINAGE STRUCT

0066 2352000000-N 840  1 EA  1052.30 1052.30 1060.00 1060.00 580.00  580.00FRAME W/GRATE 840.***** STD
(20)

0067 2354000000-N 840  2 EA  1030.25 2060.50 1039.00 2078.00 580.00  1160.00FRAME W/GRATE 840.22 STD

0068 2364000000-N 840  21 EA  1151.66 24184.86 1162.00 24402.00 600.00  12600.00FRAME W/2GRTS 840.16 STD

0069 2364200000-N 840  13 EA  1095.43 14240.59 1105.00 14365.00 655.00  8515.00FRAME W/2GRTS 840.20 STD

0070 2365000000-N 840  21 EA  1074.13 22556.73 1083.00 22743.00 655.00  13755.00FRAME W/2GRTS 840.22 STD

0071 2367000000-N 840  3 EA  1081.38 3244.14 1090.00 3270.00 655.00  1965.00FRAME W/2GRTS 840.29 STD

0072 2374000000-N 840  11 EA  736.97 8106.67 745.00 8195.00 655.00  7205.00FRAME-GRT-HD 840.03 **
(E)
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0073 2374000000-N 840  37 EA  765.08 28307.96 770.00 28490.00 655.00  24235.00FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  38 EA  765.09 29073.42 770.00 29260.00 655.00  24890.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  9 EA  520.17 4681.53 525.00 4725.00 580.00  5220.00FRAME W/COVER STD 840.54

0076 2451000000-N 852  15 EA  435.77 6536.55 550.00 8250.00 800.00  12000.00CONC TRANS SECT FOR DROP INLET

0077 2542000000-E 846  135 LF  21.48 2899.80 24.00 3240.00 19.70  2659.501'-6" CONC CURB & GUTTER

0078 2549000000-E 846  13,900 LF  18.26 253814.00 24.50 340550.00 22.50  312750.002'-6" CONC CURB & GUTTER

0079 2556000000-E 846  126 LF  52.64 6632.64 25.50 3213.00 23.00  2898.00SHOULDER BERM GUTTER

0080 2577000000-E 846  1,450 LF  51.56 74762.00 27.00 39150.00 32.00  46400.00CONC EXPRESSWAY GUTTER

0081 2591000000-E 848  3,450 SY  40.82 140829.00 42.30 145935.00 41.00  141450.004" CONCRETE SIDEWALK

0082 2605000000-N 848  23 EA  1611.36 37061.28 2200.00 50600.00 2150.00  49450.00CONCRETE CURB RAMPS

0083 2612000000-E 848  280 SY  51.56 14436.80 55.00 15400.00 70.00  19600.006" CONCRETE DRIVEWAY

0084 2619000000-E 850  170 SY  64.46 10958.20 48.00 8160.00 150.00  25500.004" CONCRETE PAVED DITCH

0085 2647000000-E 852  2,700 SY  55.86 150822.00 46.00 124200.00 75.00  202500.005" MONO CONC ISLANDS (SURF MTD)

0086 2724000000-E 857  900 LF  111.68 100512.00 152.00 136800.00 100.00  90000.00PC REINF BARRIER SNGL FC

0087 2738000000-E SP   110 SY  64.45 7089.50 53.50 5885.00 86.00  9460.00GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0088 2752000000-E SP   120 LF  126.01 15121.20 340.00 40800.00 300.00  36000.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0089 2800000000-N 858  5 EA  2112.08 10560.40 2130.00 10650.00 550.00  2750.00ADJ CATCH BASINS

0090 2815000000-N 858  3 EA  2112.07 6336.21 2130.00 6390.00 550.00  1650.00ADJ DROP INLETS

0091 2830000000-N 858  4 EA  2112.08 8448.32 2130.00 8520.00 900.00  3600.00ADJ MANHOLES

0092 2860000000-N 859  2 EA  1689.09 3378.18 1700.00 3400.00 550.00  1100.00CONVERT CB TO JB

0093 2905000000-N 859  3 EA  1689.07 5067.21 1700.00 5100.00 550.00  1650.00CONVERT DI TO JB

0094 3000000000-N SP   2 EA  17850.84 35701.68 19000.00 38000.00 15250.00  30500.00IMPACT ATTEN TYPE 350

0095 3030000000-E 862  5,500 LF  17.59 96745.00 18.60 102300.00 18.25  100375.00STL BEAM GUARDRAIL

0096 3150000000-N 862  10 EA  31.50 315.00 33.35 333.50 12.00  120.00ADDIT GUARDRAIL POSTS

0097 3210000000-N 862  6 EA  840.04 5040.24 890.00 5340.00 575.00  3450.00GR END TYPE CAT-1

0098 3215000000-N SP   1 EA  1575.07 1575.07 1670.00 1670.00 2000.00  2000.00GR ANCHOR TYPE III

0099 3287000000-N SP   9 EA  2940.14 26461.26 3110.00 27990.00 3100.00  27900.00GR END TYPE TL-3

0100 3317000000-N SP   10 EA  1785.08 17850.80 1890.00 18900.00 1800.00  18000.00GR ANCHOR TYPE B-77

0101 3360000000-E 863  2,400 LF  1.05 2520.00 1.10 2640.00 1.15  2760.00REMOVE EXISTING GUARDRAIL

0102 3365000000-E 863  1,700 LF  1.58 2686.00 1.75 2975.00 1.15  1955.00REMOVE EXISTING GUIDERAIL

0103 3389200000-E 865  1,450 LF  7.88 11426.00 8.35 12107.50 7.60  11020.00CABLE GUIDERAIL

0104 3389500000-N 865  5 EA  36.76 183.80 39.00 195.00 60.00  300.00ADDITIONAL GUIDERAIL POSTS

0105 3389600000-N 865  4 EA  2047.60 8190.40 2165.00 8660.00 1800.00  7200.00CBL GUIDERAIL ANCH UNIT

0106 3420000000-E SP   525 LF  26.25 13781.25 28.00 14700.00 30.00  15750.00GENERIC GUARDRAIL ITEM (LF)
VINYL COATED GLARE SCREEN (GUARDRAIL MOUNTED)

0107 3536000000-E 866  3,700 LF  6.56 24272.00 11.10 41070.00 11.50  42550.00CHN LK FENCE 48" FABRIC

0108 3542000000-E 866  307 EA  57.75 17729.25 50.00 15350.00 51.00  15657.00MET LINE PST 48" CL FEN



I-74/US-311 AND NC-68 (EASTCHESTER DR) INTERCHANGE IMPROVEMENTS.

BRANCH CIVIL INC

ROANOKE,  VA

W C ENGLISH INCORPORATED YATES CONSTRUCTION CO., INC.

LYNCHBURG,  VA STOKESDALE,  NC

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 4 /  12 008

45220.3.1 JUN 19 2018 C204071

TIP NO 0.685 MIU-5169

FED AID NO NHS-0311(32)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

0109 3548000000-E 866  35 EA  157.51 5512.85 165.00 5775.00 170.00  5950.00MET TERM PST 48" CL FEN

0110 3575000000-E SP   80 LF  173.26 13860.80 66.00 5280.00 68.00  5440.00GENERIC FENCING ITEM (LF)
STEEL PIPE HANDRAIL FOR RETAINING WALL

0111 3628000000-E 876  30 TON 96.25 2887.50 60.00 1800.00 80.00  2400.00RIP RAP, CLASS I

0112 3649000000-E 876  145 TON 84.20 12209.00 45.00 6525.00 70.00  10150.00RIP RAP, CLASS B

0113 3656000000-E 876  1,776 SY  1.52 2699.52 2.30 4084.80 2.50  4440.00GEOTEXTILE FOR DRAINGE

0114 4048000000-E 902  3 CY  1077.19 3231.57 1100.00 3300.00 1120.00  3360.00REINF CONC FOUNDTN

0115 4054000000-E 902  2 CY  10.76 21.52 11.10 22.20 11.20  22.40PLN CONC FOUNDTN

0116 4057000000-E SP   91 CY  1184.90 107825.90 1225.00 111475.00 1232.00  112112.00OVERHEAD FOOTING

0117 4060000000-E 903  4,908 LB  5.92 29055.36 6.10 29938.80 6.20  30429.60SUPPORT, BREAKAWAY STL BM

0118 4072000000-E 903  1,052 LF  5.92 6227.84 6.10 6417.20 6.15  6469.80SUPPORT, 3-LB STL U-CHAN

0119 4082100000-N 906 Lump Sum 51704.75 53350.00  53760.00SUPPORT, OVRHD SIGN STR STA ****
(12+50 -LSB-)

0120 4082100000-N 906 Lump Sum 56013.51 57800.00  58240.00SUPPORT, OVRHD SIGN STR STA ****
(20+50 -YRPC-)

0121 4082100000-N 906 Lump Sum 61399.36 63350.00  62700.00SUPPORT, OVRHD SIGN STR STA ****
(25+00 -YRPA-)

0122 4082100000-N 906 Lump Sum 30161.13 31125.00  31500.00SUPPORT, OVRHD SIGN STR STA ****
(26+50 -Y-)

0123 4082100000-N 906 Lump Sum 30161.13 31125.00  31500.00SUPPORT, OVRHD SIGN STR STA ****
(30+25 -Y-)

0124 4096000000-N 904  2 EA  107.74 215.48 110.00 220.00 112.00  224.00SIGN ERECTION, TYPE D

0125 4102000000-N 904  71 EA  107.72 7648.12 110.00 7810.00 112.00  7952.00SIGN ERECTION, TYPE E

0126 4108000000-N 904  4 EA  107.72 430.88 110.00 440.00 112.00  448.00SIGN ERECTION, TYPE F

0127 4109000000-N 904  9 EA  1023.32 9209.88 1050.00 9450.00 1100.00  9900.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0128 4109000000-N 904  9 EA  269.29 2423.61 280.00 2520.00 280.00  2520.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0129 4110000000-N 904  8 EA  807.89 6463.12 830.00 6640.00 840.00  6720.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0130 4116100000-N 904  2 EA  700.18 1400.36 720.00 1440.00 730.00  1460.00SIGN ERECT, RELOC ** GRD MTD
(A)

0131 4116100000-N 904  2 EA  269.28 538.56 275.00 550.00 280.00  560.00SIGN ERECT, RELOC ** GRD MTD
(B)

0132 4116100000-N 904  2 EA  538.60 1077.20 555.00 1110.00 560.00  1120.00SIGN ERECT, RELOC ** GRD MTD
(D)

0133 4138000000-N 907  8 EA  107.71 861.68 110.00 880.00 112.00  896.00DISPOSE SUPPORT, STL BM

0134 4149000000-N 907  1 EA  7238.68 7238.68 7500.00 7500.00 7530.00  7530.00DISPOSE SIGN SYST OVRHD

0135 4152000000-N 907  2 EA  107.74 215.48 110.00 220.00 112.00  224.00DISPOSE SIGN SYST STL BM

0136 4155000000-N 907  63 EA  21.54 1357.02 22.00 1386.00 24.00  1512.00DISPOSE SIGN SYST U-CHAN

0137 4192000000-N 907  1 EA  21.52 21.52 22.00 22.00 25.00  25.00DISPOSE SUPPORT, U-CHAN

0138 4234000000-N 907  18 EA  107.72 1938.96 110.00 1980.00 112.00  2016.00DISPOSE SIGN, A OR B (OVRHD)

0139 4251000000-N 907  6 EA  1472.44 8834.64 275.00 1650.00 280.00  1680.00DISPOSE LIGHT SYSTEM

0140 4263000000-N 907  6 EA  817.85 4907.10 275.00 1650.00 280.00  1680.00DISPOSE WALKWAY
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0141 4400000000-E 1110  682 SF  18.90 12889.80 20.00 13640.00 11.30  7706.60WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  1,272 SF  10.24 13025.28 16.00 20352.00 16.00  20352.00WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  152 SF  11.55 1755.60 12.25 1862.00 10.25  1558.00WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  4 EA  4593.97 18375.88 4000.00 16000.00 1900.00  7600.00FLASHING ARROW BOARD

0145 4420000000-N 1120  5 EA  16170.76 80853.80 12000.00 60000.00 6000.00  30000.00PORTABLE CHANGE MSG SIGN

0146 4430000000-N 1130  175 EA  43.58 7626.50 60.00 10500.00 40.00  7000.00DRUMS

0147 4445000000-E 1145  144 LF  31.50 4536.00 33.00 4752.00 29.00  4176.00BARRICADES (TYPE III)

0148 4455000000-N 1150  245 DAY 210.01 51452.45 263.00 64435.00 185.00  45325.00FLAGGER

0149 4465000000-N 1160  4 EA  6090.29 24361.16 7850.00 31400.00 6300.00  25200.00TEMPORARY CRASH CUSHIONS

0150 4470000000-N 1160  10 EA  2625.12 26251.20 2780.00 27800.00 2750.00  27500.00REM & RES CRASH CUSHION

0151 4480000000-N 1165  3 EA  20580.97 61742.91 11500.00 34500.00 15400.00  46200.00TMA

0152 4485000000-E 1170  2,233 LF  25.53 57008.49 26.75 59732.75 21.00  46893.00PORT CONC BARRIER

0153 4490000000-E 1170  6,270 LF  38.98 244404.60 40.75 255502.50 39.00  244530.00PORT CONC BARRIER(ANCHRD)

0154 4500000000-E 1170  1,742 LF  4.52 7873.84 4.75 8274.50 5.50  9581.00REM & RES PORT CONC BARRIER

0155 4505000000-E 1170  4,379 LF  10.10 44227.90 10.55 46198.45 15.00  65685.00REM & RES PORT CONC BARR, ANCH

0156 4510000000-N 1190  40 HR  157.51 6300.40 83.00 3320.00 100.00  4000.00LAW ENFORCEMENT

0157 4516000000-N 1180  50 EA  31.50 1575.00 40.00 2000.00 40.00  2000.00SKINNY DRUM

0158 4650000000-N 1251  726 EA  6.63 4813.38 6.75 4900.50 6.70  4864.20TEMP RAISED PVMT MRKS

0159 4685000000-E 1205  4,450 LF  1.77 7876.50 1.10 4895.00 1.15  5117.50THERMO PVT MKG LINES 4"90

0160 4686000000-E 1205  12,762 LF  2.10 26800.20 0.90 11485.80 0.90  11485.80THERMO PVT MKG LINES 4"120

0161 4688000000-E 1205  20,552 LF  2.21 45419.92 1.10 22607.20 1.12  23018.24THERMO PVT MKG LINES,6"90 MILS

0162 4690000000-E 1205  4,151 LF  2.54 10543.54 1.40 5811.40 1.38  5728.38THERMO PVT MKG LINES 6"120 MILS

0163 4695000000-E 1205  1,535 LF  3.32 5096.20 2.80 4298.00 2.80  4298.00THERMO PVT MKG LINES 8"90 MILS

0164 4697000000-E 1205  221 LF  3.32 733.72 3.90 861.90 3.95  872.95THERMO PVT MKG LINE 8"120 MILS

0165 4700000000-E 1205  2,727 LF  5.53 15080.31 2.25 6135.75 2.25  6135.7512"WIDE THERMO 90 MILS

0166 4702000000-E 1205  468 LF  5.53 2588.04 2.55 1193.40 2.55  1193.4012"WIDE THERMO 120 MILS

0167 4710000000-E 1205  3,960 LF  13.26 52509.60 7.80 30888.00 8.00  31680.0024"WIDE THERMO 120 MILS

0168 4721000000-E 1205  20 EA  110.52 2210.40 140.00 2800.00 140.00  2800.00THERMO PVT MKG CHARACTER 120

0169 4725000000-E 1205  157 EA  165.78 26027.46 140.00 21980.00 140.00  21980.00THERMO PVT SYMBOL 90MILS

0170 4770000000-E 1205  748 LF  2.21 1653.08 4.50 3366.00 4.50  3366.004" COLD APPL PLSTIC LINES TYPE **
(II)

0171 4770000000-E 1205  4,446 LF  2.21 9825.66 4.00 17784.00 4.00  17784.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0172 4775000000-E 1205  196 LF  3.32 650.72 6.65 1303.40 6.75  1323.006" COLD APPL PLSTIC LINES TYPE **
(II)

0173 4775000000-E 1205  425 LF  3.32 1411.00 5.55 2358.75 5.60  2380.006" COLD APPL PLSTIC LINES TYPE **
(IV)

0174 4780000000-E 1205  434 LF  4.42 1918.28 7.75 3363.50 7.90  3428.608" COLD APPL PLSTIC LINES TYPE **
(II)

0175 4810000000-E 1205  126,383 LF  0.33 41706.39 0.30 37914.90 0.30  37914.90PAINT PVMT MARKINGS 4"

0176 4815000000-E 1205  136,057 LF  0.39 53062.23 0.30 40817.10 0.31  42177.67PAINT PVMT MARKINGS 6"
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0177 4820000000-E 1205  5,010 LF  1.11 5561.10 0.75 3757.50 0.80  4008.00PAINT PVMT MARKINGS 8"

0178 4825000000-E 1205  27,365 LF  1.66 45425.90 0.60 16419.00 0.55  15050.75PAINT PVMT MARKINGS 12"

0179 4835000000-E 1205  2,654 LF  3.32 8811.28 3.35 8890.90 3.35  8890.90PAINT PVT MKG LINES 24"

0180 4845000000-N 1205  369 EA  38.68 14272.92 60.00 22140.00 62.00  22878.00PAINT PVT MKG SYMBOL

0181 4850000000-E 1205  500,072 LF  0.22 110015.84 0.33 165023.76 0.34  170024.48LINE REMOVAL 4" WIDE

0182 4855000000-E 1205  38,310 LF  0.33 12642.30 0.50 19155.00 0.50  19155.00LINE REMOVAL 6" WIDE

0183 4865000000-E 1205  14,878 LF  0.55 8182.90 0.90 13390.20 0.90  13390.20LINE REMOVAL 12" WIDE

0184 4870000000-E 1205  508 LF  5.53 2809.24 3.35 1701.80 3.30  1676.40LINE REMOVAL 24" WIDE

0185 4875000000-N 1205  137 EA  44.21 6056.77 61.00 8357.00 62.00  8494.00REMOVAL OF SYMBL & CHARAC

0186 4900000000-N 1251  76 EA  6.63 503.88 14.00 1064.00 13.00  988.00PERM RAISED PVMT MARKERS

0187 4905000000-N 1253  841 EA  38.68 32529.88 33.35 28047.35 35.00  29435.00SNOWPLB PVMT MRKER

0188 4915000000-E 1264  3 EA  57.77 173.31 335.00 1005.00 200.00  600.007' U-CHANNEL POSTS

0189 4955000000-N 1264  3 EA  42.00 126.00 335.00 1005.00 250.00  750.00OBJECT MARKERS (END OF RD)

0190 5010000000-E 1401  1 EA  27689.45 27689.45 28350.00 28350.00 28560.00  28560.00100' HIGH MOUNT STANDARD

0191 5015000000-E 1401  1 EA  29589.72 29589.72 30300.00 30300.00 30000.00  30000.00120' HIGH MOUNT STANDARD

0192 5020000000-N 1401  1 EA  5646.51 5646.51 5800.00 5800.00 5900.00  5900.00PORTABLE DRIVE UNIT

0193 5025000000-E SP  30.4 CY  868.69 26408.18 890.00 27056.00 900.00  27360.00HIGH MOUNT FOUNDATIONS

0194 5050000000-N 1404  6 EA  3257.58 19545.48 3335.00 20010.00 3400.00  20400.00LIT STD MTLT ************
(45' TA, 15' ARM)

0195 5070000000-N SP   4 EA  814.39 3257.56 835.00 3340.00 840.00  3360.00STD FOUNDAT ***********
(TYPE R1)

0196 5070000000-N SP   2 EA  884.99 1769.98 905.00 1810.00 900.00  1800.00STD FOUNDAT ***********
(TYPE R2)

0197 5155000000-E 1409  354 LF  7.33 2594.82 7.50 2655.00 7.60  2690.40ELECT DUCT BD, SIZE *****
(2")

0198 5160000000-E 1409  379 LF  15.20 5760.80 15.50 5874.50 16.00  6064.00ELECT DUCT JA, SIZE *****
(3")

0199 5160000000-E 1409  324 LF  18.19 5893.56 18.75 6075.00 19.00  6156.00ELECT DUCT JA, SIZE *****
(4")

0200 5175000000-E 1410  1,033 LF  5.16 5330.28 5.30 5474.90 5.50  5681.50**-#6 W/G FEEDER CIRCUIT
(2)

0201 5210000000-E 1410  4,682 LF  8.14 38111.48 8.35 39094.70 8.50  39797.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0202 5240000000-N 1411  1 EA  1737.35 1737.35 1780.00 1780.00 1800.00  1800.00ELEC JB ************
(CS36)

0203 5240000000-N 1411  4 EA  580.92 2323.68 600.00 2400.00 600.00  2400.00ELEC JB ************
(HM18)

0204 5240000000-N 1411  8 EA  580.94 4647.52 600.00 4800.00 600.00  4800.00ELEC JB ************
(IG18)

0205 5240000000-N 1411  2 EA  868.68 1737.36 900.00 1800.00 900.00  1800.00ELEC JB ************
(IG30)

0206 5240000000-N 1411  6 EA  580.94 3485.64 600.00 3600.00 600.00  3600.00ELEC JB ************
(LS18)

0207 5255000000-N 1413 Lump Sum 31501.49 125000.00  25000.00PORTABLE LIGHTING
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0208 5260000000-N SP  Lump Sum 1004.40 1030.00  1050.00GENERIC LIGHTING ITEM (LS)
LUMINAIRE STORAGE

0209 5270000000-N SP   6 EA  1927.41 11564.46 1975.00 11850.00 2000.00  12000.00GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0210 5270000000-N SP   8 EA  1927.40 15419.20 1975.00 15800.00 2000.00  16000.00GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED

0211 5270000000-N SP   12 EA  173.74 2084.88 175.00 2100.00 180.00  2160.00GENERIC LIGHTING ITEM (EA)
INSTALL ROADWAY LIGHT STANDARD LUMINAIRE

0212 5270000000-N SP   2 EA  5755.07 11510.14 5900.00 11800.00 5950.00  11900.00GENERIC LIGHTING ITEM (EA)
RELOCATE HIGH MOUNT LIGHT     STANDARD

0213 5270000000-N SP   28 EA  260.61 7297.08 265.00 7420.00 270.00  7560.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0214 5270000000-N SP   28 EA  1031.57 28883.96 1050.00 29400.00 1070.00  29960.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD         FOUNDATION

0215 5270000000-N SP   14 EA  168.31 2356.34 170.00 2380.00 175.00  2450.00GENERIC LIGHTING ITEM (EA)
SMART CONTROL NODE

0216 5325300000-E 1510  7 LF  178.97 1252.79 180.00 1260.00 184.00  1288.003" WATER LINE

0217 5325400000-E 1510  15 LF  193.91 2908.65 195.00 2925.00 63.00  945.004" WATER LINE

0218 5325600000-E 1510  83 LF  198.29 16458.07 200.00 16600.00 162.00  13446.006" WATER LINE

0219 5325800000-E 1510  1,039 LF  103.38 107411.82 105.00 109095.00 80.65  83795.358" WATER LINE

0220 5326200000-E 1510  136 LF  308.56 41964.16 310.00 42160.00 235.00  31960.0012" WATER LINE

0221 5326600000-E 1510  631 LF  203.16 128193.96 200.00 126200.00 160.00  100960.0016" WATER LINE

0222 5329000000-E 1510  12,030 LB  13.75 165412.50 13.85 166615.50 7.00  84210.00DI H2O PIPE FITTINGS

0223 5540000000-E 1515  3 EA  1317.01 3951.03 1325.00 3975.00 2200.00  6600.006" VALVE

0224 5546000000-E 1515  3 EA  1844.16 5532.48 1860.00 5580.00 2500.00  7500.008" VALVE

0225 5558000000-E 1515  1 EA  3343.08 3343.08 3370.00 3370.00 3675.00  3675.0012" VALVE

0226 5571600000-E 1515  2 EA  6607.04 13214.08 6660.00 13320.00 5100.00  10200.006" TAPPING SLEEVE & VALVE

0227 5571800000-E 1515  2 EA  7555.94 15111.88 7615.00 15230.00 5800.00  11600.008" TAPPING SLEEVE & VALVE

0228 5648000000-N 1515  31 EA  1655.67 51325.77 1670.00 51770.00 2600.00  80600.00RELOCATE WATER METER

0229 5649000000-N 1515  3 EA  1690.81 5072.43 1700.00 5100.00 2800.00  8400.00RECONNECT WATER METER

0230 5656100000-E 1515  1 EA  1981.19 1981.19 2000.00 2000.00 3500.00  3500.00RELC **" RPZ BACKFLOW PREVNT A
(1")

0231 5656200000-E 1515  1 EA  5921.60 5921.60 6000.00 6000.00 5000.00  5000.002" RPZ BACKFLOW PREVNT ASMBLY

0232 5656600000-E 1515  1 EA  14370.35 14370.35 14500.00 14500.00 13000.00  13000.006" RPZ BACKFLOW PREVNT ASMBLY

0233 5672000000-N 1515  15 EA  1847.66 27714.90 1865.00 27975.00 4900.00  73500.00RELOCATE FIRE HYDRANT

0234 5673000000-E 1515  379 LF  42.35 16050.65 43.00 16297.00 60.00  22740.00FIRE HYDRANT LEG

0235 5686000000-E 1515  26 LF  53.73 1396.98 55.00 1430.00 50.00  1300.00**" H2O SERVICE LINE
(2")

0236 5686500000-E 1515  678 LF  31.12 21099.36 32.00 21696.00 28.00  18984.00WATER SERVICE LINE

0237 5691300000-E 1520  2,087 LF  253.58 529221.46 121.00 252527.00 152.40  318058.808" SANITARY GRAVITY SEWER

0238 5768000000-N 1520  33 EA  1686.88 55667.04 1700.00 56100.00 2550.00  84150.00SANITARY SEWER CLEAN-OUT

0239 5768500000-E 1520  1,160 LF  27.88 32340.80 28.00 32480.00 30.00  34800.00SEWER SERVICE LINE

0240 5775000000-E 1525  12 EA  3036.82 36441.84 3060.00 36720.00 2870.00  34440.004' DIA UTILITY MANHOLE
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0241 5781000000-E 1525  54 LF  319.89 17274.06 325.00 17550.00 300.00  16200.00UTILITY MANHOLE WALL 4' DIA

0242 5801000000-E 1530  1,650 LF  18.62 30723.00 19.00 31350.00 5.00  8250.00ABANDON 8" UTILITY PIPE

0243 5816000000-N 1530  8 EA  2397.65 19181.20 2400.00 19200.00 1200.00  9600.00ABANDON UTILITY MANHOLE

0244 5835800000-E 1540  440 LF  280.75 123530.00 283.00 124520.00 150.00  66000.0018" ENCASEMENT PIPE

0245 5872500000-E 1550  440 LF  1328.60 584584.00 1340.00 589600.00 2200.00  968000.00BORE & JACK **"
(18")

0246 5882000000-N SP   1 EA  4277.81 4277.81 4310.00 4310.00 1200.00  1200.00GENERIC UTILITY ITEM (EA)
REMOVE EXISTING VAULT

0247 5912000000-N SP  Lump Sum 7783.21 7850.00  5200.00GENERIC UTILITY ITEM (LS)
RELOCATE 3" PRESSURE REDUCING VALVE WITH
MANHOLE

0248 5912000000-N SP  Lump Sum 27825.62 28000.00  10000.00GENERIC UTILITY ITEM (LS)
RELOCATE 3" WM ASSEMBLY WITH NEW VAULT

0249 6000000000-E 1605  14,050 LF  2.17 30488.50 4.00 56200.00 1.85  25992.50TEMPORARY SILT FENCE

0250 6006000000-E 1610  1,330 TON 0.01 13.30 41.00 54530.00 43.00  57190.00EROS CONTRL STONE CL A

0251 6009000000-E 1610  3,020 TON 0.01 30.20 46.00 138920.00 43.00  129860.00EROS CONTRL STONE CL B

0252 6012000000-E 1610  3,370 TON 0.01 33.70 44.00 148280.00 40.00  134800.00SEDIMENT CONTROL STONE

0253 6015000000-E 1615 52.5 ACR 1155.05 60640.13 1200.00 63000.00 1230.00  64575.00TEMPORARY MULCHING

0254 6018000000-E 1620  2,900 LB  1.05 3045.00 1.10 3190.00 1.15  3335.00SEED FOR TEMP SEEDING

0255 6021000000-E 1620 16.5 TON 420.02 6930.33 440.00 7260.00 450.00  7425.00FERT FOR TEMP SEEDING

0256 6024000000-E 1622  1,200 LF  12.60 15120.00 13.00 15600.00 10.00  12000.00TEMPORARY SLOPE DRAINS

0257 6029000000-E SP   2,400 LF  3.18 7632.00 3.30 7920.00 1.85  4440.00SAFETY FENCE

0258 6030000000-E 1630  8,000 CY  0.01 80.00 1.10 8800.00 7.00  56000.00SILT EXCAVATION

0259 6036000000-E 1631  72,500 SY  0.01 725.00 1.10 79750.00 1.15  83375.00MATTING FOR EROS CONTROL

0260 6037000000-E SP   100 SY  12.73 1273.00 13.35 1335.00 13.00  1300.00COIR FIBER MAT

0261 6038000000-E SP   870 SY  5.30 4611.00 5.55 4828.50 5.60  4872.00PERM SOIL REINF MAT

0262 6042000000-E 1632  4,840 LF  3.71 17956.40 2.80 13552.00 4.00  19360.001/4" HARDWARE CLOTH

0263 6071012000-E SP   1,440 LF  9.55 13752.00 11.00 15840.00 7.00  10080.00COIR FIBER WATTLE

0264 6071014000-E SP   370 LF  11.55 4273.50 11.00 4070.00 15.00  5550.00COIR FIBER WATTLE BARRIER

0265 6071020000-E SP   1,210 LB  6.36 7695.60 6.75 8167.50 7.00  8470.00POLYACRYLAMIDE (PAM)

0266 6071030000-E 1640  2,160 LF  5.30 11448.00 5.50 11880.00 5.60  12096.00COIR FIBER BAFFLE

0267 6071050000-E SP   7 EA  3675.17 25726.19 925.00 6475.00 1200.00  8400.00**" SKIMMER
(1-1/2")

0268 6084000000-E 1660  48 ACR 1890.09 90724.32 2000.00 96000.00 2020.00  96960.00SEEDING AND MULCHING

0269 6087000000-E 1660  30 ACR 236.26 7087.80 250.00 7500.00 250.00  7500.00MOWING

0270 6090000000-E 1661  550 LB  4.20 2310.00 4.50 2475.00 4.50  2475.00SEED FOR REPAIR SEEDING

0271 6093000000-E 1661 1.75 TON 840.04 1470.07 890.00 1557.50 900.00  1575.00FERT FOR REPAIR SEEDING

0272 6096000000-E 1662  1,150 LB  4.20 4830.00 4.50 5175.00 4.50  5175.00SEED FOR SUPP SEEDING

0273 6108000000-E 1665  34 TON 756.04 25705.36 800.00 27200.00 810.00  27540.00FERTILIZER TOPDRESSING

0274 6114500000-N 1667  10 MHR 131.26 1312.60 140.00 1400.00 140.00  1400.00SPECIALIZED HAND MOWING

0275 6117000000-N SP   75 EA  79.55 5966.25 90.00 6750.00 165.00  12375.00RESPONSE FOR EROS CONTROL

0276 6117500000-N SP   10 EA  2625.12 26251.20 2010.00 20100.00 400.00  4000.00CONC WASHOUT STRUCTURE
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0277 6123000000-E 1670 3.5 ACR 1591.00 5568.50 1700.00 5950.00 1700.00  5950.00REFORESTATION

0278 6132000000-N SP   100 EA  131.26 13126.00 165.00 16500.00 150.00  15000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0279 6132000000-N SP   50 EA  131.26 6563.00 210.00 10500.00 200.00  10000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0280 7048500000-E 1705  12 EA  5.56 66.72 1000.00 12000.00 995.00  11940.0016" PEDEST SIG HEAD 1 SEC W/CD

0281 7060000000-E 1705  12,500 LF  2.78 34750.00 2.80 35000.00 2.80  35000.00SIGNAL CABLE

0282 7108000000-E 1705  1 EA  388.90 388.90 390.00 390.00 400.00  400.00VEHICLE SIGNAL HD (12", 1 SECT)

0283 7120000000-E 1705  59 EA  777.82 45891.38 780.00 46020.00 790.00  46610.00VEHICLE SIGNAL HD (12", 3 SECT)

0284 7132000000-E 1705  9 EA  977.84 8800.56 980.00 8820.00 985.00  8865.00VEHICLE SIGNAL HD (12", 4 SECT)

0285 7144000000-E 1705  1 EA  1255.64 1255.64 1260.00 1260.00 1300.00  1300.00VEHICLE SIGNAL HD (12", 5 SECT)

0286 7252000000-E 1710  4,125 LF  2.06 8497.50 2.00 8250.00 2.10  8662.50MESSENGER CABLE (1/4")

0287 7264000000-E 1710  1,600 LF  5.00 8000.00 5.00 8000.00 5.10  8160.00MESSENGER CABLE (3/8")

0288 7279000000-E 1715  205 LF  0.78 159.90 0.80 164.00 0.80  164.00TRACER WIRE

0289 7288000000-E 1715  50 LF  13.89 694.50 13.90 695.00 14.00  700.00PAVED TRENCH (***********)
(1, 2")

0290 7300000000-E 1715  1,575 LF  7.78 12253.50 7.80 12285.00 7.85  12363.75UNPAVED TRENCH (***********)
(1, 2")

0291 7300000000-E 1715  175 LF  9.44 1652.00 9.50 1662.50 9.60  1680.00UNPAVED TRENCH (***********)
(2, 2")

0292 7301000000-E 1715  225 LF  13.89 3125.25 13.90 3127.50 14.00  3150.00DIRECT DRILL (***********)
(1, 2")

0293 7301000000-E 1715  700 LF  15.56 10892.00 15.60 10920.00 16.00  11200.00DIRECT DRILL (***********)
(2, 2")

0294 7324000000-N 1716  36 EA  361.13 13000.68 360.00 12960.00 365.00  13140.00JUNCTION BOX (STANDARD SIZE)

0295 7348000000-N 1716  4 EA  605.58 2422.32 600.00 2400.00 610.00  2440.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0296 7360000000-N 1720  16 EA  1055.62 16889.92 1050.00 16800.00 1070.00  17120.00WOOD POLE

0297 7372000000-N 1721  28 EA  250.01 7000.28 250.00 7000.00 250.00  7000.00GUY ASSEMBLY

0298 7408000000-E 1722  3 EA  350.02 1050.06 350.00 1050.00 355.00  1065.001" RISER WITH WEATHERHEAD

0299 7420000000-E 1722  10 EA  500.03 5000.30 500.00 5000.00 505.00  5050.002" RISER WITH WEATHERHEAD

0300 7432000000-E 1722  4 EA  538.91 2155.64 540.00 2160.00 550.00  2200.002" RISER WITH TUBING

0301 7444000000-E 1725  3,750 LF  8.61 32287.50 8.60 32250.00 8.70  32625.00INDUCTIVE LOOP SAWCUT

0302 7456000000-E 1726  15,750 LF  1.94 30555.00 2.00 31500.00 2.00  31500.00LEAD-IN CABLE(********)
(14-2)

0303 7516000000-E 1730  3,100 LF  2.11 6541.00 2.10 6510.00 2.10  6510.00COMMUNICATIONS CABLE (** FIBER)
(24)

0304 7516000000-E 1730  4,150 LF  2.22 9213.00 2.20 9130.00 2.25  9337.50COMMUNICATIONS CABLE (** FIBER)
(36)

0305 7528000000-E 1730  460 LF  1.94 892.40 2.00 920.00 2.00  920.00DROP CABLE

0306 7540000000-N 1731  6 EA  5.56 33.36 1830.00 10980.00 1850.00  11100.00SPLICE ENCLOSURE

0307 7541000000-N 1731  1 EA  1666.80 1666.80 1660.00 1660.00 1680.00  1680.00MOD SPLICE ENCLOSURE

0308 7552000000-N 1731  4 EA  1777.88 7111.52 1780.00 7120.00 1800.00  7200.00INTERCONNECT CENTER

0309 7566000000-N 1733  2 EA  100.00 200.00 100.00 200.00 100.00  200.00DELINEATOR MARKER
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0310 7575160000-E 1734  1,500 LF  1.67 2505.00 1.65 2475.00 1.70  2550.00REM EXT COMM CABLE

0311 7575180000-N 1735  8 EA  72.23 577.84 72.00 576.00 73.00  584.00CABLE TRANSFER

0312 7588000000-N SP   8 EA  13611.94 108895.52 13600.00 108800.00 13750.00  110000.00SGNL MAST ARM WITH METAL POLE

0313 7590000000-N SP   1 EA  25279.29 25279.29 25300.00 25300.00 25500.00  25500.00DBL MAST ARM WITH METAL POLE

0314 7613000000-N SP   9 EA  1000.06 9000.54 1000.00 9000.00 1000.00  9000.00SOIL TEST

0315 7614100000-E SP   54 CY  783.38 42302.52 780.00 42120.00 990.00  53460.00DRILLED PIER FOUND

0316 7631000000-N SP   9 EA  72.23 650.07 72.00 648.00 73.00  657.00MAST ARM W/ MTL POLE DES

0317 7636000000-N 1745  33 EA  388.91 12834.03 390.00 12870.00 395.00  13035.00SIGN FOR SIGNALS

0318 7642100000-N 1743  4 EA  1277.86 5111.44 1280.00 5120.00 1290.00  5160.00TYPE I POST W/ FOUNDATION

0319 7642200000-N 1743  9 EA  1916.78 17251.02 1920.00 17280.00 1950.00  17550.00TYPE II PED W/ FOUNDATION

0320 7756000000-N 1751  3 EA  13334.15 40002.45 13300.00 39900.00 13500.00  40500.00CONTLR WITH CBNT, 2070L BASE MTD

0321 7780000000-N 1751  30 EA  138.90 4167.00 140.00 4200.00 140.00  4200.00DETECTOR CARD (TYPE 2070L)

0322 7901000000-N 1753  3 EA  400.01 1200.03 400.00 1200.00 405.00  1215.00CABINET BASE EXTENDER

0323 7948000000-N 1757  1 EA  1888.96 1888.96 1890.00 1890.00 1900.00  1900.00TRAFFIC SIGNAL REMOVAL

0324 7960000000-N SP   5 EA  1305.64 6528.20 1300.00 6500.00 1320.00  6600.00METAL POLE FOUND REMVL

0325 7972000000-N SP   5 EA  705.60 3528.00 700.00 3500.00 715.00  3575.00METAL POLE REMOVAL

0326 7980000000-N SP   1 EA  2527.96 2527.96 2525.00 2525.00 2560.00  2560.00GENERIC SIGNAL ITEM (EA)
60 FT CCTV WOOD POLE

0327 7980000000-N SP   5 EA  2333.48 11667.40 2335.00 11675.00 2400.00  12000.00GENERIC SIGNAL ITEM (EA)
ETEHERNET EDGE SWITCH

0328 7980000000-N SP   1 EA  6667.10 6667.10 6700.00 6700.00 7000.00  7000.00GENERIC SIGNAL ITEM (EA)
HIGH DEFINITION CCTV CAMERA   ASSEMBLY

0329 7980000000-N SP   2 EA  127.80 255.60 125.00 250.00 130.00  260.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0330 7980000000-N SP   3 EA  2055.69 6167.07 2050.00 6150.00 2100.00  6300.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0331 7980000000-N SP   2 EA  1416.74 2833.48 1415.00 2830.00 1450.00  2900.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR - SINGLE ZONE

0332 7990000000-E SP   300 LF  2.78 834.00 2.80 840.00 2.80  840.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0369 0000400000-N 801 Lump Sum 302424.01 350000.00  85000.00CONSTRUCTION SURVEYING

WALL ITEMS

0333 8802030000-E 454  450 SF  55.31 24889.50 75.00 33750.00 70.00  31500.00SEGMENTAL GRAVITY RETAIN WALLS

0334 8802014000-E SP   2,200 SF   177.00 389400.00  SOLDIER PILE RETAINING WALLS

0335 8802040000-E 453  2,200 SF  162.55 357610.00  220.00  484000.00CIP GRAVITY RETAINING WALLS

0370 8847000000-E SP   101,508 SF  3.15 319750.20 10.65 1081060.20 2.75  279147.00GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREAT-  MENT

0371 8847000000-E SP   61,812 SF  28.90 1786366.80 34.00 2101608.00 51.00  3152412.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL
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STRUCTURE ITEMS

0336 8035000000-N 402 Lump Sum 113279.61 47000.00  108000.00REMV EXIST STR **********
(28+17.37-Y-)

0337 8065000000-N SP  Lump Sum 2265.62 1335.00  2200.00ASBESTOS ASSESSMENT

0338 8091000000-N 410 Lump Sum 5663.98 4400.00  5400.00FND EXCAV B** STA *******
(1, 28+17.37-Y-)

0339 8091000000-N 410 Lump Sum 5663.98 4400.00  5400.00FND EXCAV B** STA *******
(2, 28+17.37-Y-)

0340 8091000000-N 410 Lump Sum 11327.96 4400.00  108000.00FND EXCAV B** STA *******
(3, 28+17.37-Y-)

0341 8096000000-E 450  64 LF  453.12 28999.68 450.00 28800.00 432.00  27648.00PILE EXCAVATION IN SOIL

0342 8097000000-E 450  40 LF  453.12 18124.80 450.00 18000.00 432.00  17280.00PILE EXCAVATION NOT IN SOIL

0343 8112730000-N 450  1 EA  2832.04 2832.04 2550.00 2550.00 2700.00  2700.00PDA TESTING

0344 8147000000-E 420  8,891 SF  39.65 352528.15 55.00 489005.00 38.00  337858.00REINF CONCRETE DECK SLAB

0345 8161000000-E 420  20,623 SF  1.13 23303.99 0.60 12373.80 1.05  21654.15GROOVING BRIDGE FLOORS

0346 8182000000-E 420 190.5 CY  1132.80 215798.40 1170.00 222885.00 1100.00  209550.00CLASS A CONCRETE (BRIDGE)

0347 8210000000-N 422 Lump Sum 28319.91 24000.00  27000.00BRG APPR SLAB ***********
(28+17.37-Y-)

0348 8217000000-E 425  39,429 LB  1.70 67029.30 0.93 36668.97 1.60  63086.40REINF STEEL (BRIDGE)

0349 8238000000-E 425  3,679 LB  2.83 10411.57 1.80 6622.20 2.70  9933.30SPIRAL COL REINF STL BRG

0350 8259000000-E 430  420 LF  260.54 109426.80 200.00 84000.00 250.00  105000.0036" PRESTR CONCRETE GIRDR

0351 8265000000-E 430 794.18 LF  339.84 269894.13 255.00 202515.90 324.00  257314.3254" PRESTR CONCRETE GIRDR

0352 8328200000-E 450  46 EA  1132.80 52108.80 930.00 42780.00 1100.00  50600.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0353 8364000000-E 450  1,175 LF  56.64 66552.00 55.00 64625.00 54.00  63450.00HP12X53 PILES

0354 8391000000-N 450  12 EA  226.56 2718.72 110.00 1320.00 216.00  2592.00STEEL PILE POINTS

0355 8482000000-E 460 237.15 LF  169.92 40296.53 200.00 47430.00 160.00  37944.00THREE BAR METAL RAIL

0356 8503000000-E 460 245.25 LF  113.28 27781.92 97.00 23789.25 108.00  26487.00CONCRETE BARRIER RAIL

0357 8531000000-E 462  382 SY  113.28 43272.96 135.00 51570.00 108.00  41256.004" SLOPE PROTECTION

0358 8559000000-E SP   89 SY  566.40 50409.60 500.00 44500.00 540.00  48060.00SURFACE PREP, CLASS II

0359 8573000000-E SP  106.1 CY  1472.64 156247.10 1390.00 147479.00 1400.00  148540.00LATEX MOD CONC OVERLAY

0360 8657000000-N 430 Lump Sum 5663.98 34900.00  5400.00ELASTOMERIC BEARINGS

0361 8685000000-E SP  29.8 SF  169.92 5063.62 167.00 4976.60 162.00  4827.60EPOXY MORTAR REPAIR

0362 8692000000-N SP  Lump Sum 39647.87 53400.00  37800.00FOAM JOINT SEALS

0363 8860000000-N SP  Lump Sum 1246.04 1100.00  1200.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0364 8882000000-E SP   217 CF  141.60 30727.20 140.00 30380.00 135.00  29295.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0365 8892000000-E SP   286 SF  169.92 48597.12 91.00 26026.00 162.00  46332.00GENERIC STRUCTURE ITEM (SF)
JOINT REPAIR

0366 8893000000-E SP   1,930 SY  56.64 109315.20 50.00 96500.00 54.00  104220.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0367 8893000000-E SP   2,548 SY  101.95 259768.60 89.00 226772.00 97.00  247156.00GENERIC STRUCTURE ITEM (SY)
PLACING LATEX MODIFIED        CONCRETE



I-74/US-311 AND NC-68 (EASTCHESTER DR) INTERCHANGE IMPROVEMENTS.

BRANCH CIVIL INC

ROANOKE,  VA

W C ENGLISH INCORPORATED YATES CONSTRUCTION CO., INC.

LYNCHBURG,  VA STOKESDALE,  NC

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 12 /  12 008

45220.3.1 JUN 19 2018 C204071

TIP NO 0.685 MIU-5169

FED AID NO NHS-0311(32)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

0368 8893000000-E SP   1,930 SY  28.32 54657.60 24.40 47092.00 27.00  52110.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 22481354.65 TOTAL 24903516.06 TOTAL  25345986.44CONTRACT TOTAL

 

    SUB-TOTAL 17733793.37 SUB-TOTAL 19164102.14 SUB-TOTAL  19143633.67ROADWAY ITEMS

    SUB-TOTAL 2488616.50 SUB-TOTAL 3605818.20 SUB-TOTAL  3947059.00WALL ITEMS

    SUB-TOTAL 2258944.78 SUB-TOTAL 2133595.72 SUB-TOTAL  2255293.77STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22481354.65   BRANCH CIVIL INC

     2  24903516.06   W C ENGLISH INCORPORATED

     3  25345986.44   YATES CONSTRUCTION CO., INC.



BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/I-85 BUS IN HIGH POINT.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION INC VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

MOORESVILLE,  NC BECKLEY,  WV

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 1 /  12 009

46065.3.1 JUN 19 2018 C204100

TIP NO 0.464 MIB-5351

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 401000.00 426260.00  427800.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 35000.00  48128.95CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 31000.00 92000.00  35136.66TYPE I STANDARD APPR **********
(23+26.00 -L- EB)

0004 0028000000-N SP  Lump Sum 31000.00 92000.00  35136.66TYPE I STANDARD APPR **********
(23+26.00 -L- WB)

0005 0036000000-E 225  550 CY  5.80 3190.00 20.00 11000.00 13.56  7458.00UNDERCUT EXCAVATION

0006 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 9131.96  9131.96SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 914158.00 775000.00  221589.21GRADING

0008 0106000000-E 230  32,000 CY  9.50 304000.00 10.00 320000.00 8.78  280960.00BORROW EXCAVATION

0009 0134000000-E 240  157 CY  5.60 879.20 12.00 1884.00 7.16  1124.12DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  70 LF  45.00 3150.00 15.00 1050.00 2.86  200.20BERM DITCH CONSTRUCTION

0011 0195000000-E 265  500 CY  25.00 12500.00 35.00 17500.00 46.24  23120.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  400 SY  1.00 400.00 2.25 900.00 2.62  1048.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   3,110 SF  1.00 3110.00 35.00 108850.00 43.34  134787.40TEMPORARY SHORING

0014 0318000000-E 300  110 TON 25.00 2750.00 45.00 4950.00 25.96  2855.60FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  345 SY  1.00 345.00 2.25 776.25 1.16  400.20FND CONDIT GEOTEXTILE

0016 0335200000-E 305  316 LF  45.00 14220.00 30.00 9480.00 51.13  16157.0815" DRAINAGE PIPE

0017 0335300000-E 305  296 LF  47.00 13912.00 34.00 10064.00 50.27  14879.9218" DRAINAGE PIPE

0018 0335400000-E 305  20 LF  57.00 1140.00 75.00 1500.00 74.68  1493.6024" DRAINAGE PIPE

0019 0335500000-E 305  36 LF  95.00 3420.00 75.00 2700.00 95.76  3447.3630" DRAINAGE PIPE

0020 0335850000-E 305  4 EA  125.00 500.00 225.00 900.00 344.13  1376.52**" DRAINAGE PIPE ELBOW
(15)

0021 0448200000-E 310  244 LF  49.50 12078.00 35.00 8540.00 64.27  15681.8815" RCP CULV CLASS IV

0022 0448300000-E 310  60 LF  39.70 2382.00 40.00 2400.00 79.40  4764.0018" RCP CULV CLASS IV

0023 0582000000-E 310  162 LF  50.00 8100.00 35.00 5670.00 46.20  7484.4015" CS PIPE CULV 0.064"

0024 0636000000-E 310  2 EA  125.00 250.00 225.00 450.00 461.10  922.20**" CS ELBOW *****" THICK
(15", 0.064)

0025 0995000000-E 340  281 LF  10.00 2810.00 12.00 3372.00 4.55  1278.55PIPE REMOVAL

0026 0996000000-N 350  2 EA  1400.00 2800.00 1000.00 2000.00 2875.41  5750.82PIPE CLEAN OUT

0027 1099500000-E 505  250 CY  10.00 2500.00 20.00 5000.00 13.56  3390.00SHALLOW UNDERCUT

0028 1099700000-E 505  500 TON 24.25 12125.00 30.00 15000.00 27.22  13610.00CLASS IV SUBGRD STABILIZATION

0029 1121000000-E 520  2,000 TON 26.75 53500.00 30.00 60000.00 28.16  56320.00AGGREGATE BASE COURSE

0030 1220000000-E 545  25 TON 24.25 606.25 35.00 875.00 31.49  787.25INCIDENTAL STONE BASE

0031 1330000000-E 607  810 SY  20.00 16200.00 15.00 12150.00 8.84  7160.40INCIDENTAL MILLING

0032 1491000000-E 610  3,930 TON 67.00 263310.00 67.00 263310.00 91.37  359084.10ASP CONC BASE CRS B25.0C

0033 1503000000-E 610  3,120 TON 70.00 218400.00 70.00 218400.00 95.08  296649.60ASP CONC INTR CRS I19.0C

0034 1523000000-E 610  4,810 TON 66.00 317460.00 66.00 317460.00 88.79  427079.90ASP CONC SURF CRS S9.5C

0035 1575000000-E 620  615 TON 605.00 372075.00 605.00 372075.00 629.27  387001.05ASP FOR PLANT MIX

0036 1693000000-E 654  20 TON 250.00 5000.00 200.00 4000.00 292.81  5856.20ASPH PLT MIX PVMT REPAIR

0037 1840000000-E 665  8,075 LF  1.43 11547.25 0.65 5248.75 0.72  5814.00MILLED RUMBLE STRIPS
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0038 2022000000-E 815  135 CY  6.00 810.00 20.00 2700.00 41.79  5641.65SUBDRAIN EXCAVATION

0039 2026000000-E 815  400 SY  1.50 600.00 2.25 900.00 5.72  2288.00GEOTEXTILE FOR SUBSURF DRNS

0040 2036000000-E 815  68 CY  9.00 612.00 45.00 3060.00 61.18  4160.24SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  400 LF  3.00 1200.00 12.50 5000.00 14.02  5608.006" PERF SUBDRN PIPE

0042 2070000000-N 815  1 EA  150.00 150.00 345.00 345.00 417.89  417.89SUBDRN PIPE OUTLET

0043 2077000000-E 815  6 LF  3.00 18.00 30.00 180.00 48.36  290.166" OUTLET PIPE

0044 2190000000-N 828  6 EA  250.00 1500.00 750.00 4500.00 565.29  3391.74TEMP STL PLT COVER FOR MDS

0045 2253000000-E 840 0.447 CY  4000.00 1788.00 1230.43 550.00 1610.00  719.67PIPE COLLARS

0046 2275000000-E SP   6 CY  150.00 900.00 195.00 1170.00 414.98  2489.88FLOWABLE FILL

0047 2286000000-N 840  21 EA  1485.00 31185.00 1450.00 30450.00 2400.22  50404.62MASNRY DRAINAGE STRUCT

0048 2308000000-E 840  38 LF  245.00 9310.00 250.00 9500.00 410.74  15608.12MASNRY DRAINAGE STRUCT

0049 2364200000-N 840  6 EA  355.00 2130.00 575.00 3450.00 363.42  2180.52FRAME W/2GRTS 840.20 STD

0050 2365000000-N 840  7 EA  350.00 2450.00 575.00 4025.00 363.42  2543.94FRAME W/2GRTS 840.22 STD

0051 2396000000-N 840  7 EA  275.00 1925.00 575.00 4025.00 363.42  2543.94FRAME W/COVER STD 840.54

0052 2556000000-E 846  80 LF  60.00 4800.00 25.00 2000.00 26.30  2104.00SHOULDER BERM GUTTER

0053 2815000000-N 858  2 EA  600.00 1200.00 650.00 1300.00 2812.86  5625.72ADJ DROP INLETS

0054 3000000000-N SP   1 EA  16800.00 16800.00 17000.00 17000.00 15352.87  15352.87IMPACT ATTEN TYPE 350

0055 3030000000-E 862 1,787.5 LF  16.30 29136.25 16.90 30208.75 18.13  32407.38STL BEAM GUARDRAIL

0056 3150000000-N 862  10 EA  1.00 10.00 30.00 300.00 11.13  111.30ADDIT GUARDRAIL POSTS

0057 3180000000-N SP   4 EA  2300.00 9200.00 2800.00 11200.00 2703.44  10813.76GR ANCHOR TYPE **********
(III MOD)

0058 3210000000-N 862  1 EA  500.00 500.00 850.00 850.00 556.26  556.26GR END TYPE CAT-1

0059 3287000000-N SP   3 EA  2700.00 8100.00 2900.00 8700.00 3003.82  9011.46GR END TYPE TL-3

0060 3317000000-N SP   7 EA  1600.00 11200.00 1725.00 12075.00 1891.30  13239.10GR ANCHOR TYPE B-77

0061 3360000000-E 863  1,425 LF  1.00 1425.00 1.00 1425.00 1.11  1581.75REMOVE EXISTING GUARDRAIL

0062 3380000000-E 862 1,312.5 LF  7.00 9187.50 13.00 17062.50 7.79  10224.38TEMP STL BM GUARDRAIL

0063 3387000000-N SP   6 EA  600.00 3600.00 1300.00 7800.00 667.52  4005.12TEMP GDRL ANCH UNITS ******
(B-77)

0064 3389150000-N SP   6 EA  1800.00 10800.00 2600.00 15600.00 2002.55  12015.30TEMP GDRL END UNITS *****
(TL-3)

0065 3436000000-N 862  1 EA  400.00 400.00 500.00 500.00 445.01  445.01GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE CAT-1

0066 3503000000-E 866  3,130 LF  4.25 13302.50 3.75 11737.50 4.12  12895.60WOVEN WIRE FENCE 47" FAB

0067 3509000000-E 866  200 EA  24.50 4900.00 17.00 3400.00 18.70  3740.004" TIMBER POSTS 7'-6"LONG

0068 3515000000-E 866  50 EA  34.50 1725.00 38.00 1900.00 41.79  2089.505" TIMBER POSTS 8'-0"LONG

0069 3635000000-E 876  1,500 TON 1.00 1500.00 40.00 60000.00 79.82  119730.00RIP RAP, CLASS II

0070 3649000000-E 876  310 TON 36.65 11361.50 45.00 13950.00 66.54  20627.40RIP RAP, CLASS B

0071 3656000000-E 876  4,500 SY  1.00 4500.00 2.25 10125.00 2.78  12510.00GEOTEXTILE FOR DRAINGE

0072 3659000000-N 873  1 EA  870.00 870.00 1775.00 1775.00 3288.73  3288.73PREFORMED SCOUR HOLES

0073 4072000000-E 903  524 LF  9.00 4716.00 9.68 5072.32 5.79  3033.96SUPPORT, 3-LB STL U-CHAN

0074 4096000000-N 904  3 EA  150.00 450.00 161.25 483.75 162.97  488.91SIGN ERECTION, TYPE D
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0075 4102000000-N 904  24 EA  150.00 3600.00 161.25 3870.00 151.73  3641.52SIGN ERECTION, TYPE E

0076 4155000000-N 907  19 EA  2.00 38.00 2.15 40.85 11.24  213.56DISPOSE SIGN SYST U-CHAN

0077 4158000000-N 907  4 EA  2.00 8.00 2.15 8.60 5.62  22.48DISPOSE SIGN SYST WOOD

0078 4400000000-E 1110  192 SF  18.50 3552.00 19.89 3818.88 15.54  2983.68WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  288 SF  15.00 4320.00 10.49 3021.12 40.31  11609.28WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  30 SF  15.00 450.00 16.13 483.90 31.35  940.50WORK ZONE SIGNS (BARR)

0081 4415000000-N 1115  4 EA  2000.00 8000.00 2250.00 9000.00 2539.03  10156.12FLASHING ARROW BOARD

0082 4420000000-N 1120  2 EA  7500.00 15000.00 10400.00 20800.00 11348.69  22697.38PORTABLE CHANGE MSG SIGN

0083 4430000000-N 1130  140 EA  65.00 9100.00 44.62 6246.80 66.00  9240.00DRUMS

0084 4435000000-N 1135  30 EA  40.00 1200.00 19.35 580.50 29.76  892.80CONES

0085 4445000000-E 1145  48 LF  32.50 1560.00 34.94 1677.12 14.85  712.80BARRICADES (TYPE III)

0086 4455000000-N 1150  60 DAY 200.00 12000.00 150.00 9000.00 471.82  28309.20FLAGGER

0087 4480000000-N 1165  2 EA  1000.00 2000.00 7000.00 14000.00 5467.96  10935.92TMA

0088 4516000000-N 1180  30 EA  55.00 1650.00 33.87 1016.10 48.99  1469.70SKINNY DRUM

0089 4650000000-N 1251  425 EA  12.00 5100.00 3.00 1275.00 13.20  5610.00TEMP RAISED PVMT MRKS

0090 4685000000-E 1205  644 LF  1.65 1062.60 1.00 644.00 1.82  1172.08THERMO PVT MKG LINES 4"90

0091 4686000000-E 1205  644 LF  1.75 1127.00 1.10 708.40 1.93  1242.92THERMO PVT MKG LINES 4"120

0092 4688000000-E 1205  9,094 LF  1.90 17278.60 1.00 9094.00 2.09  19006.46THERMO PVT MKG LINES,6"90 MILS

0093 4690000000-E 1205  1,890 LF  2.00 3780.00 1.10 2079.00 2.20  4158.00THERMO PVT MKG LINES 6"120 MILS

0094 4710000000-E 1205  190 LF  14.00 2660.00 12.00 2280.00 15.40  2926.0024"WIDE THERMO 120 MILS

0095 4725000000-E 1205  13 EA  200.00 2600.00 150.00 1950.00 220.05  2860.65THERMO PVT SYMBOL 90MILS

0096 4775000000-E 1205  1,238 LF  5.00 6190.00 4.00 4952.00 5.50  6809.006" COLD APPL PLSTIC LINES TYPE **
(II)

0097 4810000000-E 1205  48,194 LF  0.32 15422.08 0.20 9638.80 0.35  16867.90PAINT PVMT MARKINGS 4"

0098 4835000000-E 1205  452 LF  3.00 1356.00 5.00 2260.00 3.30  1491.60PAINT PVT MKG LINES 24"

0099 4845000000-N 1205  30 EA  55.00 1650.00 70.00 2100.00 60.51  1815.30PAINT PVT MKG SYMBOL

0100 4850000000-E 1205  5,825 LF  1.50 8737.50 0.60 3495.00 1.65  9611.25LINE REMOVAL 4" WIDE

0101 4870000000-E 1205  70 LF  3.00 210.00 4.00 280.00 3.30  231.00LINE REMOVAL 24" WIDE

0102 4875000000-N 1205  8 EA  50.00 400.00 50.00 400.00 55.01  440.08REMOVAL OF SYMBL & CHARAC

0103 4900000000-N 1251  4 EA  12.00 48.00 25.00 100.00 13.20  52.80PERM RAISED PVMT MARKERS

0104 4905000000-N 1253  31 EA  100.00 3100.00 65.00 2015.00 110.02  3410.62SNOWPLB PVMT MRKER

0105 5255000000-N 1413 Lump Sum 22500.00 34086.26  7085.90PORTABLE LIGHTING

0106 6000000000-E 1605  6,015 LF  1.75 10526.25 3.00 18045.00 3.38  20330.70TEMPORARY SILT FENCE

0107 6006000000-E 1610  640 TON 1.00 640.00 40.00 25600.00 60.67  38828.80EROS CONTRL STONE CL A

0108 6009000000-E 1610  1,990 TON 1.00 1990.00 40.00 79600.00 50.88  101251.20EROS CONTRL STONE CL B

0109 6012000000-E 1610  1,810 TON 1.00 1810.00 35.00 63350.00 46.20  83622.00SEDIMENT CONTROL STONE

0110 6015000000-E 1615  10 ACR 1000.00 10000.00 1400.00 14000.00 1677.30  16773.00TEMPORARY MULCHING

0111 6018000000-E 1620  600 LB  2.30 1380.00 5.00 3000.00 1.12  672.00SEED FOR TEMP SEEDING

0112 6021000000-E 1620  4 TON 1200.00 4800.00 1100.00 4400.00 223.64  894.56FERT FOR TEMP SEEDING

0113 6024000000-E 1622  350 LF  4.00 1400.00 10.00 3500.00 9.88  3458.00TEMPORARY SLOPE DRAINS
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0114 6029000000-E SP   1,000 LF  2.00 2000.00 2.50 2500.00 4.47  4470.00SAFETY FENCE

0115 6030000000-E 1630  2,500 CY  1.70 4250.00 15.00 37500.00 7.29  18225.00SILT EXCAVATION

0116 6036000000-E 1631  14,500 SY  0.95 13775.00 1.95 28275.00 1.45  21025.00MATTING FOR EROS CONTROL

0117 6037000000-E SP   1,450 SY  5.00 7250.00 3.25 4712.50 6.71  9729.50COIR FIBER MAT

0118 6038000000-E SP   285 SY  3.75 1068.75 4.00 1140.00 8.95  2550.75PERM SOIL REINF MAT

0119 6042000000-E 1632  2,250 LF  3.40 7650.00 3.75 8437.50 3.91  8797.501/4" HARDWARE CLOTH

0120 6070000000-N 1639  20 EA  50.00 1000.00 475.00 9500.00 617.56  12351.20SPECIAL STILLING BASINS

0121 6071010000-E SP   700 LF  4.50 3150.00 6.50 4550.00 8.95  6265.00WATTLE

0122 6071020000-E SP   720 LB  1.00 720.00 8.00 5760.00 6.71  4831.20POLYACRYLAMIDE (PAM)

0123 6071030000-E 1640  600 LF  4.00 2400.00 6.50 3900.00 5.59  3354.00COIR FIBER BAFFLE

0124 6071050000-E SP   2 EA  725.00 1450.00 1150.00 2300.00 2740.65  5481.30**" SKIMMER
(1-1/2")

0125 6084000000-E 1660  10 ACR 1200.00 12000.00 2200.00 22000.00 2683.69  26836.90SEEDING AND MULCHING

0126 6087000000-E 1660  5 ACR 75.00 375.00 300.00 1500.00 391.37  1956.85MOWING

0127 6090000000-E 1661  150 LB  3.00 450.00 8.00 1200.00 5.59  838.50SEED FOR REPAIR SEEDING

0128 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 1341.84  335.46FERT FOR REPAIR SEEDING

0129 6096000000-E 1662  250 LB  2.00 500.00 4.00 1000.00 3.35  837.50SEED FOR SUPP SEEDING

0130 6108000000-E 1665  7 TON 800.00 5600.00 1900.00 13300.00 838.65  5870.55FERTILIZER TOPDRESSING

0131 6111000000-E SP   450 LF  1.00 450.00 51.24 23058.00 56.98  25641.00IMPERVIOUS DIKE

0132 6114500000-N 1667  10 MHR 18.00 180.00 45.00 450.00 100.64  1006.40SPECIALIZED HAND MOWING

0133 6117000000-N SP   50 EA  1.00 50.00 50.00 2500.00 111.82  5591.00RESPONSE FOR EROS CONTROL

0134 6117500000-N SP   4 EA  1400.00 5600.00 2215.35 8861.40 1916.26  7665.04CONC WASHOUT STRUCTURE

0135 6123000000-E 1670 0.7 ACR 200.00 140.00 1100.00 770.00 2795.50  1956.85REFORESTATION

0136 6132000000-N SP   8 EA  200.00 1600.00 2215.35 17722.80 211.46  1691.68GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0137 6132000000-N SP   16 EA  85.00 1360.00 155.12 2481.92 255.38  4086.08GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEAN-OUT

0138 7060000000-E 1705  4,250 LF  2.75 11687.50 2.75 11687.50 3.01  12792.50SIGNAL CABLE

0139 7120000000-E 1705  24 EA  700.00 16800.00 700.00 16800.00 767.09  18410.16VEHICLE SIGNAL HD (12", 3 SECT)

0140 7132000000-E 1705  4 EA  895.00 3580.00 895.00 3580.00 980.78  3923.12VEHICLE SIGNAL HD (12", 4 SECT)

0141 7252000000-E 1710  1,000 LF  1.50 1500.00 1.50 1500.00 1.64  1640.00MESSENGER CABLE (1/4")

0142 7264000000-E 1710  1,050 LF  4.75 4987.50 4.75 4987.50 5.21  5470.50MESSENGER CABLE (3/8")

0143 7300000000-E 1715  2,500 LF  7.00 17500.00 7.00 17500.00 7.67  19175.00UNPAVED TRENCH (***********)
(1, 2")

0144 7300100000-E 1715  2,300 LF  3.20 7360.00 3.20 7360.00 3.51  8073.00UNPAVED TRENCH TEMP LEADIN

0145 7301000000-E 1715  110 LF  17.50 1925.00 17.50 1925.00 19.18  2109.80DIRECT DRILL (***********)
(1, 2")

0146 7324000000-N 1716  18 EA  340.00 6120.00 340.00 6120.00 372.59  6706.62JUNCTION BOX (STANDARD SIZE)

0147 7360000000-N 1720  11 EA  1000.00 11000.00 1000.00 11000.00 1095.84  12054.24WOOD POLE

0148 7372000000-N 1721  8 EA  225.00 1800.00 225.00 1800.00 246.56  1972.48GUY ASSEMBLY

0149 7408000000-E 1722  1 EA  325.00 325.00 325.00 325.00 356.15  356.151" RISER WITH WEATHERHEAD
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0150 7420000000-E 1722  6 EA  470.00 2820.00 470.00 2820.00 515.05  3090.302" RISER WITH WEATHERHEAD

0151 7444000000-E 1725  2,950 LF  8.00 23600.00 8.00 23600.00 8.77  25871.50INDUCTIVE LOOP SAWCUT

0152 7456000000-E 1726  5,900 LF  1.80 10620.00 1.80 10620.00 1.97  11623.00LEAD-IN CABLE(********)
(14-2)

0153 7576000000-N SP   4 EA  8300.00 33200.00 8300.00 33200.00 9095.46  36381.84METAL STRAIN SIGNAL POLE

0154 7613000000-N SP   4 EA  965.00 3860.00 965.00 3860.00 1057.49  4229.96SOIL TEST

0155 7614100000-E SP   24 CY  750.00 18000.00 750.00 18000.00 821.88  19725.12DRILLED PIER FOUND

0156 7684000000-N 1750  1 EA  1300.00 1300.00 1300.00 1300.00 1424.59  1424.59SIGNAL CABINET FOUNDATION

0157 7756000000-N 1751  1 EA  13100.00 13100.00 13100.00 13100.00 14355.49  14355.49CONTLR WITH CBNT, 2070L BASE MTD

0158 7780000000-N 1751  6 EA  135.00 810.00 135.00 810.00 147.94  887.64DETECTOR CARD (TYPE 2070L)

0159 7901000000-N 1753  1 EA  385.00 385.00 385.00 385.00 421.90  421.90CABINET BASE EXTENDER

0160 7912000000-N 1755  2 EA  1600.00 3200.00 1600.00 3200.00 1753.34  3506.68BEACON CNTRL ASSM & CBNT *****
(TYPE F3)

0189 6048000000-E SP   360 SY  35.00 12600.00 55.00 19800.00 49.17  17701.20FLOAT TURBIDITY CURTAIN

STRUCTURE ITEMS

0161 8007000000-N 400 Lump Sum 1366300.00 790125.00  831567.69CM&R TEMP STR ***********
(21+95.50 -DET1-)

0162 8017000000-N SP  Lump Sum 47200.00 265000.00  172169.64CM&R TEMP ACCESS ***********
(23+26.00 -L- EBL)

0163 8017000000-N SP  Lump Sum 47200.00 100000.00  176854.54CM&R TEMP ACCESS ***********
(23+26.00 -L- WBL)

0164 8035000000-N 402 Lump Sum 245900.00 175000.00  210819.98REMV EXIST STR **********
(23+26.00 -L- EBL)

0165 8035000000-N 402 Lump Sum 178083.02 175000.00  210819.98REMV EXIST STR **********
(23+26.00 -L- WBL)

0166 8065000000-N SP  Lump Sum 3000.00 1190.00  3747.91ASBESTOS ASSESSMENT

0167 8105560000-E 411  175 LF  1257.24 220017.00 1170.00 204750.00 1434.75  251081.254'-0" DRILLD PIER IN SOIL

0168 8105660000-E 411  67 LF  1257.24 84235.08 1300.00 87100.00 1745.12  116923.044'-0" DRILLD PIER NO SOIL

0169 8111600000-E 411  124 LF  321.74 39895.76 272.00 33728.00 351.37  43569.88PERM STL CASING FOR 4' PIER

0170 8113000000-N 411  4 EA  1400.00 5600.00 200.00 800.00 1288.35  5153.40SID INSPECTIONS

0171 8115000000-N 411  4 EA  4125.00 16500.00 2200.00 8800.00 4509.21  18036.84CSL TESTING

0172 8121000000-N 412 Lump Sum 28300.00 95000.00  35136.66UNCL STR EXCAV STA *****
(23+26.00 -L- EBL)

0173 8121000000-N 412 Lump Sum 32300.00 95000.00  38650.34UNCL STR EXCAV STA *****
(23+26.00 -L- WBL)

0174 8147000000-E 420  18,254 SF  35.69 651485.26 35.00 638890.00 39.82  726874.28REINF CONCRETE DECK SLAB

0175 8161000000-E 420  18,780 SF  0.90 16902.00 0.63 11831.40 0.70  13146.00GROOVING BRIDGE FLOORS

0176 8182000000-E 420  320 CY  782.10 250272.00 1250.00 400000.00 819.86  262355.20CLASS A CONCRETE (BRIDGE)

0177 8210000000-N 422 Lump Sum 46125.00 40000.00  55047.44BRG APPR SLAB ***********
(23+26.00 -L- EBL)

0178 8210000000-N 422 Lump Sum 46125.00 40000.00  55047.44BRG APPR SLAB ***********
(23+26.00 -L- WBL)

0179 8217000000-E 425  68,165 LB  1.21 82479.65 1.25 85206.25 1.11  75663.15REINF STEEL (BRIDGE)



BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/I-85 BUS IN HIGH POINT.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION INC VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

MOORESVILLE,  NC BECKLEY,  WV

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 6 /  12 009

46065.3.1 JUN 19 2018 C204100

TIP NO 0.464 MIB-5351

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0180 8238000000-E 425  9,721 LB  2.74 26635.54 2.50 24302.50 2.34  22747.14SPIRAL COL REINF STL BRG

0181 8265000000-E 430 2,177.5 LF  277.67 604626.43 365.00 794787.50 327.94  714089.3554" PRESTR CONCRETE GIRDR

0182 8328200000-E 450  24 EA  495.00 11880.00 750.00 18000.00 456.78  10962.72PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0183 8364000000-E 450  888 LF  38.75 34410.00 38.30 34010.40 51.53  45758.64HP12X53 PILES

0184 8391000000-N 450  24 EA  250.00 6000.00 240.00 5760.00 131.18  3148.32STEEL PILE POINTS

0185 8503000000-E 460 878.34 LF  93.70 82300.46 85.00 74658.90 181.54  159453.84CONCRETE BARRIER RAIL

0186 8608000000-E 876  2,040 TON 41.21 84068.40 1.00 2040.00 58.56  119462.40RIP RAP II (2'-0")

0187 8622000000-E 876  2,270 SY  3.10 7037.00 2.25 5107.50 4.68  10623.60GEOTEXTILE FOR DRAINAGE

0188 8657000000-N 430 Lump Sum 10885.00 25000.00  43335.21ELASTOMERIC BEARINGS

 

    TOTAL 8026687.83 TOTAL 8525287.72 TOTAL  8559041.36CONTRACT TOTAL

 

    SUB-TOTAL 3750925.23 SUB-TOTAL 4294200.27 SUB-TOTAL  4126795.48ROADWAY ITEMS

    SUB-TOTAL 4275762.60 SUB-TOTAL 4231087.45 SUB-TOTAL  4432245.88STRUCTURE ITEMS



BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/I-85 BUS IN HIGH POINT.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC   

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 7 /  12 009
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TIP NO 0.464 MIB-5351

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 428000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 57000.00   CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 43000.00   TYPE I STANDARD APPR **********
(23+26.00 -L- EB)

0004 0028000000-N SP  Lump Sum 43000.00   TYPE I STANDARD APPR **********
(23+26.00 -L- WB)

0005 0036000000-E 225  550 CY  17.50 9625.00   UNDERCUT EXCAVATION

0006 0050000000-E 226  1 ACR 250.00 250.00   SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 584834.45   GRADING

0008 0106000000-E 230  32,000 CY  17.75 568000.00   BORROW EXCAVATION

0009 0134000000-E 240  157 CY  11.50 1805.50   DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  70 LF  12.00 840.00   BERM DITCH CONSTRUCTION

0011 0195000000-E 265  500 CY  57.00 28500.00   SELECT GRANULAR MATERIAL

0012 0196000000-E 270  400 SY  3.60 1440.00   GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   3,110 SF  31.00 96410.00   TEMPORARY SHORING

0014 0318000000-E 300  110 TON 50.00 5500.00   FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  345 SY  4.00 1380.00   FND CONDIT GEOTEXTILE

0016 0335200000-E 305  316 LF  59.00 18644.00   15" DRAINAGE PIPE

0017 0335300000-E 305  296 LF  80.00 23680.00   18" DRAINAGE PIPE

0018 0335400000-E 305  20 LF  80.00 1600.00   24" DRAINAGE PIPE

0019 0335500000-E 305  36 LF  148.00 5328.00   30" DRAINAGE PIPE

0020 0335850000-E 305  4 EA  403.00 1612.00   **" DRAINAGE PIPE ELBOW
(15)

0021 0448200000-E 310  244 LF  75.00 18300.00   15" RCP CULV CLASS IV

0022 0448300000-E 310  60 LF  91.00 5460.00   18" RCP CULV CLASS IV

0023 0582000000-E 310  162 LF  83.00 13446.00   15" CS PIPE CULV 0.064"

0024 0636000000-E 310  2 EA  403.00 806.00   **" CS ELBOW *****" THICK
(15", 0.064)

0025 0995000000-E 340  281 LF  20.00 5620.00   PIPE REMOVAL

0026 0996000000-N 350  2 EA  3750.00 7500.00   PIPE CLEAN OUT

0027 1099500000-E 505  250 CY  15.00 3750.00   SHALLOW UNDERCUT

0028 1099700000-E 505  500 TON 34.00 17000.00   CLASS IV SUBGRD STABILIZATION

0029 1121000000-E 520  2,000 TON 36.00 72000.00   AGGREGATE BASE COURSE

0030 1220000000-E 545  25 TON 43.00 1075.00   INCIDENTAL STONE BASE

0031 1330000000-E 607  810 SY  18.93 15333.30   INCIDENTAL MILLING

0032 1491000000-E 610  3,930 TON 67.00 263310.00   ASP CONC BASE CRS B25.0C

0033 1503000000-E 610  3,120 TON 70.00 218400.00   ASP CONC INTR CRS I19.0C

0034 1523000000-E 610  4,810 TON 66.00 317460.00   ASP CONC SURF CRS S9.5C

0035 1575000000-E 620  615 TON 605.00 372075.00   ASP FOR PLANT MIX

0036 1693000000-E 654  20 TON 352.00 7040.00   ASPH PLT MIX PVMT REPAIR

0037 1840000000-E 665  8,075 LF  0.86 6944.50   MILLED RUMBLE STRIPS
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0038 2022000000-E 815  135 CY  25.00 3375.00   SUBDRAIN EXCAVATION

0039 2026000000-E 815  400 SY  9.00 3600.00   GEOTEXTILE FOR SUBSURF DRNS

0040 2036000000-E 815  68 CY  60.00 4080.00   SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  400 LF  15.00 6000.00   6" PERF SUBDRN PIPE

0042 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0043 2077000000-E 815  6 LF  35.00 210.00   6" OUTLET PIPE

0044 2190000000-N 828  6 EA  1500.00 9000.00   TEMP STL PLT COVER FOR MDS

0045 2253000000-E 840 0.447 CY  4100.00 1832.70   PIPE COLLARS

0046 2275000000-E SP   6 CY  400.00 2400.00   FLOWABLE FILL

0047 2286000000-N 840  21 EA  2750.00 57750.00   MASNRY DRAINAGE STRUCT

0048 2308000000-E 840  38 LF  147.75 5614.50   MASNRY DRAINAGE STRUCT

0049 2364200000-N 840  6 EA  925.00 5550.00   FRAME W/2GRTS 840.20 STD

0050 2365000000-N 840  7 EA  1000.00 7000.00   FRAME W/2GRTS 840.22 STD

0051 2396000000-N 840  7 EA  985.00 6895.00   FRAME W/COVER STD 840.54

0052 2556000000-E 846  80 LF  60.00 4800.00   SHOULDER BERM GUTTER

0053 2815000000-N 858  2 EA  1850.00 3700.00   ADJ DROP INLETS

0054 3000000000-N SP   1 EA  13800.00 13800.00   IMPACT ATTEN TYPE 350

0055 3030000000-E 862 1,787.5 LF  16.30 29136.25   STL BEAM GUARDRAIL

0056 3150000000-N 862  10 EA  10.00 100.00   ADDIT GUARDRAIL POSTS

0057 3180000000-N SP   4 EA  2300.00 9200.00   GR ANCHOR TYPE **********
(III MOD)

0058 3210000000-N 862  1 EA  500.00 500.00   GR END TYPE CAT-1

0059 3287000000-N SP   3 EA  2700.00 8100.00   GR END TYPE TL-3

0060 3317000000-N SP   7 EA  1600.00 11200.00   GR ANCHOR TYPE B-77

0061 3360000000-E 863  1,425 LF  1.00 1425.00   REMOVE EXISTING GUARDRAIL

0062 3380000000-E 862 1,312.5 LF  7.00 9187.50   TEMP STL BM GUARDRAIL

0063 3387000000-N SP   6 EA  600.00 3600.00   TEMP GDRL ANCH UNITS ******
(B-77)

0064 3389150000-N SP   6 EA  1800.00 10800.00   TEMP GDRL END UNITS *****
(TL-3)

0065 3436000000-N 862  1 EA  400.00 400.00   GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE CAT-1

0066 3503000000-E 866  3,130 LF  3.75 11737.50   WOVEN WIRE FENCE 47" FAB

0067 3509000000-E 866  200 EA  18.00 3600.00   4" TIMBER POSTS 7'-6"LONG

0068 3515000000-E 866  50 EA  34.00 1700.00   5" TIMBER POSTS 8'-0"LONG

0069 3635000000-E 876  1,500 TON 56.00 84000.00   RIP RAP, CLASS II

0070 3649000000-E 876  310 TON 64.00 19840.00   RIP RAP, CLASS B

0071 3656000000-E 876  4,500 SY  2.70 12150.00   GEOTEXTILE FOR DRAINGE

0072 3659000000-N 873  1 EA  2200.00 2200.00   PREFORMED SCOUR HOLES

0073 4072000000-E 903  524 LF  9.00 4716.00   SUPPORT, 3-LB STL U-CHAN

0074 4096000000-N 904  3 EA  150.00 450.00   SIGN ERECTION, TYPE D
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0075 4102000000-N 904  24 EA  150.00 3600.00   SIGN ERECTION, TYPE E

0076 4155000000-N 907  19 EA  2.00 38.00   DISPOSE SIGN SYST U-CHAN

0077 4158000000-N 907  4 EA  2.00 8.00   DISPOSE SIGN SYST WOOD

0078 4400000000-E 1110  192 SF  18.50 3552.00   WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  288 SF  13.10 3772.80   WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  30 SF  15.00 450.00   WORK ZONE SIGNS (BARR)

0081 4415000000-N 1115  4 EA  671.60 2686.40   FLASHING ARROW BOARD

0082 4420000000-N 1120  2 EA  13969.28 27938.56   PORTABLE CHANGE MSG SIGN

0083 4430000000-N 1130  140 EA  55.74 7803.60   DRUMS

0084 4435000000-N 1135  30 EA  24.18 725.40   CONES

0085 4445000000-E 1145  48 LF  32.50 1560.00   BARRICADES (TYPE III)

0086 4455000000-N 1150  60 DAY 480.59 28835.40   FLAGGER

0087 4480000000-N 1165  2 EA  7000.00 14000.00   TMA

0088 4516000000-N 1180  30 EA  42.31 1269.30   SKINNY DRUM

0089 4650000000-N 1251  425 EA  10.00 4250.00   TEMP RAISED PVMT MRKS

0090 4685000000-E 1205  644 LF  2.25 1449.00   THERMO PVT MKG LINES 4"90

0091 4686000000-E 1205  644 LF  2.37 1526.28   THERMO PVT MKG LINES 4"120

0092 4688000000-E 1205  9,094 LF  3.00 27282.00   THERMO PVT MKG LINES,6"90 MILS

0093 4690000000-E 1205  1,890 LF  3.25 6142.50   THERMO PVT MKG LINES 6"120 MILS

0094 4710000000-E 1205  190 LF  6.85 1301.50   24"WIDE THERMO 120 MILS

0095 4725000000-E 1205  13 EA  225.00 2925.00   THERMO PVT SYMBOL 90MILS

0096 4775000000-E 1205  1,238 LF  7.50 9285.00   6" COLD APPL PLSTIC LINES TYPE **
(II)

0097 4810000000-E 1205  48,194 LF  0.28 13494.32   PAINT PVMT MARKINGS 4"

0098 4835000000-E 1205  452 LF  3.00 1356.00   PAINT PVT MKG LINES 24"

0099 4845000000-N 1205  30 EA  45.00 1350.00   PAINT PVT MKG SYMBOL

0100 4850000000-E 1205  5,825 LF  0.89 5184.25   LINE REMOVAL 4" WIDE

0101 4870000000-E 1205  70 LF  4.00 280.00   LINE REMOVAL 24" WIDE

0102 4875000000-N 1205  8 EA  58.00 464.00   REMOVAL OF SYMBL & CHARAC

0103 4900000000-N 1251  4 EA  15.00 60.00   PERM RAISED PVMT MARKERS

0104 4905000000-N 1253  31 EA  70.00 2170.00   SNOWPLB PVMT MRKER

0105 5255000000-N 1413 Lump Sum 37000.00   PORTABLE LIGHTING

0106 6000000000-E 1605  6,015 LF  4.00 24060.00   TEMPORARY SILT FENCE

0107 6006000000-E 1610  640 TON 59.00 37760.00   EROS CONTRL STONE CL A

0108 6009000000-E 1610  1,990 TON 59.00 117410.00   EROS CONTRL STONE CL B

0109 6012000000-E 1610  1,810 TON 49.00 88690.00   SEDIMENT CONTROL STONE

0110 6015000000-E 1615  10 ACR 900.00 9000.00   TEMPORARY MULCHING

0111 6018000000-E 1620  600 LB  5.00 3000.00   SEED FOR TEMP SEEDING

0112 6021000000-E 1620  4 TON 1100.00 4400.00   FERT FOR TEMP SEEDING

0113 6024000000-E 1622  350 LF  15.00 5250.00   TEMPORARY SLOPE DRAINS
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0114 6029000000-E SP   1,000 LF  2.00 2000.00   SAFETY FENCE

0115 6030000000-E 1630  2,500 CY  12.75 31875.00   SILT EXCAVATION

0116 6036000000-E 1631  14,500 SY  1.75 25375.00   MATTING FOR EROS CONTROL

0117 6037000000-E SP   1,450 SY  5.00 7250.00   COIR FIBER MAT

0118 6038000000-E SP   285 SY  9.00 2565.00   PERM SOIL REINF MAT

0119 6042000000-E 1632  2,250 LF  6.20 13950.00   1/4" HARDWARE CLOTH

0120 6070000000-N 1639  20 EA  575.00 11500.00   SPECIAL STILLING BASINS

0121 6071010000-E SP   700 LF  10.00 7000.00   WATTLE

0122 6071020000-E SP   720 LB  11.00 7920.00   POLYACRYLAMIDE (PAM)

0123 6071030000-E 1640  600 LF  6.00 3600.00   COIR FIBER BAFFLE

0124 6071050000-E SP   2 EA  1500.40 3000.80   **" SKIMMER
(1-1/2")

0125 6084000000-E 1660  10 ACR 2200.00 22000.00   SEEDING AND MULCHING

0126 6087000000-E 1660  5 ACR 250.00 1250.00   MOWING

0127 6090000000-E 1661  150 LB  8.00 1200.00   SEED FOR REPAIR SEEDING

0128 6093000000-E 1661 0.25 TON 1500.00 375.00   FERT FOR REPAIR SEEDING

0129 6096000000-E 1662  250 LB  6.00 1500.00   SEED FOR SUPP SEEDING

0130 6108000000-E 1665  7 TON 1050.00 7350.00   FERTILIZER TOPDRESSING

0131 6111000000-E SP   450 LF  100.00 45000.00   IMPERVIOUS DIKE

0132 6114500000-N 1667  10 MHR 85.50 855.00   SPECIALIZED HAND MOWING

0133 6117000000-N SP   50 EA  75.00 3750.00   RESPONSE FOR EROS CONTROL

0134 6117500000-N SP   4 EA  900.00 3600.00   CONC WASHOUT STRUCTURE

0135 6123000000-E 1670 0.7 ACR 5000.00 3500.00   REFORESTATION

0136 6132000000-N SP   8 EA  300.00 2400.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0137 6132000000-N SP   16 EA  300.00 4800.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEAN-OUT

0138 7060000000-E 1705  4,250 LF  2.75 11687.50   SIGNAL CABLE

0139 7120000000-E 1705  24 EA  700.00 16800.00   VEHICLE SIGNAL HD (12", 3 SECT)

0140 7132000000-E 1705  4 EA  895.00 3580.00   VEHICLE SIGNAL HD (12", 4 SECT)

0141 7252000000-E 1710  1,000 LF  1.50 1500.00   MESSENGER CABLE (1/4")

0142 7264000000-E 1710  1,050 LF  4.75 4987.50   MESSENGER CABLE (3/8")

0143 7300000000-E 1715  2,500 LF  7.00 17500.00   UNPAVED TRENCH (***********)
(1, 2")

0144 7300100000-E 1715  2,300 LF  3.20 7360.00   UNPAVED TRENCH TEMP LEADIN

0145 7301000000-E 1715  110 LF  17.50 1925.00   DIRECT DRILL (***********)
(1, 2")

0146 7324000000-N 1716  18 EA  340.00 6120.00   JUNCTION BOX (STANDARD SIZE)

0147 7360000000-N 1720  11 EA  1000.00 11000.00   WOOD POLE

0148 7372000000-N 1721  8 EA  225.00 1800.00   GUY ASSEMBLY

0149 7408000000-E 1722  1 EA  325.00 325.00   1" RISER WITH WEATHERHEAD
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0150 7420000000-E 1722  6 EA  470.00 2820.00   2" RISER WITH WEATHERHEAD

0151 7444000000-E 1725  2,950 LF  8.00 23600.00   INDUCTIVE LOOP SAWCUT

0152 7456000000-E 1726  5,900 LF  1.80 10620.00   LEAD-IN CABLE(********)
(14-2)

0153 7576000000-N SP   4 EA  8300.00 33200.00   METAL STRAIN SIGNAL POLE

0154 7613000000-N SP   4 EA  965.00 3860.00   SOIL TEST

0155 7614100000-E SP   24 CY  750.00 18000.00   DRILLED PIER FOUND

0156 7684000000-N 1750  1 EA  1300.00 1300.00   SIGNAL CABINET FOUNDATION

0157 7756000000-N 1751  1 EA  13100.00 13100.00   CONTLR WITH CBNT, 2070L BASE MTD

0158 7780000000-N 1751  6 EA  135.00 810.00   DETECTOR CARD (TYPE 2070L)

0159 7901000000-N 1753  1 EA  385.00 385.00   CABINET BASE EXTENDER

0160 7912000000-N 1755  2 EA  1600.00 3200.00   BEACON CNTRL ASSM & CBNT *****
(TYPE F3)

0189 6048000000-E SP   360 SY  45.00 16200.00   FLOAT TURBIDITY CURTAIN

STRUCTURE ITEMS

0161 8007000000-N 400 Lump Sum 850000.00   CM&R TEMP STR ***********
(21+95.50 -DET1-)

0162 8017000000-N SP  Lump Sum 120000.00   CM&R TEMP ACCESS ***********
(23+26.00 -L- EBL)

0163 8017000000-N SP  Lump Sum 120000.00   CM&R TEMP ACCESS ***********
(23+26.00 -L- WBL)

0164 8035000000-N 402 Lump Sum 125000.00   REMV EXIST STR **********
(23+26.00 -L- EBL)

0165 8035000000-N 402 Lump Sum 125000.00   REMV EXIST STR **********
(23+26.00 -L- WBL)

0166 8065000000-N SP  Lump Sum 3000.00   ASBESTOS ASSESSMENT

0167 8105560000-E 411  175 LF  525.00 91875.00   4'-0" DRILLD PIER IN SOIL

0168 8105660000-E 411  67 LF  2000.00 134000.00   4'-0" DRILLD PIER NO SOIL

0169 8111600000-E 411  124 LF  375.00 46500.00   PERM STL CASING FOR 4' PIER

0170 8113000000-N 411  4 EA  1250.00 5000.00   SID INSPECTIONS

0171 8115000000-N 411  4 EA  3000.00 12000.00   CSL TESTING

0172 8121000000-N 412 Lump Sum 88000.00   UNCL STR EXCAV STA *****
(23+26.00 -L- EBL)

0173 8121000000-N 412 Lump Sum 88000.00   UNCL STR EXCAV STA *****
(23+26.00 -L- WBL)

0174 8147000000-E 420  18,254 SF  43.50 794049.00   REINF CONCRETE DECK SLAB

0175 8161000000-E 420  18,780 SF  0.75 14085.00   GROOVING BRIDGE FLOORS

0176 8182000000-E 420  320 CY  950.00 304000.00   CLASS A CONCRETE (BRIDGE)

0177 8210000000-N 422 Lump Sum 63000.00   BRG APPR SLAB ***********
(23+26.00 -L- EBL)

0178 8210000000-N 422 Lump Sum 63000.00   BRG APPR SLAB ***********
(23+26.00 -L- WBL)

0179 8217000000-E 425  68,165 LB  1.00 68165.00   REINF STEEL (BRIDGE)
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0180 8238000000-E 425  9,721 LB  2.00 19442.00   SPIRAL COL REINF STL BRG

0181 8265000000-E 430 2,177.5 LF  285.00 620587.50   54" PRESTR CONCRETE GIRDR

0182 8328200000-E 450  24 EA  250.00 6000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0183 8364000000-E 450  888 LF  50.00 44400.00   HP12X53 PILES

0184 8391000000-N 450  24 EA  120.00 2880.00   STEEL PILE POINTS

0185 8503000000-E 460 878.34 LF  90.00 79050.60   CONCRETE BARRIER RAIL

0186 8608000000-E 876  2,040 TON 55.00 112200.00   RIP RAP II (2'-0")

0187 8622000000-E 876  2,270 SY  3.00 6810.00   GEOTEXTILE FOR DRAINAGE

0188 8657000000-N 430 Lump Sum 19140.00   ELASTOMERIC BEARINGS

 

    TOTAL 8577777.41   CONTRACT TOTAL

 

    SUB-TOTAL 4552593.31   ROADWAY ITEMS

    SUB-TOTAL 4025184.10   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8026687.83   SMITH-ROWE, LLC

     2  8525287.72   DANE CONSTRUCTION INC

     3  8559041.36   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     4  8577777.41   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO



I-40 FROM WEST OF I-73 TO EAST OF HOLDEN RD OVERPASS IN GREENSBORO.

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 1 /  2 010

50454.3.1 JUN 19 2018 C204122

TIP NO 4.720 MII-5811

FED AID NO NHPIM-0040(9)214

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225199.42 475000.00  MOBILIZATION

0002 1220000000-E 545  114 TON 90.46 10312.44 115.00 13110.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  418,520 SY  3.33 1393671.60 3.50 1464820.00  MILL ASP PVMT *****" DTH
(1½")

0004 1308000000-E 607  125 SY  36.99 4623.75 33.00 4125.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3/4")

0005 1330000000-E 607  10,620 SY  14.76 156751.20 14.00 148680.00  INCIDENTAL MILLING

0006 1523000000-E 610  3,895 TON 84.63 329633.85 100.00 389500.00  ASP CONC SURF CRS S9.5C

0007 1524200000-E 610  31,327 TON 65.32 2046279.64 90.00 2819430.00  ASP CONC SURF CRS S9.5D

0008 1575000000-E 620  234 TON 535.33 125267.22 800.00 187200.00  ASP FOR PLANT MIX

0009 1577000000-E 620  2,413 TON 687.22 1658261.86 1030.00 2485390.00  POLYM MOD ASP BNDR FOR PLT MIX

0010 1662000000-E 650  10,251 TON 84.94 870719.94 125.00 1281375.00  OG ASP FRICT FC-1 MOD

0011 1704000000-E SP   115 TON 272.35 31320.25 400.00 46000.00  PATCHING EXIST PAVEMENT

0012 1840000000-E 665  97,374 LF  0.12 11684.88 0.50 48687.00  MILLED RUMBLE STRIPS

0013 2275000000-E SP   3 CY  5750.00 17250.00 5000.00 15000.00  FLOWABLE FILL

0014 2473000000-N SP   1 EA  13800.00 13800.00 12000.00 12000.00  GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE APRON

0015 2613000000-N 848  4 EA  10925.00 43700.00 9500.00 38000.00  REM & REP CURB RAMPS

0016 4400000000-E 1110  700 SF  9.60 6720.00 10.00 7000.00  WORK ZONE SIGNS (STAT)

0020 4420000000-N 1120  2 EA  9372.50 18745.00 20000.00 40000.00  PORTABLE CHANGE MSG SIGN

0022 4423000000-N SP   5 EA  5290.00 26450.00 4600.00 23000.00  WZ DIGITAL SPD LMT SIGNS

0023 4424000000-N SP   15 EA  3967.50 59512.50 3450.00 51750.00  WZ PRESENCE LIGHTING

0024 4430000000-N 1130  50 EA  50.60 2530.00 75.00 3750.00  DRUMS

0025 4434000000-N SP   36 EA  143.75 5175.00 125.00 4500.00  SEQ FLASH WARN LIGHTS

0028 4688000000-E 1205  116,347 LF  1.04 121000.88 0.86 100058.42  THERMO PVT MKG LINES,6"90 MILS

0029 4690000000-E 1205  27,217 LF  1.32 35926.44 0.98 26672.66  THERMO PVT MKG LINES 6"120 MILS

0030 4697000000-E 1205  596 LF  3.45 2056.20 3.00 1788.00  THERMO PVT MKG LINE 8"120 MILS

0031 4700000000-E 1205  8,211 LF  2.30 18885.30 2.00 16422.00  12"WIDE THERMO 90 MILS

0032 4702000000-E 1205  8,855 LF  2.42 21429.10 5.00 44275.00  12"WIDE THERMO 120 MILS

0033 4710000000-E 1205  240 LF  6.90 1656.00 15.00 3600.00  24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  80 EA  161.00 12880.00 135.00 10800.00  THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  104 EA  230.00 23920.00 175.00 18200.00  THERMO PVT SYMBOL 90MILS

0036 4815000000-E 1205  265,552 LF  0.28 74354.56 0.32 84976.64  PAINT PVMT MARKINGS 6"

0037 4820000000-E 1205  596 LF  1.15 685.40 0.65 387.40  PAINT PVMT MARKINGS 8"

0038 4825000000-E 1205  32,995 LF  0.58 19137.10 0.65 21446.75  PAINT PVMT MARKINGS 12"

0039 4835000000-E 1205  240 LF  3.45 828.00 5.00 1200.00  PAINT PVT MKG LINES 24"

0040 4840000000-N 1205  144 EA  63.25 9108.00 55.00 7920.00  PAINT PVT MKG CHARACTER

0041 4845000000-N 1205  126 EA  74.75 9418.50 65.00 8190.00  PAINT PVT MKG SYMBOL

0042 4847030000-E 1205  2,938 LF  2.01 5905.38 3.50 10283.00  POLYUREA LINES (6", 20 MILS)

0043 4847070000-E 1205  165 LF  8.05 1328.25 7.00 1155.00  POLYUREA LINES (12", 20 MILS)

0044 4855000000-E 1205  3,103 LF  1.15 3568.45 2.20 6826.60  LINE REMOVAL 6" WIDE



I-40 FROM WEST OF I-73 TO EAST OF HOLDEN RD OVERPASS IN GREENSBORO.

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 2 /  2 010

50454.3.1 JUN 19 2018 C204122

TIP NO 4.720 MII-5811

FED AID NO NHPIM-0040(9)214

PAVEMENT REHABILITATION.

0045 4890000000-E SP   121,987 LF  0.72 87830.64 0.50 60993.50  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
LINES, 6" 50 MILS

0046 4890000000-E SP   16,802 LF  1.73 29067.46 0.70 11761.40  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
LINES,12" 50 MILS

0047 4905000000-N 1253  2,962 EA  31.05 91970.10 35.60 105447.20  SNOWPLB PVMT MRKER

0048 4960000000-N SP   537 EA  28.75 15438.75 9.00 4833.00  GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER DELINEATOR

0049 5255000000-N 1413 Lump Sum 62810.49 20000.00  PORTABLE LIGHTING

0050 6071010000-E SP   80 LF  20.88 1670.40 25.00 2000.00  WATTLE

0051 7444000000-E 1725  3,100 LF  9.68 30008.00 8.25 25575.00  INDUCTIVE LOOP SAWCUT

0052 4600000000-N SP   165 EA  3162.50 521812.50 2750.00 453750.00  GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0053 4600000000-N SP   12 EA  2645.00 31740.00 3950.00 47400.00  GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

 

    TOTAL 8292044.45 TOTAL 10654278.57  CONTRACT TOTAL

 

    SUB-TOTAL 8292044.45 SUB-TOTAL 10654278.57  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8292044.45   SHARPE BROTHERS A  DIVISION OF VECELLIO & GROGAN
INC

     2  10654278.57   APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION



2 SECTIONS OF US-64, 1 SECTION OF NC-902, 1 SECTION OF NC-87 , 1 SECTION OF US-421, AND 32 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

JUL 11, 2018 01:53 PM CHATHAM 2:00 PM 1 /  2 011

2018CPT.08.14.10191,  2018CPT.08.14.20191 JUN 19 2018 C204189

TIP NO 68.637 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 540000.00 225000.00  MOBILIZATION

0002 1220000000-E 545  1,735 TON 48.50 84147.50 25.00 43375.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  113.86 SMI 4460.00 507815.60 2200.00 250492.00  SHOULDER RECONSTRUCTION

0004 1260000000-E SP   1,250 TON 17.00 21250.00 23.00 28750.00  AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  320,104 SY  1.70 544176.80 1.70 544176.80  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  81,867 SY  1.85 151453.95 1.80 147360.60  MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  2,249 SY  3.55 7983.95 2.90 6522.10  MILL ASP PVMT *****" DTH
(3")

0008 1308000000-E 607  1,200 SY  5.84 7008.00 4.00 4800.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  8,616 SY  6.18 53246.88 4.75 40926.00  INCIDENTAL MILLING

0010 1503000000-E 610  370 TON 48.50 17945.00 58.00 21460.00  ASP CONC INTR CRS I19.0C

0011 1519000000-E 610  73,705 TON 42.50 3132462.50 46.00 3390430.00  ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   150 TON 72.00 10800.00 70.00 10500.00  ASP CONC SURF CRS S9.5B LEVEL

0013 1523000000-E 610  10,570 TON 40.50 428085.00 40.00 422800.00  ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  5,600 TON 362.00 2027200.00 480.00 2688000.00  ASP FOR PLANT MIX

0015 1704000000-E SP   16,290 TON 105.00 1710450.00 107.00 1743030.00  PATCHING EXIST PAVEMENT

0016 1775500000-E 660  168,300 SY  0.83 139689.00 0.80 134640.00  AST, MAT COAT, #*** STONE
(67)

0017 1775500000-E 660  53,800 SY  0.63 33894.00 0.70 37660.00  AST, MAT COAT, #*** STONE
(78)

0018 1838000000-E 660  86,150 GAL 1.90 163685.00 1.70 146455.00  EMULSION FOR AST

0019 1838500000-N 660  14 WK  1.00 14.00 4000.00 56000.00  VACUUM TRUCK

0020 1891000000-E SP   115,632 SY  2.43 280985.76 2.43 280985.76  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING TYPE II

0021 2815000000-N 858  2 EA  1500.00 3000.00 500.00 1000.00  ADJ DROP INLETS

0022 2830000000-N 858  21 EA  575.00 12075.00 850.00 17850.00  ADJ MANHOLES

0023 2845000000-N 858  17 EA  500.00 8500.00 850.00 14450.00  ADJ METER OR VALVE BOXES

0024 4413000000-E SP   11,817 SF  7.55 89218.35 7.55 89218.35  WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 230000.00 106000.00  TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N 1190  240 HR  30.00 7200.00 45.00 10800.00  LAW ENFORCEMENT

0027 4685000000-E 1205  139,134 LF  0.59 82089.06 0.59 82089.06  THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  20,700 LF  0.69 14283.00 0.69 14283.00  THERMO PVT MKG LINES 4"120

0029 4695000000-E 1205  4,600 LF  1.50 6900.00 1.50 6900.00  THERMO PVT MKG LINES 8"90 MILS

0030 4710000000-E 1205  60 LF  15.00 900.00 15.00 900.00  24"WIDE THERMO 120 MILS

0031 4725000000-E 1205  32 EA  175.00 5600.00 175.00 5600.00  THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  1,767,449 LF  0.10 176744.90 0.10 176744.90  PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  5,470 LF  1.00 5470.00 1.00 5470.00  PAINT PVMT MARKINGS 8"

0034 4830000000-E 1205  50 LF  3.00 150.00 3.00 150.00  PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  185 LF  4.00 740.00 4.00 740.00  PAINT PVT MKG LINES 24"



2 SECTIONS OF US-64, 1 SECTION OF NC-902, 1 SECTION OF NC-87 , 1 SECTION OF US-421, AND 32 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

JUL 11, 2018 01:53 PM CHATHAM 2:00 PM 2 /  2 011

2018CPT.08.14.10191,  2018CPT.08.14.20191 JUN 19 2018 C204189

TIP NO 68.637 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4840000000-N 1205  16 EA  40.00 640.00 40.00 640.00  PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  75 EA  45.00 3375.00 45.00 3375.00  PAINT PVT MKG SYMBOL

0038 4850000000-E 1205  11,920 LF  0.35 4172.00 0.35 4172.00  LINE REMOVAL 4" WIDE

0039 4860000000-E 1205  4,800 LF  0.70 3360.00 0.70 3360.00  LINE REMOVAL 8" WIDE

0040 4875000000-N 1205  6 EA  50.00 300.00 50.00 300.00  REMOVAL OF SYMBL & CHARAC

0041 4900000000-N 1251  260 EA  10.00 2600.00 10.00 2600.00  PERM RAISED PVMT MARKERS

0042 4905000000-N 1253  2,317 EA  25.00 57925.00 25.00 57925.00  SNOWPLB PVMT MRKER

0043 6000000000-E 1605  5,780 LF  2.10 12138.00 5.00 28900.00  TEMPORARY SILT FENCE

0044 6071010000-E SP   1,370 LF  7.50 10275.00 5.00 6850.00  WATTLE

0045 6084000000-E 1660 83.93 ACR 2390.00 200592.70 2390.00 200592.70  SEEDING AND MULCHING

0046 7444000000-E 1725  2,200 LF  6.75 14850.00 5.60 12320.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 10815390.95 TOTAL 11076593.27  CONTRACT TOTAL

 

    SUB-TOTAL 10815390.95 SUB-TOTAL 11076593.27  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10815390.95   ST WOOTEN CORPORATION

     2  11076593.27   RILEY PAVING INC



1 SECTION EACH OF US-1, US-421 BYP, US-421 & US-15, AND 13 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

JUL 11, 2018 01:53 PM LEE 2:00 PM 1 /  2 012

2018CPT.08.15.10531,  2018CPT.08.15.20531,  47868 JUN 19 2018 C204193

TIP NO 29.772 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 400000.00 249600.00  MOBILIZATION

0002 1245000000-E SP  48.91 SMI 4460.00 218138.60 1800.00 88038.00  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   480 TON 17.50 8400.00 21.00 10080.00  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  244,346 SY  1.40 342084.40 1.50 366519.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  509,240 SY  1.60 814784.00 1.75 891170.00  MILL ASP PVMT *****" DTH
(2")

0006 1330000000-E 607  5,675 SY  3.75 21281.25 4.50 25537.50  INCIDENTAL MILLING

0007 1491000000-E 610  850 TON 52.00 44200.00 49.00 41650.00  ASP CONC BASE CRS B25.0C

0008 1519000000-E 610  59,935 TON 40.00 2397400.00 44.45 2664110.75  ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  22,075 TON 41.00 905075.00 42.40 935980.00  ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  4,958 TON 355.00 1760090.00 474.00 2350092.00  ASP FOR PLANT MIX

0011 1704000000-E SP   3,972 TON 104.00 413088.00 108.00 428976.00  PATCHING EXIST PAVEMENT

0012 1880000000-E SP   466 TON 265.00 123490.00 275.00 128150.00  GENERIC PAVING ITEM (TON)
JOINT REPAIR

0013 2830000000-N 858  12 EA  550.00 6600.00 850.00 10200.00  ADJ MANHOLES

0014 2845000000-N 858  26 EA  500.00 13000.00 850.00 22100.00  ADJ METER OR VALVE BOXES

0015 4413000000-E SP   3,440 SF  8.00 27520.00 7.55 25972.00  WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 191500.00 100000.00  TEMP TRAFFIC CONTROL (SP)

0017 4510000000-N 1190  304 HR  30.00 9120.00 45.00 13680.00  LAW ENFORCEMENT

0018 4685000000-E 1205  28,805 LF  0.57 16418.85 0.57 16418.85  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  20,172 LF  0.65 13111.80 0.65 13111.80  THERMO PVT MKG LINES 4"120

0020 4688000000-E 1205  175,707 LF  0.97 170435.79 0.97 170435.79  THERMO PVT MKG LINES,6"90 MILS

0021 4690000000-E 1205  6,271 LF  1.25 7838.75 1.25 7838.75  THERMO PVT MKG LINES 6"120 MILS

0022 4695000000-E 1205  241 LF  1.25 301.25 1.25 301.25  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  8 LF  1.25 10.00 1.25 10.00  THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  29,157 LF  1.25 36446.25 1.25 36446.25  12"WIDE THERMO 90 MILS

0025 4710000000-E 1205  467 LF  10.00 4670.00 10.00 4670.00  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  52 EA  90.00 4680.00 90.00 4680.00  THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  120 EA  140.00 16800.00 140.00 16800.00  THERMO PVT SYMBOL 90MILS

0028 4770000000-E 1205  1,825 LF  3.00 5475.00 3.00 5475.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0029 4775000000-E 1205  4,665 LF  4.00 18660.00 4.00 18660.00  6" COLD APPL PLSTIC LINES TYPE **
(II)

0030 4785000000-E 1205  30 LF  8.00 240.00 8.00 240.00  12" COLD PLSTIC LINES TYPE **
(II)

0031 4810000000-E 1205  410,281 LF  0.12 49233.72 0.12 49233.72  PAINT PVMT MARKINGS 4"

0032 4820000000-E 1205  30,069 LF  0.30 9020.70 0.30 9020.70  PAINT PVMT MARKINGS 8"

0033 4830000000-E 1205  50 LF  1.00 50.00 1.00 50.00  PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  1,685 LF  1.00 1685.00 1.00 1685.00  PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  2 EA  25.00 50.00 25.00 50.00  PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  99 EA  25.00 2475.00 25.00 2475.00  PAINT PVT MKG SYMBOL



1 SECTION EACH OF US-1, US-421 BYP, US-421 & US-15, AND 13 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

JUL 11, 2018 01:53 PM LEE 2:00 PM 2 /  2 012

2018CPT.08.15.10531,  2018CPT.08.15.20531,  47868 JUN 19 2018 C204193

TIP NO 29.772 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4850000000-E 1205  21,910 LF  0.35 7668.50 0.35 7668.50  LINE REMOVAL 4" WIDE

0038 4860000000-E 1205  30 LF  1.00 30.00 1.00 30.00  LINE REMOVAL 8" WIDE

0039 4900000000-N 1251  396 EA  10.00 3960.00 10.00 3960.00  PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  2,752 EA  25.00 68800.00 21.85 60131.20  SNOWPLB PVMT MRKER

0041 6000000000-E 1605  2,440 LF  2.20 5368.00 5.00 12200.00  TEMPORARY SILT FENCE

0042 6071010000-E SP   490 LF  8.50 4165.00 4.00 1960.00  WATTLE

0043 6084000000-E 1660 35.1 ACR 2400.00 84240.00 2400.00 84240.00  SEEDING AND MULCHING

0044 7444000000-E 1725  3,001 LF  6.50 19506.50 5.90 17705.90  INDUCTIVE LOOP SAWCUT

 

    TOTAL 8247111.36 TOTAL 8897352.96  CONTRACT TOTAL

 

    SUB-TOTAL 8247111.36 SUB-TOTAL 8897352.96  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8247111.36   ST WOOTEN CORPORATION

     2  8897352.96   RILEY PAVING INC



1 SECTION OF US-401, 20 SECTIONS OF US-74 BYPASS, AND 23 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HUDSON PAVING INC

ROCKINGHAM,  NC  

JUL 11, 2018 01:53 PM HOKE, SCOTLAND 2:00 PM 1 /  2 013

2018CPT.08.16.10471,  2018CPT.08.16.10831,  2018CPT.08.16.20471,  2018CPT.08.16.20831,  47772 JUN 19 2018 C204190

TIP NO 43.300 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 269590.00 314500.00  MOBILIZATION

0002 1245000000-E SP  59.23 SMI 900.00 53307.00 2500.00 148075.00  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   8,336 TON 20.00 166720.00 25.00 208400.00  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  207,239 SY  2.20 455925.80 2.65 549183.35  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  5,500 SY  11.32 62260.00 15.00 82500.00  INCIDENTAL MILLING

0006 1491000000-E 610  355 TON 100.00 35500.00 115.00 40825.00  ASP CONC BASE CRS B25.0C

0007 1519000000-E 610  49,135 TON 39.75 1953116.25 75.50 3709692.50  ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  3,298 TON 479.00 1579742.00 1.00 3298.00  ASP FOR PLANT MIX

0009 1704000000-E SP   2,102 TON 190.00 399380.00 255.00 536010.00  PATCHING EXIST PAVEMENT

0010 2830000000-N 858  28 EA  1290.00 36120.00 1350.00 37800.00  ADJ MANHOLES

0011 2845000000-N 858  16 EA  1290.00 20640.00 1350.00 21600.00  ADJ METER OR VALVE BOXES

0012 4413000000-E SP   5,052 SF  7.00 35364.00 7.00 35364.00  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 45720.00 327500.00  TEMP TRAFFIC CONTROL (SP)

0014 4510000000-N 1190  420 HR  50.00 21000.00 45.00 18900.00  LAW ENFORCEMENT

0015 4685000000-E 1205  65,383 LF  0.58 37922.14 0.58 37922.14  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  49,975 LF  0.59 29485.25 0.59 29485.25  THERMO PVT MKG LINES 4"120

0017 4688000000-E 1205  41,444 LF  1.20 49732.80 1.20 49732.80  THERMO PVT MKG LINES,6"90 MILS

0018 4690000000-E 1205  30 LF  1.20 36.00 1.20 36.00  THERMO PVT MKG LINES 6"120 MILS

0019 4700000000-E 1205  1,460 LF  4.00 5840.00 4.00 5840.00  12"WIDE THERMO 90 MILS

0020 4710000000-E 1205  612 LF  12.00 7344.00 12.00 7344.00  24"WIDE THERMO 120 MILS

0021 4725000000-E 1205  46 EA  200.00 9200.00 200.00 9200.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  641,620 LF  0.12 76994.40 0.12 76994.40  PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  2,850 LF  0.50 1425.00 0.50 1425.00  PAINT PVMT MARKINGS 8"

0024 4825000000-E 1205  260 LF  1.50 390.00 1.50 390.00  PAINT PVMT MARKINGS 12"

0025 4830000000-E 1205  500 LF  2.00 1000.00 2.00 1000.00  PAINT PVT MKGS LINES 16"

0026 4835000000-E 1205  1,232 LF  3.00 3696.00 3.00 3696.00  PAINT PVT MKG LINES 24"

0027 4840000000-N 1205  28 EA  35.00 980.00 35.00 980.00  PAINT PVT MKG CHARACTER

0028 4845000000-N 1205  26 EA  35.00 910.00 35.00 910.00  PAINT PVT MKG SYMBOL

0029 4850000000-E 1205  4,963 LF  0.65 3225.95 0.65 3225.95  LINE REMOVAL 4" WIDE

0030 4900000000-N 1251  364 EA  10.00 3640.00 10.00 3640.00  PERM RAISED PVMT MARKERS

0031 4905000000-N 1253  672 EA  32.00 21504.00 32.00 21504.00  SNOWPLB PVMT MRKER

0032 7444000000-E 1725  593 LF  7.00 4151.00 6.75 4002.75  INDUCTIVE LOOP SAWCUT

 

    TOTAL 5391861.59 TOTAL 6290976.14  CONTRACT TOTAL

 

    SUB-TOTAL 5391861.59 SUB-TOTAL 6290976.14  ROADWAY ITEMS



1 SECTION OF US-401, 20 SECTIONS OF US-74 BYPASS, AND 23 SECTIONS OF SECONDARY ROADS.

   

JUL 11, 2018 01:53 PM HOKE, SCOTLAND 2:00 PM 2 /  2 013

2018CPT.08.16.10471,  2018CPT.08.16.10831,  2018CPT.08.16.20471,  2018CPT.08.16.20831,  47772 JUN 19 2018 C204190

TIP NO 43.300 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5391861.59   BARNHILL CONTRACTING COMPANY

     2  6290976.14   HUDSON PAVING INC



SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

JIMMY R LYNCH & SONS INC

PILOT MOUNTAIN,  NC

BRANCH CIVIL INC APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

ROANOKE,  VA GREENSBORO,  NC

JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 1 /  24 014

36600.3.1 JUN 19 2018 C204124

TIP NO 1.729 MIU-4734

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 640987.30 550000.00  695000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 176586.95 75000.00  200000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 634555.70 165166.12  560000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 4033.00 8066.00 12938.36 25876.72 500.00  1000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  2 EA  1635.00 3270.00 1841.32 3682.64 4000.00  8000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  177,500 CY  2.63 466825.00 5.00 887500.00 3.75  665625.00UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 43600.00 46477.88  198598.70TYPE I STANDARD APPR **********
(38+35.00)

0008 0036000000-E 225  4,499 CY  4.36 19615.64 10.34 46519.66 6.00  26994.00UNDERCUT EXCAVATION

0009 0127000000-N 235  5 EA  560.26 2801.30 1397.68 6988.40 1000.00  5000.00EMBM'T SETTLEMENT GAUGE

0010 0134000000-E 240  1,950 CY  3.27 6376.50 10.92 21294.00 4.00  7800.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  8,490 SY  3.27 27762.30 6.69 56798.10 5.00  42450.00REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  20 HR  190.75 3815.00 302.57 6051.40 50.00  1000.00PROOF ROLLING

0013 0194000000-E 265  6,310 CY  38.18 240915.80 35.00 220850.00 24.50  154595.00SELECT GRANULAR MATL, CLASS III

0014 0195000000-E 265  4,025 CY  0.01 40.25 35.00 140875.00 30.00  120750.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  9,225 SY  1.18 10885.50 0.50 4612.50 2.00  18450.00GEOTEXTILE SOIL STABILIZATION

0016 0241000000-E SP   6,310 SY  2.80 17668.00 0.50 3155.00 3.25  20507.50GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0017 0248000000-N SP  Lump Sum 1652.64 4209.77  10000.00GENERIC GRADING ITEM (LS)
CHANNEL BLOCK

0018 0248000000-N SP  Lump Sum 2902.87 12147.62  28000.00GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN #1

0019 0248000000-N SP  Lump Sum 3977.61 23890.87  48200.00GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN #2

0020 0255000000-E SP   60 TON 38.15 2289.00 84.23 5053.80 100.00  6000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0021 0318000000-E 300  1,430 TON 30.72 43929.60 18.73 26783.90 34.00  48620.00FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  4,150 SY  1.61 6681.50 0.45 1867.50 2.00  8300.00FND CONDIT GEOTEXTILE

0023 0335200000-E 305  764 LF  24.09 18404.76 52.10 39804.40 35.00  26740.0015" DRAINAGE PIPE

0024 0335300000-E 305  84 LF  28.94 2430.96 60.13 5050.92 42.00  3528.0018" DRAINAGE PIPE

0025 0335400000-E 305  348 LF  36.40 12667.20 88.71 30871.08 52.00  18096.0024" DRAINAGE PIPE

0026 0335500000-E 305  28 LF  57.28 1603.84 103.54 2899.12 65.00  1820.0030" DRAINAGE PIPE

0027 0335850000-E 305  4 EA  277.64 1110.56 391.05 1564.20 400.00  1600.00**" DRAINAGE PIPE ELBOW
(15")

0028 0335850000-E 305  2 EA  298.50 597.00 429.43 858.86 450.00  900.00**" DRAINAGE PIPE ELBOW
(18")

0029 0335850000-E 305  4 EA  403.59 1614.36 481.26 1925.04 550.00  2200.00**" DRAINAGE PIPE ELBOW
(24")

0030 0343000000-E 310  156 LF  26.77 4176.12 45.00 7020.00 39.00  6084.0015" SIDE DRAIN PIPE

0031 0366000000-E 310  656 LF  29.22 19168.32 52.84 34663.04 39.00  25584.0015" RC PIPE CULV III

0032 0372000000-E 310  488 LF  34.40 16787.20 72.03 35150.64 45.00  21960.0018" RC PIPE CULV III

0033 0390000000-E 310  36 LF  82.95 2986.20 140.90 5072.40 135.00  4860.0036" RC PIPE CULV III



SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

JIMMY R LYNCH & SONS INC

PILOT MOUNTAIN,  NC

BRANCH CIVIL INC APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

ROANOKE,  VA GREENSBORO,  NC

JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 2 /  24 014

36600.3.1 JUN 19 2018 C204124

TIP NO 1.729 MIU-4734

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0034 0448200000-E 310  6,080 LF  30.58 185926.40 60.92 370393.60 40.00  243200.0015" RCP CULV CLASS IV

0035 0448300000-E 310  1,556 LF  36.50 56794.00 73.28 114023.68 46.00  71576.0018" RCP CULV CLASS IV

0036 0448400000-E 310  416 LF  48.88 20334.08 107.77 44832.32 66.00  27456.0024" RCP CULV CLASS IV

0037 0448500000-E 310  240 LF  64.69 15525.60 131.08 31459.20 100.00  24000.0030" RCP CULV CLASS IV

0038 0448600000-E 310  264 LF  88.23 23292.72 152.04 40138.56 142.00  37488.0036" RCP CULV CLASS IV

0039 0995000000-E 340  1,049 LF  7.33 7689.17 24.13 25312.37 11.00  11539.00PIPE REMOVAL

0040 0996000000-N 350  2 EA  436.00 872.00 2886.70 5773.40 3000.00  6000.00PIPE CLEAN OUT

0041 1011000000-N 500 Lump Sum 48556.78 265429.27  250000.00FINE GRADING

0042 1044000000-E 501  24,860 SY  3.00 74580.00 3.11 77314.60 2.75  68365.00LIME TRTD SOIL (SLURRY)

0043 1066000000-E 501  250 TON 202.74 50685.00 210.23 52557.50 186.00  46500.00LIME FOR LIME TREATED SOIL

0044 1099500000-E 505  750 CY  5.45 4087.50 8.85 6637.50 9.00  6750.00SHALLOW UNDERCUT

0045 1099700000-E 505  1,500 TON 28.72 43080.00 33.44 50160.00 32.00  48000.00CLASS IV SUBGRD STABILIZATION

0046 1110000000-E 510  500 TON 35.27 17635.00 41.59 20795.00 32.00  16000.00STABILIZER AGGREGATE

0047 1115000000-E SP   7,146 SY  2.63 18793.98 1.60 11433.60 2.00  14292.00GEOTEXTILE FOR PVMT STABILIZ

0048 1121000000-E 520  26,400 TON 29.81 786984.00 28.00 739200.00 28.00  739200.00AGGREGATE BASE COURSE

0049 1176000000-E 542  37,290 SY  2.83 105530.70 2.94 109632.60 2.60  96954.00SOIL CEMENT BASE

0050 1187000000-E 542  1,026 TON 191.84 196827.84 198.92 204091.92 176.00  180576.00PC FOR SOIL CEMENT BASE

0051 1198000000-E 542  1,030 TON 26.54 27336.20 38.10 39243.00 32.00  32960.00AGGREGATE FOR SOIL CEM BS

0052 1220000000-E 545  2,000 TON 29.81 59620.00 39.37 78740.00 32.00  64000.00INCIDENTAL STONE BASE

0053 1231000000-E 560  280 CY  6.54 1831.20 10.98 3074.40 20.00  5600.00SHOULDER BORROW

0054 1297000000-E 607  5,710 SY  2.62 14960.20 2.45 13989.50 3.10  17701.00MILL ASP PVMT *****" DTH
(1-1/2")

0055 1330000000-E 607  2,125 SY  6.94 14747.50 6.48 13770.00 7.00  14875.00INCIDENTAL MILLING

0056 1491000000-E 610  3,350 TON 59.95 200832.50 58.08 194568.00 53.00  177550.00ASP CONC BASE CRS B25.0C

0057 1503000000-E 610  18,150 TON 54.50 989175.00 52.80 958320.00 47.00  853050.00ASP CONC INTR CRS I19.0C

0058 1519000000-E 610  14,050 TON 54.50 765725.00 52.80 741840.00 49.00  688450.00ASP CONC SURF CRS S9.5B

0059 1575000000-E 620  1,975 TON 555.90 1097902.50 539.00 1064525.00 485.00  957875.00ASP FOR PLANT MIX

0060 1891000000-E SP   460 SY  43.60 20056.00 44.48 20460.80 40.00  18400.00GENERIC PAVING ITEM (SY)
4" CONCRETE GREENWAY PATH

0061 2000000000-N 806  111 EA  179.85 19963.35 181.44 20139.84 165.00  18315.00RIGHT-OF-WAY MARKERS

0062 2020000000-N 806  4 EA  179.85 719.40 181.44 725.76 165.00  660.00CONTROL-OF-ACCESS MARKERS

0063 2022000000-E 815 67.2 CY  13.08 878.98 27.63 1856.74 25.00  1680.00SUBDRAIN EXCAVATION

0064 2026000000-E 815  200 SY  1.28 256.00 5.44 1088.00 9.00  1800.00GEOTEXTILE FOR SUBSURF DRNS

0065 2036000000-E 815 33.6 CY  52.07 1749.55 49.73 1670.93 60.00  2016.00SUBDRAIN COARSE AGGREGATE

0066 2044000000-E 815  200 LF  7.71 1542.00 16.58 3316.00 15.00  3000.006" PERF SUBDRN PIPE

0067 2070000000-N 815  1 EA  214.73 214.73 386.84 386.84 350.00  350.00SUBDRN PIPE OUTLET

0068 2077000000-E 815  6 LF  17.52 105.12 38.68 232.08 40.00  240.006" OUTLET PIPE

0069 2143000000-E 818  20 TON 28.72 574.40 54.43 1088.60 90.00  1800.00BLOTTING SAND

0070 2209000000-E 838 3.4 CY  1035.50 3520.70 729.69 2480.95 2500.00  8500.00ENDWALLS

0071 2253000000-E 840 1.197 CY  1984.89 2375.91 4148.07 4965.24 1988.30  2380.00PIPE COLLARS
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0072 2286000000-N 840  141 EA  1272.40 179408.40 2739.62 386286.42 2050.00  289050.00MASNRY DRAINAGE STRUCT

0073 2308000000-E 840 65.8 LF  315.33 20748.71 451.42 29703.44 325.00  21385.00MASNRY DRAINAGE STRUCT

0074 2364000000-N 840  55 EA  415.88 22873.40 594.47 32695.85 700.00  38500.00FRAME W/2GRTS 840.16 STD

0075 2365000000-N 840  3 EA  382.66 1147.98 499.75 1499.25 625.00  1875.00FRAME W/2GRTS 840.22 STD

0076 2366000000-N 840  6 EA  375.66 2253.96 507.04 3042.24 625.00  3750.00FRAME W/2GRTS 840.24 STD

0077 2367000000-N 840  2 EA  389.65 779.30 514.33 1028.66 325.00  650.00FRAME W/2GRTS 840.29 STD

0078 2374000000-N 840  7 EA  460.55 3223.85 652.76 4569.32 750.00  5250.00FRAME-GRT-HD 840.03 **
(E)

0079 2374000000-N 840  38 EA  484.05 18393.90 652.76 24804.88 725.00  27550.00FRAME-GRT-HD 840.03 **
(F)

0080 2374000000-N 840  26 EA  484.05 12585.30 652.76 16971.76 725.00  18850.00FRAME-GRT-HD 840.03 **
(G)

0081 2396000000-N 840  4 EA  301.19 1204.76 409.41 1637.64 450.00  1800.00FRAME W/COVER STD 840.54

0082 2451000000-N 852  57 EA  408.75 23298.75 1088.63 62051.91 750.00  42750.00CONC TRANS SECT FOR DROP INLET

0083 2462000000-E 836  2 EA  1651.82 3303.64 2720.57 5441.14 11500.00  23000.00**" SLUICE GATE
(8")

0084 2542000000-E 846  10,800 LF  20.17 217836.00 18.35 198180.00 16.50  178200.001'-6" CONC CURB & GUTTER

0085 2549000000-E 846  18,700 LF  21.26 397562.00 18.35 343145.00 16.50  308550.002'-6" CONC CURB & GUTTER

0086 2591000000-E 848  420 SY  38.59 16207.80 44.48 18681.60 40.00  16800.004" CONCRETE SIDEWALK

0087 2612000000-E 848  550 SY  43.06 23683.00 55.60 30580.00 50.00  27500.006" CONCRETE DRIVEWAY

0088 2655000000-E 852  3,750 SY  46.33 173737.50 57.82 216825.00 52.00  195000.005" MONO CONC ISLDS (KEY IN)

0089 2830000000-N 858  5 EA  513.39 2566.95 2405.32 12026.60 750.00  3750.00ADJ MANHOLES

0090 2845000000-N 858  1 EA  167.32 167.32 422.53 422.53 600.00  600.00ADJ METER OR VALVE BOXES

0091 2920000000-N 859  1 EA  773.90 773.90 4932.11 4932.11 3000.00  3000.00CONVERT DI TO CB

0092 3030000000-E 862  3,100 LF  17.77 55087.00 17.74 54994.00 16.30  50530.00STL BEAM GUARDRAIL

0093 3150000000-N 862  5 EA  10.90 54.50 10.89 54.45 10.00  50.00ADDIT GUARDRAIL POSTS

0094 3210000000-N 862  6 EA  545.00 3270.00 544.32 3265.92 500.00  3000.00GR END TYPE CAT-1

0095 3215000000-N SP   4 EA  1907.50 7630.00 1905.10 7620.40 1750.00  7000.00GR ANCHOR TYPE III

0096 3287000000-N SP   6 EA  2943.00 17658.00 2939.30 17635.80 2700.00  16200.00GR END TYPE TL-3

0097 3360000000-E 863  100 LF  1.09 109.00 1.09 109.00 1.00  100.00REMOVE EXISTING GUARDRAIL

0098 3500000000-E 866  9,920 LF  3.11 30851.20 3.13 31049.60 2.85  28272.00WOVEN WIRE FENCE **" FAB
(47")

0099 3509000000-E 866  576 EA  27.25 15696.00 27.49 15834.24 25.00  14400.004" TIMBER POSTS 7'-6"LONG

0100 3515000000-E 866  249 EA  43.60 10856.40 43.98 10951.02 40.00  9960.005" TIMBER POSTS 8'-0"LONG

0101 3564000000-E 866  2 EA  490.50 981.00 494.83 989.66 450.00  900.00SGL GATE **HIGH, **WIDE, **OPEN
(48", 12', 12')

0102 3566000000-E 867  155 LF  8.72 1351.60 8.80 1364.00 8.00  1240.00WOVEN WIRE FENCE RESET

0103 3575000000-E SP   320 LF  65.40 20928.00 141.52 45286.40 150.00  48000.00GENERIC FENCING ITEM (LF)
BIKE/PED SAFETY RAIL

0104 3628000000-E 876  380 TON 46.82 17791.60 52.00 19760.00 50.00  19000.00RIP RAP, CLASS I

0105 3635000000-E 876  690 TON 53.68 37039.20 130.00 89700.00 52.00  35880.00RIP RAP, CLASS II

0106 3649000000-E 876  700 TON 36.62 25634.00 52.00 36400.00 50.00  35000.00RIP RAP, CLASS B
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0107 3656000000-E 876  4,360 SY  1.61 7019.60 1.48 6452.80 2.00  8720.00GEOTEXTILE FOR DRAINGE

0108 3659000000-N 873  1 EA  991.33 991.33 425.79 425.79 5000.00  5000.00PREFORMED SCOUR HOLES

0109 4048000000-E 902  5 CY  1199.00 5995.00 1088.63 5443.15 1000.00  5000.00REINF CONC FOUNDTN

0110 4054000000-E 902  1 CY  1090.00 1090.00 10.89 10.89 10.00  10.00PLN CONC FOUNDTN

0111 4057000000-E SP   17 CY  1744.00 29648.00 1360.79 23133.43 1250.00  21250.00OVERHEAD FOOTING

0112 4060000000-E 903  875 LB  7.63 6676.25 4.35 3806.25 4.00  3500.00SUPPORT, BREAKAWAY STL BM

0113 4066000000-E 903  3,781 LB  5.45 20606.45 4.35 16447.35 4.00  15124.00SUPPORTS, SIMPLE STL BM

0114 4072000000-E 903  1,667 LF  7.63 12719.21 8.71 14519.57 8.00  13336.00SUPPORT, 3-LB STL U-CHAN

0115 4082100000-N 906 Lump Sum 80660.00 56064.40  51500.00SUPPORT, OVRHD SIGN STR STA ****
(EXIT 17 NB US-421)

0116 4096000000-N 904  4 EA  327.00 1308.00 108.86 435.44 100.00  400.00SIGN ERECTION, TYPE D

0117 4102000000-N 904  41 EA  81.75 3351.75 108.86 4463.26 100.00  4100.00SIGN ERECTION, TYPE E

0118 4108000000-N 904  38 EA  125.35 4763.30 108.86 4136.68 100.00  3800.00SIGN ERECTION, TYPE F

0119 4109000000-N 904  4 EA  1199.00 4796.00 925.34 3701.36 850.00  3400.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0120 4110000000-N 904  5 EA  763.00 3815.00 707.61 3538.05 650.00  3250.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0121 4115000000-N 904  3 EA  817.50 2452.50 707.61 2122.83 650.00  1950.00SIGN ERECTION, OVERLAY (OVRHD)

0122 4116000000-N 904  11 EA  599.50 6594.50 544.31 5987.41 500.00  5500.00SIGN ERECTION, OVERLAY (GRD MTD)

0123 4116100000-N 904  3 EA  844.75 2534.25 326.59 979.77 300.00  900.00SIGN ERECT, RELOC ** GRD MTD
(B)

0124 4116200000-N 904  3 EA  1090.00 3270.00 1632.94 4898.82 1500.00  4500.00SIGN ERECTION, REPOSIT OVRHD

0125 4152000000-N 907  4 EA  81.75 327.00 272.16 1088.64 250.00  1000.00DISPOSE SIGN SYST STL BM

0126 4155000000-N 907  52 EA  10.90 566.80 21.77 1132.04 20.00  1040.00DISPOSE SIGN SYST U-CHAN

0127 4234000000-N 907  2 EA  2180.00 4360.00 5.45 10.90 5.00  10.00DISPOSE SIGN, A OR B (OVRHD)

0128 4400000000-E 1110  433 SF  6.94 3005.02 6.55 2836.15 7.00  3031.00WORK ZONE SIGNS (STAT)

0129 4405000000-E 1110  799 SF  21.58 17242.42 8.45 6751.55 9.00  7191.00WORK ZONE SIGNS (PORT)

0130 4410000000-E 1110  60 SF  7.58 454.80 7.16 429.60 8.00  480.00WORK ZONE SIGNS (BARR)

0131 4415000000-N 1115  2 EA  2041.03 4082.06 3907.75 7815.50 3650.00  7300.00FLASHING ARROW BOARD

0132 4422000000-N 1120  45 DAY 64.15 2886.75 63.84 2872.80 55.00  2475.00PORT CHANGE MSG SIGN (SHORT TERM)

0133 4430000000-N 1130  200 EA  45.49 9098.00 41.61 8322.00 70.00  14000.00DRUMS

0134 4435000000-N 1135  50 EA  18.54 927.00 17.56 878.00 20.00  1000.00CONES

0135 4445000000-E 1145  364 LF  26.82 9762.48 31.70 11538.80 23.00  8372.00BARRICADES (TYPE III)

0136 4455000000-N 1150  135 DAY 217.64 29381.40 1375.97 185755.95 210.00  28350.00FLAGGER

0137 4480000000-N 1165  2 EA  11445.00 22890.00 23116.29 46232.58 3300.00  6600.00TMA

0138 4516000000-N 1180  100 EA  29.62 2962.00 27.96 2796.00 58.00  5800.00SKINNY DRUM

0139 4650000000-N 1251  160 EA  3.27 523.20 9.31 1489.60 15.00  2400.00TEMP RAISED PVMT MRKS

0140 4685000000-E 1205  14,887 LF  0.93 13844.91 1.06 15780.22 0.70  10420.90THERMO PVT MKG LINES 4"90

0141 4686000000-E 1205  14,916 LF  0.98 14617.68 1.13 16855.08 0.80  11932.80THERMO PVT MKG LINES 4"120

0142 4695000000-E 1205  6,320 LF  1.09 6888.80 2.66 16811.20 1.85  11692.00THERMO PVT MKG LINES 8"90 MILS

0143 4697000000-E 1205  324 LF  4.36 1412.64 3.99 1292.76 3.00  972.00THERMO PVT MKG LINE 8"120 MILS
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0144 4710000000-E 1205  549 LF  11.99 6582.51 7.98 4381.02 15.00  8235.0024"WIDE THERMO 120 MILS

0145 4721000000-E 1205  16 EA  109.00 1744.00 166.16 2658.56 145.00  2320.00THERMO PVT MKG CHARACTER 120

0146 4725000000-E 1205  82 EA  130.80 10725.60 192.75 15805.50 165.00  13530.00THERMO PVT SYMBOL 90MILS

0147 4770000000-E 1205  1,373 LF  3.27 4489.71 2.99 4105.27 6.00  8238.004" COLD APPL PLSTIC LINES TYPE **
(II)

0148 4810000000-E 1205  75,445 LF  0.16 12071.20 0.33 24896.85 0.25  18861.25PAINT PVMT MARKINGS 4"

0149 4820000000-E 1205  2,788 LF  0.44 1226.72 1.33 3708.04 0.50  1394.00PAINT PVMT MARKINGS 8"

0150 4835000000-E 1205  446 LF  4.36 1944.56 3.99 1779.54 5.00  2230.00PAINT PVT MKG LINES 24"

0151 4845000000-N 1205  24 EA  87.20 2092.80 86.41 2073.84 65.00  1560.00PAINT PVT MKG SYMBOL

0152 4850000000-E 1205  3,841 LF  0.87 3341.67 1.33 5108.53 1.75  6721.75LINE REMOVAL 4" WIDE

0153 4900000000-N 1251  382 EA  3.27 1249.14 8.64 3300.48 15.00  5730.00PERM RAISED PVMT MARKERS

0154 5325800000-E 1510  877 LF  59.67 52330.59 52.31 45875.87 65.00  57005.008" WATER LINE

0155 5329000000-E 1510  545 LB  8.55 4659.75 3.87 2109.15 15.00  8175.00DI H2O PIPE FITTINGS

0156 5540000000-E 1515  3 EA  1107.30 3321.90 1284.62 3853.86 1250.00  3750.006" VALVE

0157 5546000000-E 1515  1 EA  1450.17 1450.17 1811.04 1811.04 1650.00  1650.008" VALVE

0158 5648000000-N 1515  2 EA  311.92 623.84 1540.99 3081.98 1000.00  2000.00RELOCATE WATER METER

0159 5649000000-N 1515  1 EA  269.49 269.49 1539.23 1539.23 500.00  500.00RECONNECT WATER METER

0160 5666000000-N 1515  3 EA  2548.35 7645.05 5325.45 15976.35 6500.00  19500.00FIRE HYDRANT

0161 5691600000-E 1520  395 LF  116.53 46029.35 167.80 66281.00 200.00  79000.0016" SANITARY GRAVITY SEWER

0162 5775000000-E 1525  4 EA  2181.27 8725.08 4535.60 18142.40 3000.00  12000.004' DIA UTILITY MANHOLE

0163 5781000000-E 1525 31.8 LF  261.47 8314.75 618.68 19674.02 260.00  8268.00UTILITY MANHOLE WALL 4' DIA

0164 5798000000-E 1530  239 LF  21.18 5062.02 50.48 12064.72 25.00  5975.00ABANDON **" UTILITY PIPE
(15")

0165 5828000000-N 1530  1 EA  817.50 817.50 1637.80 1637.80 1000.00  1000.00REMOVE UTILITY MANHOLE

0166 5882000000-N SP   2 EA  654.00 1308.00 2139.92 4279.84 1500.00  3000.00GENERIC UTILITY ITEM (EA)
ABANDON SEWER CONNECTION

0167 6000000000-E 1605  34,500 LF  1.64 56580.00 1.68 57960.00 1.50  51750.00TEMPORARY SILT FENCE

0168 6006000000-E 1610  960 TON 35.26 33849.60 100.13 96124.80 50.00  48000.00EROS CONTRL STONE CL A

0169 6009000000-E 1610  3,900 TON 35.53 138567.00 0.01 39.00 50.00  195000.00EROS CONTRL STONE CL B

0170 6012000000-E 1610  3,200 TON 32.54 104128.00 0.01 32.00 35.00  112000.00SEDIMENT CONTROL STONE

0171 6015000000-E 1615  62 ACR 1117.25 69269.50 1385.83 85921.46 1025.00  63550.00TEMPORARY MULCHING

0172 6018000000-E 1620  3,100 LB  0.71 2201.00 0.75 2325.00 0.65  2015.00SEED FOR TEMP SEEDING

0173 6021000000-E 1620  16 TON 463.25 7412.00 543.23 8691.68 425.00  6800.00FERT FOR TEMP SEEDING

0174 6024000000-E 1622  1,185 LF  19.83 23498.55 18.00 21330.00 25.00  29625.00TEMPORARY SLOPE DRAINS

0175 6029000000-E SP   1,600 LF  1.64 2624.00 1.63 2608.00 1.50  2400.00SAFETY FENCE

0176 6030000000-E 1630  27,050 CY  2.45 66272.50 0.01 270.50 6.00  162300.00SILT EXCAVATION

0177 6036000000-E 1631  77,000 SY  1.57 120890.00 0.01 770.00 1.44  110880.00MATTING FOR EROS CONTROL

0178 6037000000-E SP   295 SY  4.24 1250.80 4.34 1280.30 3.89  1147.55COIR FIBER MAT

0179 6038000000-E SP   1,900 SY  4.24 8056.00 4.34 8246.00 3.89  7391.00PERM SOIL REINF MAT

0180 6042000000-E 1632  9,100 LF  3.82 34762.00 5.25 47775.00 3.50  31850.001/4" HARDWARE CLOTH
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0181 6045000000-E SP   90 LF  20.30 1827.00 35.92 3232.80 50.00  4500.00**" TEMPORARY PIPE
(18")

0182 6048000000-E SP   1,300 SY  0.01 13.00 18.15 23595.00 25.00  32500.00FLOAT TURBIDITY CURTAIN

0183 6069000000-E 1638  105 CY  13.08 1373.40 9.81 1030.05 10.00  1050.00STILLING BASINS

0184 6070000000-N 1639  4 EA  466.74 1866.96 242.40 969.60 2000.00  8000.00SPECIAL STILLING BASINS

0185 6071012000-E SP   2,000 LF  8.45 16900.00 8.44 16880.00 13.00  26000.00COIR FIBER WATTLE

0186 6071013000-E SP   1,150 LF  8.67 9970.50 8.71 10016.50 13.00  14950.00WATTLE BARRIER

0187 6071020000-E SP   1,825 LB  0.01 18.25 5.57 10165.25 10.00  18250.00POLYACRYLAMIDE (PAM)

0188 6071030000-E 1640  3,520 LF  4.24 14924.80 4.00 14080.00 6.00  21120.00COIR FIBER BAFFLE

0189 6071050000-E SP   13 EA  885.66 11513.58 956.42 12433.46 1000.00  13000.00**" SKIMMER
(1-1/2")

0190 6071050000-E SP   1 EA  997.62 997.62 932.63 932.63 1000.00  1000.00**" SKIMMER
(2")

0191 6071050000-E SP   2 EA  1085.10 2170.20 1020.09 2040.18 1250.00  2500.00**" SKIMMER
(2-1/2")

0192 6071050000-E SP   1 EA  1551.62 1551.62 1683.14 1683.14 2000.00  2000.00**" SKIMMER
(4")

0193 6071050000-E SP   1 EA  2426.34 2426.34 2564.79 2564.79 3500.00  3500.00**" SKIMMER
(5")

0194 6084000000-E 1660  45 ACR 1863.90 83875.50 1877.89 84505.05 1710.00  76950.00SEEDING AND MULCHING

0195 6087000000-E 1660  39 ACR 119.90 4676.10 190.51 7429.89 110.00  4290.00MOWING

0196 6090000000-E 1661  650 LB  4.35 2827.50 4.34 2821.00 3.99  2593.50SEED FOR REPAIR SEEDING

0197 6093000000-E 1661 1.75 TON 1308.00 2289.00 1306.35 2286.11 1200.00  2100.00FERT FOR REPAIR SEEDING

0198 6096000000-E 1662  1,025 LB  3.27 3351.75 3.27 3351.75 3.00  3075.00SEED FOR SUPP SEEDING

0199 6108000000-E 1665 30.25 TON 899.25 27202.31 1143.06 34577.57 825.00  24956.25FERTILIZER TOPDRESSING

0200 6111000000-E SP   1,200 LF  0.01 12.00 12.00 14400.00 45.00  54000.00IMPERVIOUS DIKE

0201 6114500000-N 1667  10 MHR 59.95 599.50 64.23 642.30 55.00  550.00SPECIALIZED HAND MOWING

0202 6117000000-N SP   100 EA  97.01 9701.00 136.08 13608.00 175.00  17500.00RESPONSE FOR EROS CONTROL

0203 6117500000-N SP   10 EA  406.03 4060.30 1632.94 16329.40 1200.00  12000.00CONC WASHOUT STRUCTURE

0204 6120000000-E SP   128 CY  13.08 1674.24 7.12 911.36 15.00  1920.00CULVERT DIVERSION CHANNEL

0205 6123000000-E 1670  1 ACR 3379.00 3379.00 3592.48 3592.48 3100.00  3100.00REFORESTATION

0206 7060000000-E 1705  4,100 LF  2.73 11193.00 2.86 11726.00 2.50  10250.00SIGNAL CABLE

0207 7120000000-E 1705  16 EA  757.55 12120.80 795.22 12723.52 695.00  11120.00VEHICLE SIGNAL HD (12", 3 SECT)

0208 7132000000-E 1705  3 EA  981.00 2943.00 1029.79 3089.37 900.00  2700.00VEHICLE SIGNAL HD (12", 4 SECT)

0209 7144000000-E 1705  5 EA  1308.00 6540.00 1373.05 6865.25 1200.00  6000.00VEHICLE SIGNAL HD (12", 5 SECT)

0210 7264000000-E 1710  1,875 LF  4.91 9206.25 5.15 9656.25 4.50  8437.50MESSENGER CABLE (3/8")

0211 7324000000-N 1716  23 EA  354.25 8147.75 371.87 8553.01 325.00  7475.00JUNCTION BOX (STANDARD SIZE)

0212 7444000000-E 1725  2,250 LF  8.45 19012.50 8.87 19957.50 7.75  17437.50INDUCTIVE LOOP SAWCUT

0213 7456000000-E 1726  5,300 LF  1.91 10123.00 2.00 10600.00 1.75  9275.00LEAD-IN CABLE(********)
(14-2)

0214 7575142000-N 1736  7 EA  3079.25 21554.75 3232.37 22626.59 2825.00  19775.00900MHZ SPECTRUM RADIO

0215 7576000000-N SP   12 EA  7630.00 91560.00 8009.42 96113.04 7000.00  84000.00METAL STRAIN SIGNAL POLE
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0216 7613000000-N SP   12 EA  850.20 10202.40 892.48 10709.76 780.00  9360.00SOIL TEST

0217 7614100000-E SP   72 CY  790.25 56898.00 829.55 59727.60 725.00  52200.00DRILLED PIER FOUND

0218 7636000000-N 1745  7 EA  343.35 2403.45 360.42 2522.94 315.00  2205.00SIGN FOR SIGNALS

0219 7684000000-N 1750  3 EA  1308.00 3924.00 1373.05 4119.15 1200.00  3600.00SIGNAL CABINET FOUNDATION

0220 7756000000-N 1751  3 EA  13625.00 40875.00 14302.55 42907.65 12500.00  37500.00CONTLR WITH CBNT, 2070L BASE MTD

0221 7780000000-N 1751  15 EA  109.00 1635.00 114.42 1716.30 100.00  1500.00DETECTOR CARD (TYPE 2070L)

0222 7901000000-N 1753  3 EA  436.00 1308.00 457.69 1373.07 400.00  1200.00CABINET BASE EXTENDER

CULVERT ITEMS

0223 8126000000-N 414 Lump Sum 33811.80 32658.88  100000.00CULV EXCAV @ ************
(27+85.00-L-)

0224 8133000000-E 414  323 TON 44.51 14376.73 54.43 17580.89 50.00  16150.00FND CONDIT MAT, BOX CULV

0225 8196000000-E 420 511.5 CY  583.15 298281.23 598.75 306260.63 550.00  281325.00CLASS A CONCRETE (CULV)

0226 8245000000-E 425  71,469 LB  1.22 87192.18 0.98 70039.62 0.90  64322.10REINF STEEL (CULVERT)

STRUCTURE ITEMS

0227 8147000000-E 420  18,238 SF  32.70 596382.60 34.86 635776.68 41.00  747758.00REINF CONCRETE DECK SLAB

0228 8161000000-E 420  12,953 SF  1.09 14118.77 1.16 15025.48 0.60  7771.80GROOVING BRIDGE FLOORS

0229 8182000000-E 420  237 CY  981.00 232497.00 1045.75 247842.75 918.00  217566.00CLASS A CONCRETE (BRIDGE)

0230 8210000000-N 422 Lump Sum 109000.00 116194.73  132000.00BRG APPR SLAB ***********
(38+35.00-L-)

0231 8217000000-E 425  39,964 LB  1.64 65540.96 1.74 69537.36 0.95  37965.80REINF STEEL (BRIDGE)

0232 8265000000-E 430 1,999.25 LF  256.15 512107.89 273.06 545915.21 280.00  559790.0054" PRESTR CONCRETE GIRDR

0233 8328200000-E 450  38 EA  1090.00 41420.00 1161.95 44154.10 865.00  32870.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X89)

0234 8328400000-E 450  26 EA  1090.00 28340.00 1161.95 30210.70 975.00  25350.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP14X89)

0235 8355000000-E 450  2,090 LF  54.50 113905.00 58.10 121429.00 74.00  154660.00HP**X** PILES
(HP14X89)

0236 8356000000-E 450  1,560 LF  76.30 119028.00 81.34 126890.40 93.00  145080.00HP**X** GALV PILES
(HP14X89)

0237 8482000000-E 460 351.11 LF  163.50 57406.49 174.29 61194.96 220.00  77244.20THREE BAR METAL RAIL

0238 8608000000-E 876  1,255 TON 54.50 68397.50 58.10 72915.50 50.00  62750.00RIP RAP II (2'-0")

0239 8622000000-E 876  1,393 SY  3.27 4555.11 3.49 4861.57 3.30  4596.90GEOTEXTILE FOR DRAINAGE

0240 8657000000-N 430 Lump Sum 10900.00 11619.47  77000.00ELASTOMERIC BEARINGS

 

    TOTAL 12819745.99 TOTAL 13788835.71 TOTAL  13975000.00CONTRACT TOTAL

 

    SUB-TOTAL 10412484.73 SUB-TOTAL 11258727.78 SUB-TOTAL  11230800.20ROADWAY ITEMS

    SUB-TOTAL 433661.94 SUB-TOTAL 426540.02 SUB-TOTAL  461797.10CULVERT ITEMS
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    SUB-TOTAL 1973599.32 SUB-TOTAL 2103567.91 SUB-TOTAL  2282402.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 721000.00 788504.92  800000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 602000.00 120133.72  360000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1112000.00 300000.00  892067.17CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 6400.00 12800.00 12845.41 25690.82 9641.28  19282.56SUPP CLEARING & GRUBBING

0005 0015000000-N 205  2 EA  4556.00 9112.00 1831.67 3663.34 2125.22  4250.44SEALING ABANDONED WELLS

0006 0022000000-E 225  177,500 CY  3.20 568000.00 4.82 855550.00 6.92  1228300.00UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 77613.00 91877.97  60903.84TYPE I STANDARD APPR **********
(38+35.00)

0008 0036000000-E 225  4,499 CY  8.45 38016.55 11.55 51963.45 8.54  38421.46UNDERCUT EXCAVATION

0009 0127000000-N 235  5 EA  1570.00 7850.00 1007.94 5039.70 1046.30  5231.50EMBM'T SETTLEMENT GAUGE

0010 0134000000-E 240  1,950 CY  7.15 13942.50 8.85 17257.50 12.47  24316.50DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  8,490 SY  5.40 45846.00 5.62 47713.80 6.13  52043.70REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  20 HR  206.00 4120.00 561.75 11235.00 298.64  5972.80PROOF ROLLING

0013 0194000000-E 265  6,310 CY  35.30 222743.00 40.36 254671.60 61.47  387875.70SELECT GRANULAR MATL, CLASS III

0014 0195000000-E 265  4,025 CY  32.40 130410.00 36.15 145503.75 62.96  253414.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  9,225 SY  2.05 18911.25 2.13 19649.25 1.86  17158.50GEOTEXTILE SOIL STABILIZATION

0016 0241000000-E SP   6,310 SY  3.20 20192.00 6.15 38806.50 2.80  17668.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0017 0248000000-N SP  Lump Sum 8820.00 9756.11  5203.11GENERIC GRADING ITEM (LS)
CHANNEL BLOCK

0018 0248000000-N SP  Lump Sum 11130.00 10375.70  5483.48GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN #1

0019 0248000000-N SP  Lump Sum 14050.00 10375.70  8350.65GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN #2

0020 0255000000-E SP   60 TON 108.03 6481.80 92.13 5527.80 121.69  7301.40GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0021 0318000000-E 300  1,430 TON 41.90 59917.00 45.78 65465.40 40.61  58072.30FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  4,150 SY  3.20 13280.00 2.80 11620.00 1.95  8092.50FND CONDIT GEOTEXTILE

0023 0335200000-E 305  764 LF  32.95 25173.80 60.58 46283.12 78.51  59981.6415" DRAINAGE PIPE

0024 0335300000-E 305  84 LF  38.00 3192.00 66.64 5597.76 82.29  6912.3618" DRAINAGE PIPE

0025 0335400000-E 305  348 LF  50.90 17713.20 86.61 30140.28 101.71  35395.0824" DRAINAGE PIPE

0026 0335500000-E 305  28 LF  67.05 1877.40 98.76 2765.28 132.77  3717.5630" DRAINAGE PIPE

0027 0335850000-E 305  4 EA  257.30 1029.20 111.73 446.92 213.40  853.60**" DRAINAGE PIPE ELBOW
(15")

0028 0335850000-E 305  2 EA  324.62 649.24 156.96 313.92 242.34  484.68**" DRAINAGE PIPE ELBOW
(18")

0029 0335850000-E 305  4 EA  486.00 1944.00 325.00 1300.00 370.13  1480.52**" DRAINAGE PIPE ELBOW
(24")

0030 0343000000-E 310  156 LF  32.95 5140.20 55.76 8698.56 106.54  16620.2415" SIDE DRAIN PIPE

0031 0366000000-E 310  656 LF  38.70 25387.20 56.81 37267.36 65.05  42672.8015" RC PIPE CULV III

0032 0372000000-E 310  488 LF  46.05 22472.40 72.19 35228.72 73.73  35980.2418" RC PIPE CULV III

0033 0390000000-E 310  36 LF  107.31 3863.16 126.14 4541.04 142.15  5117.4036" RC PIPE CULV III
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0034 0448200000-E 310  6,080 LF  42.50 258400.00 47.10 286368.00 72.34  439827.2015" RCP CULV CLASS IV

0035 0448300000-E 310  1,556 LF  50.75 78967.00 65.69 102213.64 75.18  116980.0818" RCP CULV CLASS IV

0036 0448400000-E 310  416 LF  68.30 28412.80 88.92 36990.72 97.21  40439.3624" RCP CULV CLASS IV

0037 0448500000-E 310  240 LF  89.80 21552.00 116.20 27888.00 128.15  30756.0030" RCP CULV CLASS IV

0038 0448600000-E 310  264 LF  121.50 32076.00 138.94 36680.16 150.46  39721.4436" RCP CULV CLASS IV

0039 0995000000-E 340  1,049 LF  18.00 18882.00 38.73 40627.77 22.40  23497.60PIPE REMOVAL

0040 0996000000-N 350  2 EA  5515.00 11030.00 856.00 1712.00 1233.78  2467.56PIPE CLEAN OUT

0041 1011000000-N 500 Lump Sum 141200.00 252787.50  139499.58FINE GRADING

0042 1044000000-E 501  24,860 SY  2.90 72094.00 4.15 103169.00 3.97  98694.20LIME TRTD SOIL (SLURRY)

0043 1066000000-E 501  250 TON 196.30 49075.00 266.69 66672.50 219.29  54822.50LIME FOR LIME TREATED SOIL

0044 1099500000-E 505  750 CY  11.46 8595.00 11.24 8430.00 19.91  14932.50SHALLOW UNDERCUT

0045 1099700000-E 505  1,500 TON 27.45 41175.00 29.28 43920.00 35.54  53310.00CLASS IV SUBGRD STABILIZATION

0046 1110000000-E 510  500 TON 27.45 13725.00 31.57 15785.00 48.48  24240.00STABILIZER AGGREGATE

0047 1115000000-E SP   7,146 SY  3.30 23581.80 3.37 24082.02 3.69  26368.74GEOTEXTILE FOR PVMT STABILIZ

0048 1121000000-E 520  26,400 TON 28.10 741840.00 29.25 772200.00 36.24  956736.00AGGREGATE BASE COURSE

0049 1176000000-E 542  37,290 SY  2.70 100683.00 4.43 165194.70 2.76  102920.40SOIL CEMENT BASE

0050 1187000000-E 542  1,026 TON 185.80 190630.80 201.93 207180.18 198.89  204061.14PC FOR SOIL CEMENT BASE

0051 1198000000-E 542  1,030 TON 29.00 29870.00 31.57 32517.10 34.67  35710.10AGGREGATE FOR SOIL CEM BS

0052 1220000000-E 545  2,000 TON 31.79 63580.00 27.28 54560.00 36.03  72060.00INCIDENTAL STONE BASE

0053 1231000000-E 560  280 CY  10.80 3024.00 22.02 6165.60 17.52  4905.60SHOULDER BORROW

0054 1297000000-E 607  5,710 SY  2.50 14275.00 4.28 24438.80 7.97  45508.70MILL ASP PVMT *****" DTH
(1-1/2")

0055 1330000000-E 607  2,125 SY  6.60 14025.00 6.42 13642.50 22.94  48747.50INCIDENTAL MILLING

0056 1491000000-E 610  3,350 TON 56.00 187600.00 60.85 203847.50 55.00  184250.00ASP CONC BASE CRS B25.0C

0057 1503000000-E 610  18,150 TON 56.50 1025475.00 55.31 1003876.50 50.00  907500.00ASP CONC INTR CRS I19.0C

0058 1519000000-E 610  14,050 TON 56.00 786800.00 55.31 777105.50 50.00  702500.00ASP CONC SURF CRS S9.5B

0059 1575000000-E 620  1,975 TON 490.00 967750.00 564.20 1114295.00 510.00  1007250.00ASP FOR PLANT MIX

0060 1891000000-E SP   460 SY  48.06 22107.60 49.73 22875.80 59.63  27429.80GENERIC PAVING ITEM (SY)
4" CONCRETE GREENWAY PATH

0061 2000000000-N 806  111 EA  131.90 14640.90 180.15 19996.65 153.18  17002.98RIGHT-OF-WAY MARKERS

0062 2020000000-N 806  4 EA  184.00 736.00 180.15 720.60 153.18  612.72CONTROL-OF-ACCESS MARKERS

0063 2022000000-E 815 67.2 CY  26.40 1774.08 15.60 1048.32 22.11  1485.79SUBDRAIN EXCAVATION

0064 2026000000-E 815  200 SY  9.50 1900.00 3.45 690.00 4.32  864.00GEOTEXTILE FOR SUBSURF DRNS

0065 2036000000-E 815 33.6 CY  122.50 4116.00 74.18 2492.45 76.38  2566.37SUBDRAIN COARSE AGGREGATE

0066 2044000000-E 815  200 LF  16.00 3200.00 4.60 920.00 8.47  1694.006" PERF SUBDRN PIPE

0067 2070000000-N 815  1 EA  370.00 370.00 840.99 840.99 328.57  328.57SUBDRN PIPE OUTLET

0068 2077000000-E 815  6 LF  43.00 258.00 81.68 490.08 74.61  447.666" OUTLET PIPE

0069 2143000000-E 818  20 TON 53.00 1060.00 21.40 428.00 81.19  1623.80BLOTTING SAND

0070 2209000000-E 838 3.4 CY  1480.00 5032.00 1236.59 4204.41 564.34  1918.76ENDWALLS

0071 2253000000-E 840 1.197 CY  3600.00 4309.20 3020.83 3615.93 5282.85  6323.57PIPE COLLARS
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0072 2286000000-N 840  141 EA  1700.00 239700.00 1614.51 227645.91 2042.62  288009.42MASNRY DRAINAGE STRUCT

0073 2308000000-E 840 65.8 LF  312.00 20529.60 354.39 23318.86 478.67  31496.49MASNRY DRAINAGE STRUCT

0074 2364000000-N 840  55 EA  1110.00 61050.00 912.91 50210.05 545.05  29977.75FRAME W/2GRTS 840.16 STD

0075 2365000000-N 840  3 EA  1055.00 3165.00 843.54 2530.62 456.75  1370.25FRAME W/2GRTS 840.22 STD

0076 2366000000-N 840  6 EA  1045.00 6270.00 837.77 5026.62 447.16  2682.96FRAME W/2GRTS 840.24 STD

0077 2367000000-N 840  2 EA  1095.00 2190.00 849.34 1698.68 465.62  931.24FRAME W/2GRTS 840.29 STD

0078 2374000000-N 840  7 EA  745.00 5215.00 947.59 6633.13 591.00  4137.00FRAME-GRT-HD 840.03 **
(E)

0079 2374000000-N 840  38 EA  775.00 29450.00 970.71 36886.98 621.09  23601.42FRAME-GRT-HD 840.03 **
(F)

0080 2374000000-N 840  26 EA  775.00 20150.00 970.71 25238.46 621.09  16148.34FRAME-GRT-HD 840.03 **
(G)

0081 2396000000-N 840  4 EA  525.00 2100.00 628.95 2515.80 357.85  1431.40FRAME W/COVER STD 840.54

0082 2451000000-N 852  57 EA  400.00 22800.00 1641.77 93580.89 398.48  22713.36CONC TRANS SECT FOR DROP INLET

0083 2462000000-E 836  2 EA  2715.00 5430.00 1811.91 3623.82 4048.17  8096.34**" SLUICE GATE
(8")

0084 2542000000-E 846  10,800 LF  22.90 247320.00 20.03 216324.00 25.29  273132.001'-6" CONC CURB & GUTTER

0085 2549000000-E 846  18,700 LF  23.95 447865.00 23.44 438328.00 26.35  492745.002'-6" CONC CURB & GUTTER

0086 2591000000-E 848  420 SY  41.00 17220.00 55.90 23478.00 39.60  16632.004" CONCRETE SIDEWALK

0087 2612000000-E 848  550 SY  46.00 25300.00 122.16 67188.00 41.97  23083.506" CONCRETE DRIVEWAY

0088 2655000000-E 852  3,750 SY  44.85 168187.50 55.64 208650.00 45.16  169350.005" MONO CONC ISLDS (KEY IN)

0089 2830000000-N 858  5 EA  1483.00 7415.00 921.95 4609.75 1159.17  5795.85ADJ MANHOLES

0090 2845000000-N 858  1 EA  1337.00 1337.00 1211.11 1211.11 350.87  350.87ADJ METER OR VALVE BOXES

0091 2920000000-N 859  1 EA  1662.00 1662.00 1554.80 1554.80 1158.86  1158.86CONVERT DI TO CB

0092 3030000000-E 862  3,100 LF  17.20 53320.00 18.08 56048.00 18.33  56823.00STL BEAM GUARDRAIL

0093 3150000000-N 862  5 EA  10.55 52.75 32.10 160.50 21.25  106.25ADDIT GUARDRAIL POSTS

0094 3210000000-N 862  6 EA  527.67 3166.02 909.50 5457.00 903.22  5419.32GR END TYPE CAT-1

0095 3215000000-N SP   4 EA  1846.80 7387.20 1658.50 6634.00 1859.57  7438.28GR ANCHOR TYPE III

0096 3287000000-N SP   6 EA  2849.00 17094.00 3103.00 18618.00 3081.57  18489.42GR END TYPE TL-3

0097 3360000000-E 863  100 LF  1.05 105.00 2.14 214.00 13.48  1348.00REMOVE EXISTING GUARDRAIL

0098 3500000000-E 866  9,920 LF  4.00 39680.00 4.01 39779.20 3.19  31644.80WOVEN WIRE FENCE **" FAB
(47")

0099 3509000000-E 866  576 EA  17.95 10339.20 18.19 10477.44 17.00  9792.004" TIMBER POSTS 7'-6"LONG

0100 3515000000-E 866  249 EA  40.10 9984.90 40.66 10124.34 31.88  7938.125" TIMBER POSTS 8'-0"LONG

0101 3564000000-E 866  2 EA  791.50 1583.00 802.50 1605.00 531.31  1062.62SGL GATE **HIGH, **WIDE, **OPEN
(48", 12', 12')

0102 3566000000-E 867  155 LF  15.80 2449.00 16.05 2487.75 14.88  2306.40WOVEN WIRE FENCE RESET

0103 3575000000-E SP   320 LF  63.30 20256.00 64.20 20544.00 286.24  91596.80GENERIC FENCING ITEM (LF)
BIKE/PED SAFETY RAIL

0104 3628000000-E 876  380 TON 45.70 17366.00 60.09 22834.20 61.18  23248.40RIP RAP, CLASS I

0105 3635000000-E 876  690 TON 52.52 36238.80 64.14 44256.60 62.74  43290.60RIP RAP, CLASS II

0106 3649000000-E 876  700 TON 44.60 31220.00 57.26 40082.00 61.18  42826.00RIP RAP, CLASS B
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0107 3656000000-E 876  4,360 SY  2.20 9592.00 3.34 14562.40 1.95  8502.00GEOTEXTILE FOR DRAINGE

0108 3659000000-N 873  1 EA  2182.00 2182.00 1838.24 1838.24 936.27  936.27PREFORMED SCOUR HOLES

0109 4048000000-E 902  5 CY  1055.00 5275.00 1488.36 7441.80 1168.87  5844.35REINF CONC FOUNDTN

0110 4054000000-E 902  1 CY  10.55 10.55 1373.87 1373.87 1062.61  1062.61PLN CONC FOUNDTN

0111 4057000000-E SP   17 CY  1319.00 22423.00 1717.34 29194.78 1700.18  28903.06OVERHEAD FOOTING

0112 4060000000-E 903  875 LB  4.20 3675.00 7.44 6510.00 7.44  6510.00SUPPORT, BREAKAWAY STL BM

0113 4066000000-E 903  3,781 LB  4.20 15880.20 6.01 22723.81 5.31  20077.11SUPPORTS, SIMPLE STL BM

0114 4072000000-E 903  1,667 LF  8.45 14086.15 12.59 20987.53 7.44  12402.48SUPPORT, 3-LB STL U-CHAN

0115 4082100000-N 906 Lump Sum 54350.00 68693.54  78633.21SUPPORT, OVRHD SIGN STR STA ****
(EXIT 17 NB US-421)

0116 4096000000-N 904  4 EA  105.50 422.00 80.14 320.56 318.78  1275.12SIGN ERECTION, TYPE D

0117 4102000000-N 904  41 EA  105.50 4325.50 80.14 3285.74 79.70  3267.70SIGN ERECTION, TYPE E

0118 4108000000-N 904  38 EA  105.50 4009.00 286.22 10876.36 122.20  4643.60SIGN ERECTION, TYPE F

0119 4109000000-N 904  4 EA  897.00 3588.00 9960.56 39842.24 1168.87  4675.48SIGN ERECTION, TYPE *** (OVRHD)
(A)

0120 4110000000-N 904  5 EA  685.97 3429.85 915.91 4579.55 743.83  3719.15SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0121 4115000000-N 904  3 EA  685.97 2057.91 858.67 2576.01 796.96  2390.88SIGN ERECTION, OVERLAY (OVRHD)

0122 4116000000-N 904  11 EA  527.67 5804.37 515.20 5667.20 584.44  6428.84SIGN ERECTION, OVERLAY (GRD MTD)

0123 4116100000-N 904  3 EA  316.60 949.80 744.18 2232.54 823.52  2470.56SIGN ERECT, RELOC ** GRD MTD
(B)

0124 4116200000-N 904  3 EA  1583.02 4749.06 9159.14 27477.42 1062.61  3187.83SIGN ERECTION, REPOSIT OVRHD

0125 4152000000-N 907  4 EA  263.80 1055.20 114.49 457.96 79.70  318.80DISPOSE SIGN SYST STL BM

0126 4155000000-N 907  52 EA  21.10 1097.20 11.45 595.40 10.63  552.76DISPOSE SIGN SYST U-CHAN

0127 4234000000-N 907  2 EA  5.30 10.60 1717.34 3434.68 2125.22  4250.44DISPOSE SIGN, A OR B (OVRHD)

0128 4400000000-E 1110  433 SF  6.60 2857.80 6.37 2758.21 6.32  2736.56WORK ZONE SIGNS (STAT)

0129 4405000000-E 1110  799 SF  10.51 8397.49 30.28 24193.72 8.16  6519.84WORK ZONE SIGNS (PORT)

0130 4410000000-E 1110  60 SF  7.55 453.00 30.28 1816.80 6.91  414.60WORK ZONE SIGNS (BARR)

0131 4415000000-N 1115  2 EA  3061.00 6122.00 535.00 1070.00 2603.40  5206.80FLASHING ARROW BOARD

0132 4422000000-N 1120  45 DAY 73.00 3285.00 107.00 4815.00 61.63  2773.35PORT CHANGE MSG SIGN (SHORT TERM)

0133 4430000000-N 1130  200 EA  28.00 5600.00 66.46 13292.00 40.17  8034.00DRUMS

0134 4435000000-N 1135  50 EA  36.10 1805.00 35.26 1763.00 16.95  847.50CONES

0135 4445000000-E 1145  364 LF  24.30 8845.20 37.47 13639.08 30.60  11138.40BARRICADES (TYPE III)

0136 4455000000-N 1150  135 DAY 253.00 34155.00 295.80 39933.00 592.96  80049.60FLAGGER

0137 4480000000-N 1165  2 EA  7916.00 15832.00 1070.00 2140.00 4037.92  8075.84TMA

0138 4516000000-N 1180  100 EA  44.30 4430.00 52.58 5258.00 26.99  2699.00SKINNY DRUM

0139 4650000000-N 1251  160 EA  3.20 512.00 3.46 553.60 7.44  1190.40TEMP RAISED PVMT MRKS

0140 4685000000-E 1205  14,887 LF  0.90 13398.30 0.98 14589.26 0.85  12653.95THERMO PVT MKG LINES 4"90

0141 4686000000-E 1205  14,916 LF  0.95 14170.20 1.04 15512.64 0.90  13424.40THERMO PVT MKG LINES 4"120

0142 4695000000-E 1205  6,320 LF  1.05 6636.00 1.15 7268.00 2.13  13461.60THERMO PVT MKG LINES 8"90 MILS

0143 4697000000-E 1205  324 LF  4.20 1360.80 4.62 1496.88 3.19  1033.56THERMO PVT MKG LINE 8"120 MILS
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0144 4710000000-E 1205  549 LF  11.60 6368.40 12.70 6972.30 6.38  3502.6224"WIDE THERMO 120 MILS

0145 4721000000-E 1205  16 EA  105.50 1688.00 115.43 1846.88 132.83  2125.28THERMO PVT MKG CHARACTER 120

0146 4725000000-E 1205  82 EA  126.60 10381.20 138.52 11358.64 154.08  12634.56THERMO PVT SYMBOL 90MILS

0147 4770000000-E 1205  1,373 LF  3.20 4393.60 3.46 4750.58 2.39  3281.474" COLD APPL PLSTIC LINES TYPE **
(II)

0148 4810000000-E 1205  75,445 LF  0.15 11316.75 0.17 12825.65 0.27  20370.15PAINT PVMT MARKINGS 4"

0149 4820000000-E 1205  2,788 LF  0.45 1254.60 0.46 1282.48 1.06  2955.28PAINT PVMT MARKINGS 8"

0150 4835000000-E 1205  446 LF  4.20 1873.20 4.62 2060.52 3.19  1422.74PAINT PVT MKG LINES 24"

0151 4845000000-N 1205  24 EA  84.40 2025.60 92.35 2216.40 69.07  1657.68PAINT PVT MKG SYMBOL

0152 4850000000-E 1205  3,841 LF  0.85 3264.85 0.92 3533.72 1.06  4071.46LINE REMOVAL 4" WIDE

0153 4900000000-N 1251  382 EA  3.20 1222.40 3.46 1321.72 6.91  2639.62PERM RAISED PVMT MARKERS

0154 5325800000-E 1510  877 LF  96.25 84411.25 53.69 47086.13 82.76  72580.528" WATER LINE

0155 5329000000-E 1510  545 LB  16.75 9128.75 19.29 10513.05 20.09  10949.05DI H2O PIPE FITTINGS

0156 5540000000-E 1515  3 EA  1417.00 4251.00 1027.10 3081.30 2422.52  7267.566" VALVE

0157 5546000000-E 1515  1 EA  1888.00 1888.00 1474.01 1474.01 2428.23  2428.238" VALVE

0158 5648000000-N 1515  2 EA  1610.00 3220.00 1011.12 2022.24 673.53  1347.06RELOCATE WATER METER

0159 5649000000-N 1515  1 EA  1612.00 1612.00 770.44 770.44 673.53  673.53RECONNECT WATER METER

0160 5666000000-N 1515  3 EA  4815.00 14445.00 3133.41 9400.23 4060.01  12180.03FIRE HYDRANT

0161 5691600000-E 1520  395 LF  208.00 82160.00 128.42 50725.90 204.64  80832.8016" SANITARY GRAVITY SEWER

0162 5775000000-E 1525  4 EA  2990.00 11960.00 1923.23 7692.92 5215.65  20862.604' DIA UTILITY MANHOLE

0163 5781000000-E 1525 31.8 LF  321.00 10207.80 179.30 5701.74 408.59  12993.16UTILITY MANHOLE WALL 4' DIA

0164 5798000000-E 1530  239 LF  34.00 8126.00 10.24 2447.36 36.19  8649.41ABANDON **" UTILITY PIPE
(15")

0165 5828000000-N 1530  1 EA  1258.00 1258.00 973.35 973.35 2094.85  2094.85REMOVE UTILITY MANHOLE

0166 5882000000-N SP   2 EA  1390.00 2780.00 731.10 1462.20 1113.68  2227.36GENERIC UTILITY ITEM (EA)
ABANDON SEWER CONNECTION

0167 6000000000-E 1605  34,500 LF  1.60 55200.00 1.68 57960.00 2.66  91770.00TEMPORARY SILT FENCE

0168 6006000000-E 1610  960 TON 42.45 40752.00 38.64 37094.40 30.00  28800.00EROS CONTRL STONE CL A

0169 6009000000-E 1610  3,900 TON 0.01 39.00 38.64 150696.00 35.00  136500.00EROS CONTRL STONE CL B

0170 6012000000-E 1610  3,200 TON 0.01 32.00 36.33 116256.00 30.00  96000.00SEDIMENT CONTROL STONE

0171 6015000000-E 1615  62 ACR 1080.00 66960.00 1389.91 86174.42 1089.18  67529.16TEMPORARY MULCHING

0172 6018000000-E 1620  3,100 LB  0.70 2170.00 0.75 2325.00 0.69  2139.00SEED FOR TEMP SEEDING

0173 6021000000-E 1620  16 TON 448.52 7176.32 544.83 8717.28 451.61  7225.76FERT FOR TEMP SEEDING

0174 6024000000-E 1622  1,185 LF  9.60 11376.00 30.54 36189.90 40.03  47435.55TEMPORARY SLOPE DRAINS

0175 6029000000-E SP   1,600 LF  1.55 2480.00 1.64 2624.00 1.59  2544.00SAFETY FENCE

0176 6030000000-E 1630  27,050 CY  0.70 18935.00 7.94 214777.00 4.50  121725.00SILT EXCAVATION

0177 6036000000-E 1631  77,000 SY  1.50 115500.00 1.63 125510.00 1.53  117810.00MATTING FOR EROS CONTROL

0178 6037000000-E SP   295 SY  4.10 1209.50 4.36 1286.20 4.13  1218.35COIR FIBER MAT

0179 6038000000-E SP   1,900 SY  4.10 7790.00 4.36 8284.00 4.13  7847.00PERM SOIL REINF MAT

0180 6042000000-E 1632  9,100 LF  3.70 33670.00 5.72 52052.00 3.72  33852.001/4" HARDWARE CLOTH



SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

DLB ENTERPRISES LLC KANAWHA STONE CO., INC.
KANAWHA STONE COMPANY, INC.

HILLSVILLE,  VA NITRO,  WV

JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 14 /  24 014

36600.3.1 JUN 19 2018 C204124

TIP NO 1.729 MIU-4734

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0181 6045000000-E SP   90 LF  50.00 4500.00 71.79 6461.10 31.35  2821.50**" TEMPORARY PIPE
(18")

0182 6048000000-E SP   1,300 SY  32.39 42107.00 30.06 39078.00 75.00  97500.00FLOAT TURBIDITY CURTAIN

0183 6069000000-E 1638  105 CY  29.25 3071.25 1199.91 125990.55 7.26  762.30STILLING BASINS

0184 6070000000-N 1639  4 EA  500.00 2000.00 2384.71 9538.84 514.20  2056.80SPECIAL STILLING BASINS

0185 6071012000-E SP   2,000 LF  8.20 16400.00 8.46 16920.00 8.24  16480.00COIR FIBER WATTLE

0186 6071013000-E SP   1,150 LF  8.40 9660.00 8.73 10039.50 8.45  9717.50WATTLE BARRIER

0187 6071020000-E SP   1,825 LB  9.66 17629.50 15.28 27886.00 10.63  19399.75POLYACRYLAMIDE (PAM)

0188 6071030000-E 1640  3,520 LF  4.10 14432.00 4.37 15382.40 4.13  14537.60COIR FIBER BAFFLE

0189 6071050000-E SP   13 EA  908.60 11811.80 854.52 11108.76 1139.02  14807.26**" SKIMMER
(1-1/2")

0190 6071050000-E SP   1 EA  1016.90 1016.90 965.50 965.50 1290.85  1290.85**" SKIMMER
(2")

0191 6071050000-E SP   2 EA  1179.60 2359.20 1052.19 2104.38 1408.80  2817.60**" SKIMMER
(2-1/2")

0192 6071050000-E SP   1 EA  1773.51 1773.51 1514.61 1514.61 1800.42  1800.42**" SKIMMER
(4")

0193 6071050000-E SP   1 EA  2966.80 2966.80 2266.00 2266.00 3053.13  3053.13**" SKIMMER
(5")

0194 6084000000-E 1660  45 ACR 1805.00 81225.00 1883.42 84753.90 1817.06  81767.70SEEDING AND MULCHING

0195 6087000000-E 1660  39 ACR 116.00 4524.00 191.07 7451.73 116.89  4558.71MOWING

0196 6090000000-E 1661  650 LB  4.20 2730.00 4.36 2834.00 4.24  2756.00SEED FOR REPAIR SEEDING

0197 6093000000-E 1661 1.75 TON 1266.00 2215.50 1310.21 2292.87 1275.13  2231.48FERT FOR REPAIR SEEDING

0198 6096000000-E 1662  1,025 LB  3.20 3280.00 3.28 3362.00 3.19  3269.75SEED FOR SUPP SEEDING

0199 6108000000-E 1665 30.25 TON 870.60 26335.65 1146.43 34679.51 876.65  26518.66FERTILIZER TOPDRESSING

0200 6111000000-E SP   1,200 LF  22.00 26400.00 2.36 2832.00 88.00  105600.00IMPERVIOUS DIKE

0201 6114500000-N 1667  10 MHR 58.05 580.50 64.42 644.20 58.44  584.40SPECIALIZED HAND MOWING

0202 6117000000-N SP   100 EA  93.90 9390.00 136.48 13648.00 94.57  9457.00RESPONSE FOR EROS CONTROL

0203 6117500000-N SP   10 EA  1699.98 16999.80 258.55 2585.50 1225.39  12253.90CONC WASHOUT STRUCTURE

0204 6120000000-E SP   128 CY  16.50 2112.00 24.89 3185.92 3.74  478.72CULVERT DIVERSION CHANNEL

0205 6123000000-E 1670  1 ACR 3271.40 3271.40 3603.06 3603.06 3294.09  3294.09REFORESTATION

0206 7060000000-E 1705  4,100 LF  2.60 10660.00 2.81 11521.00 3.19  13079.00SIGNAL CABLE

0207 7120000000-E 1705  16 EA  733.40 11734.40 781.61 12505.76 1062.61  17001.76VEHICLE SIGNAL HD (12", 3 SECT)

0208 7132000000-E 1705  3 EA  949.80 2849.40 1012.16 3036.48 1487.66  4462.98VEHICLE SIGNAL HD (12", 4 SECT)

0209 7144000000-E 1705  5 EA  1266.40 6332.00 1349.55 6747.75 2125.22  10626.10VEHICLE SIGNAL HD (12", 5 SECT)

0210 7264000000-E 1710  1,875 LF  4.75 8906.25 5.06 9487.50 3.19  5981.25MESSENGER CABLE (3/8")

0211 7324000000-N 1716  23 EA  342.95 7887.85 365.50 8406.50 398.48  9165.04JUNCTION BOX (STANDARD SIZE)

0212 7444000000-E 1725  2,250 LF  8.20 18450.00 8.72 19620.00 10.63  23917.50INDUCTIVE LOOP SAWCUT

0213 7456000000-E 1726  5,300 LF  1.85 9805.00 1.97 10441.00 3.19  16907.00LEAD-IN CABLE(********)
(14-2)

0214 7575142000-N 1736  7 EA  2981.00 20867.00 3177.06 22239.42 3719.14  26033.98900MHZ SPECTRUM RADIO

0215 7576000000-N SP   12 EA  7387.41 88648.92 7872.36 94468.32 8819.67  105836.04METAL STRAIN SIGNAL POLE
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0216 7613000000-N SP   12 EA  823.15 9877.80 877.21 10526.52 1062.61  12751.32SOIL TEST

0217 7614100000-E SP   72 CY  765.10 55087.20 815.35 58705.20 1062.61  76507.92DRILLED PIER FOUND

0218 7636000000-N 1745  7 EA  332.40 2326.80 354.26 2479.82 531.31  3719.17SIGN FOR SIGNALS

0219 7684000000-N 1750  3 EA  1266.35 3799.05 1349.55 4048.65 956.35  2869.05SIGNAL CABINET FOUNDATION

0220 7756000000-N 1751  3 EA  13191.25 39573.75 14057.80 42173.40 13813.94  41441.82CONTLR WITH CBNT, 2070L BASE MTD

0221 7780000000-N 1751  15 EA  105.50 1582.50 112.46 1686.90 212.52  3187.80DETECTOR CARD (TYPE 2070L)

0222 7901000000-N 1753  3 EA  422.00 1266.00 449.85 1349.55 531.31  1593.93CABINET BASE EXTENDER

CULVERT ITEMS

0223 8126000000-N 414 Lump Sum 33000.00 150000.00  12381.90CULV EXCAV @ ************
(27+85.00-L-)

0224 8133000000-E 414  323 TON 55.00 17765.00 60.00 19380.00 50.85  16424.55FND CONDIT MAT, BOX CULV

0225 8196000000-E 420 511.5 CY  605.00 309457.50 1500.00 767250.00 550.00  281325.00CLASS A CONCRETE (CULV)

0226 8245000000-E 425  71,469 LB  1.20 85762.80 2.00 142938.00 1.10  78615.90REINF STEEL (CULVERT)

STRUCTURE ITEMS

0227 8147000000-E 420  18,238 SF  32.55 593646.90 30.94 564283.72 29.00  528902.00REINF CONCRETE DECK SLAB

0228 8161000000-E 420  12,953 SF  0.65 8419.45 0.50 6476.50 0.41  5310.73GROOVING BRIDGE FLOORS

0229 8182000000-E 420  237 CY  782.30 185405.10 1000.00 237000.00 1500.00  355500.00CLASS A CONCRETE (BRIDGE)

0230 8210000000-N 422 Lump Sum 139000.00 120000.00  95000.00BRG APPR SLAB ***********
(38+35.00-L-)

0231 8217000000-E 425  39,964 LB  1.00 39964.00 2.00 79928.00 1.25  49955.00REINF STEEL (BRIDGE)

0232 8265000000-E 430 1,999.25 LF  241.30 482419.03 222.02 443873.49 375.00  749718.7554" PRESTR CONCRETE GIRDR

0233 8328200000-E 450  38 EA  82.85 3148.30 200.00 7600.00 750.00  28500.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X89)

0234 8328400000-E 450  26 EA  610.80 15880.80 250.00 6500.00 1000.00  26000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP14X89)

0235 8355000000-E 450  2,090 LF  76.30 159467.00 100.00 209000.00 58.35  121951.50HP**X** PILES
(HP14X89)

0236 8356000000-E 450  1,560 LF  99.77 155641.20 150.00 234000.00 70.75  110370.00HP**X** GALV PILES
(HP14X89)

0237 8482000000-E 460 351.11 LF  199.10 69906.00 400.00 140444.00 135.00  47399.85THREE BAR METAL RAIL

0238 8608000000-E 876  1,255 TON 55.50 69652.50 62.50 78437.50 50.75  63691.25RIP RAP II (2'-0")

0239 8622000000-E 876  1,393 SY  3.00 4179.00 2.25 3134.25 2.25  3134.25GEOTEXTILE FOR DRAINAGE

0240 8657000000-N 430 Lump Sum 20064.00 29830.79  10000.00ELASTOMERIC BEARINGS

 

    TOTAL 14325679.76 TOTAL 15770098.55 TOTAL  16486335.96CONTRACT TOTAL

 

    SUB-TOTAL 11932901.18 SUB-TOTAL 12530022.30 SUB-TOTAL  13902155.28ROADWAY ITEMS

    SUB-TOTAL 445985.30 SUB-TOTAL 1079568.00 SUB-TOTAL  388747.35CULVERT ITEMS



SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

   

JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 16 /  24 014

36600.3.1 JUN 19 2018 C204124

TIP NO 1.729 MIU-4734

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

    SUB-TOTAL 1946793.28 SUB-TOTAL 2160508.25 SUB-TOTAL  2195433.33STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 824362.00 847000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 477654.27 275000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 623993.00 1610000.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 8270.97 16541.94 12887.90 25775.80  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  2 EA  1865.27 3730.54 3000.00 6000.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  177,500 CY  7.50 1331250.00 5.80 1029500.00  UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 88415.00 65000.00  TYPE I STANDARD APPR **********
(38+35.00)

0008 0036000000-E 225  4,499 CY  5.53 24879.47 15.00 67485.00  UNDERCUT EXCAVATION

0009 0127000000-N 235  5 EA  4518.53 22592.65 1000.00 5000.00  EMBM'T SETTLEMENT GAUGE

0010 0134000000-E 240  1,950 CY  6.22 12129.00 6.50 12675.00  DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  8,490 SY  3.45 29290.50 7.00 59430.00  REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  20 HR  338.35 6767.00 250.00 5000.00  PROOF ROLLING

0013 0194000000-E 265  6,310 CY  50.00 315500.00 28.00 176680.00  SELECT GRANULAR MATL, CLASS III

0014 0195000000-E 265  4,025 CY  43.65 175691.25 14.00 56350.00  SELECT GRANULAR MATERIAL

0015 0196000000-E 270  9,225 SY  1.86 17158.50 2.66 24538.50  GEOTEXTILE SOIL STABILIZATION

0016 0241000000-E SP   6,310 SY  6.64 41898.40 7.53 47514.30  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0017 0248000000-N SP  Lump Sum 6363.90 22280.26  GENERIC GRADING ITEM (LS)
CHANNEL BLOCK

0018 0248000000-N SP  Lump Sum 9169.84 49488.85  GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN #1

0019 0248000000-N SP  Lump Sum 9937.00 77128.92  GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN #2

0020 0255000000-E SP   60 TON 116.46 6987.60 180.00 10800.00  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0021 0318000000-E 300  1,430 TON 25.25 36107.50 45.00 64350.00  FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  4,150 SY  2.24 9296.00 2.66 11039.00  FND CONDIT GEOTEXTILE

0023 0335200000-E 305  764 LF  40.60 31018.40 42.00 32088.00  15" DRAINAGE PIPE

0024 0335300000-E 305  84 LF  49.98 4198.32 46.00 3864.00  18" DRAINAGE PIPE

0025 0335400000-E 305  348 LF  59.66 20761.68 60.00 20880.00  24" DRAINAGE PIPE

0026 0335500000-E 305  28 LF  73.94 2070.32 78.00 2184.00  30" DRAINAGE PIPE

0027 0335850000-E 305  4 EA  339.57 1358.28 450.00 1800.00  **" DRAINAGE PIPE ELBOW
(15")

0028 0335850000-E 305  2 EA  414.38 828.76 500.00 1000.00  **" DRAINAGE PIPE ELBOW
(18")

0029 0335850000-E 305  4 EA  577.25 2309.00 625.00 2500.00  **" DRAINAGE PIPE ELBOW
(24")

0030 0343000000-E 310  156 LF  44.21 6896.76 44.00 6864.00  15" SIDE DRAIN PIPE

0031 0366000000-E 310  656 LF  49.64 32563.84 48.00 31488.00  15" RC PIPE CULV III

0032 0372000000-E 310  488 LF  65.80 32110.40 50.00 24400.00  18" RC PIPE CULV III

0033 0390000000-E 310  36 LF  120.96 4354.56 115.00 4140.00  36" RC PIPE CULV III
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0034 0448200000-E 310  6,080 LF  52.75 320720.00 48.00 291840.00  15" RCP CULV CLASS IV

0035 0448300000-E 310  1,556 LF  68.87 107161.72 54.00 84024.00  18" RCP CULV CLASS IV

0036 0448400000-E 310  416 LF  78.07 32477.12 71.00 29536.00  24" RCP CULV CLASS IV

0037 0448500000-E 310  240 LF  96.31 23114.40 90.00 21600.00  30" RCP CULV CLASS IV

0038 0448600000-E 310  264 LF  129.61 34217.04 130.00 34320.00  36" RCP CULV CLASS IV

0039 0995000000-E 340  1,049 LF  10.26 10762.74 15.00 15735.00  PIPE REMOVAL

0040 0996000000-N 350  2 EA  503.18 1006.36 5278.76 10557.52  PIPE CLEAN OUT

0041 1011000000-N 500 Lump Sum 530000.00 788179.03  FINE GRADING

0042 1044000000-E 501  24,860 SY  3.13 77811.80 2.75 68365.00  LIME TRTD SOIL (SLURRY)

0043 1066000000-E 501  250 TON 208.24 52060.00 186.00 46500.00  LIME FOR LIME TREATED SOIL

0044 1099500000-E 505  750 CY  8.97 6727.50 15.00 11250.00  SHALLOW UNDERCUT

0045 1099700000-E 505  1,500 TON 25.90 38850.00 30.00 45000.00  CLASS IV SUBGRD STABILIZATION

0046 1110000000-E 510  500 TON 28.87 14435.00 35.00 17500.00  STABILIZER AGGREGATE

0047 1115000000-E SP   7,146 SY  3.81 27226.26 5.74 41018.04  GEOTEXTILE FOR PVMT STABILIZ

0048 1121000000-E 520  26,400 TON 27.96 738144.00 28.00 739200.00  AGGREGATE BASE COURSE

0049 1176000000-E 542  37,290 SY  3.71 138345.90 2.60 96954.00  SOIL CEMENT BASE

0050 1187000000-E 542  1,026 TON 197.05 202173.30 176.00 180576.00  PC FOR SOIL CEMENT BASE

0051 1198000000-E 542  1,030 TON 31.98 32939.40 35.00 36050.00  AGGREGATE FOR SOIL CEM BS

0052 1220000000-E 545  2,000 TON 35.95 71900.00 40.00 80000.00  INCIDENTAL STONE BASE

0053 1231000000-E 560  280 CY  5.47 1531.60 25.00 7000.00  SHOULDER BORROW

0054 1297000000-E 607  5,710 SY  2.52 14389.20 4.14 23639.40  MILL ASP PVMT *****" DTH
(1-1/2")

0055 1330000000-E 607  2,125 SY  6.66 14152.50 12.55 26668.75  INCIDENTAL MILLING

0056 1491000000-E 610  3,350 TON 77.33 259055.50 55.00 184250.00  ASP CONC BASE CRS B25.0C

0057 1503000000-E 610  18,150 TON 57.73 1047799.50 50.00 907500.00  ASP CONC INTR CRS I19.0C

0058 1519000000-E 610  14,050 TON 61.47 863653.50 50.00 702500.00  ASP CONC SURF CRS S9.5B

0059 1575000000-E 620  1,975 TON 544.92 1076217.00 510.00 1007250.00  ASP FOR PLANT MIX

0060 1891000000-E SP   460 SY  78.65 36179.00 50.00 23000.00  GENERIC PAVING ITEM (SY)
4" CONCRETE GREENWAY PATH

0061 2000000000-N 806  111 EA  165.42 18361.62 325.00 36075.00  RIGHT-OF-WAY MARKERS

0062 2020000000-N 806  4 EA  275.70 1102.80 325.00 1300.00  CONTROL-OF-ACCESS MARKERS

0063 2022000000-E 815 67.2 CY  17.42 1170.62 25.00 1680.00  SUBDRAIN EXCAVATION

0064 2026000000-E 815  200 SY  4.05 810.00 9.00 1800.00  GEOTEXTILE FOR SUBSURF DRNS

0065 2036000000-E 815 33.6 CY  53.42 1794.91 60.00 2016.00  SUBDRAIN COARSE AGGREGATE

0066 2044000000-E 815  200 LF  10.18 2036.00 15.00 3000.00  6" PERF SUBDRN PIPE

0067 2070000000-N 815  1 EA  333.46 333.46 350.00 350.00  SUBDRN PIPE OUTLET

0068 2077000000-E 815  6 LF  21.84 131.04 40.00 240.00  6" OUTLET PIPE

0069 2143000000-E 818  20 TON 228.51 4570.20 60.00 1200.00  BLOTTING SAND

0070 2209000000-E 838 3.4 CY  1494.56 5081.50 2000.00 6800.00  ENDWALLS

0071 2253000000-E 840 1.197 CY  1366.74 1635.99 1594.24 1908.31  PIPE COLLARS
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0072 2286000000-N 840  141 EA  2425.13 341943.33 2300.00 324300.00  MASNRY DRAINAGE STRUCT

0073 2308000000-E 840 65.8 LF  354.52 23327.42 300.00 19740.00  MASNRY DRAINAGE STRUCT

0074 2364000000-N 840  55 EA  471.40 25927.00 650.00 35750.00  FRAME W/2GRTS 840.16 STD

0075 2365000000-N 840  3 EA  471.41 1414.23 650.00 1950.00  FRAME W/2GRTS 840.22 STD

0076 2366000000-N 840  6 EA  471.40 2828.40 650.00 3900.00  FRAME W/2GRTS 840.24 STD

0077 2367000000-N 840  2 EA  471.40 942.80 650.00 1300.00  FRAME W/2GRTS 840.29 STD

0078 2374000000-N 840  7 EA  505.33 3537.31 725.00 5075.00  FRAME-GRT-HD 840.03 **
(E)

0079 2374000000-N 840  38 EA  505.27 19200.26 725.00 27550.00  FRAME-GRT-HD 840.03 **
(F)

0080 2374000000-N 840  26 EA  505.26 13136.76 725.00 18850.00  FRAME-GRT-HD 840.03 **
(G)

0081 2396000000-N 840  4 EA  471.40 1885.60 850.00 3400.00  FRAME W/COVER STD 840.54

0082 2451000000-N 852  57 EA  419.85 23931.45 927.88 52889.16  CONC TRANS SECT FOR DROP INLET

0083 2462000000-E 836  2 EA  2196.55 4393.10 4000.00 8000.00  **" SLUICE GATE
(8")

0084 2542000000-E 846  10,800 LF  24.41 263628.00 16.50 178200.00  1'-6" CONC CURB & GUTTER

0085 2549000000-E 846  18,700 LF  25.53 477411.00 16.50 308550.00  2'-6" CONC CURB & GUTTER

0086 2591000000-E 848  420 SY  42.11 17686.20 40.00 16800.00  4" CONCRETE SIDEWALK

0087 2612000000-E 848  550 SY  47.71 26240.50 50.00 27500.00  6" CONCRETE DRIVEWAY

0088 2655000000-E 852  3,750 SY  49.32 184950.00 52.00 195000.00  5" MONO CONC ISLDS (KEY IN)

0089 2830000000-N 858  5 EA  837.99 4189.95 1500.00 7500.00  ADJ MANHOLES

0090 2845000000-N 858  1 EA  670.39 670.39 300.00 300.00  ADJ METER OR VALVE BOXES

0091 2920000000-N 859  1 EA  4342.02 4342.02 3000.00 3000.00  CONVERT DI TO CB

0092 3030000000-E 862  3,100 LF  18.25 56575.00 16.30 50530.00  STL BEAM GUARDRAIL

0093 3150000000-N 862  5 EA  11.20 56.00 10.00 50.00  ADDIT GUARDRAIL POSTS

0094 3210000000-N 862  6 EA  559.80 3358.80 500.00 3000.00  GR END TYPE CAT-1

0095 3215000000-N SP   4 EA  2104.83 8419.32 1750.00 7000.00  GR ANCHOR TYPE III

0096 3287000000-N SP   6 EA  3022.89 18137.34 2700.00 16200.00  GR END TYPE TL-3

0097 3360000000-E 863  100 LF  1.12 112.00 1.00 100.00  REMOVE EXISTING GUARDRAIL

0098 3500000000-E 866  9,920 LF  4.15 41168.00 3.75 37200.00  WOVEN WIRE FENCE **" FAB
(47")

0099 3509000000-E 866  576 EA  18.82 10840.32 18.00 10368.00  4" TIMBER POSTS 7'-6"LONG

0100 3515000000-E 866  249 EA  42.06 10472.94 34.00 8466.00  5" TIMBER POSTS 8'-0"LONG

0101 3564000000-E 866  2 EA  830.09 1660.18 650.00 1300.00  SGL GATE **HIGH, **WIDE, **OPEN
(48", 12', 12')

0102 3566000000-E 867  155 LF  16.60 2573.00 8.00 1240.00  WOVEN WIRE FENCE RESET

0103 3575000000-E SP   320 LF  66.41 21251.20 128.00 40960.00  GENERIC FENCING ITEM (LF)
BIKE/PED SAFETY RAIL

0104 3628000000-E 876  380 TON 66.12 25125.60 60.00 22800.00  RIP RAP, CLASS I

0105 3635000000-E 876  690 TON 69.71 48099.90 70.00 48300.00  RIP RAP, CLASS II

0106 3649000000-E 876  700 TON 56.42 39494.00 55.00 38500.00  RIP RAP, CLASS B
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0107 3656000000-E 876  4,360 SY  3.39 14780.40 4.27 18617.20  GEOTEXTILE FOR DRAINGE

0108 3659000000-N 873  1 EA  2813.76 2813.76 4261.15 4261.15  PREFORMED SCOUR HOLES

0109 4048000000-E 902  5 CY  1213.08 6065.40 1100.00 5500.00  REINF CONC FOUNDTN

0110 4054000000-E 902  1 CY  1102.80 1102.80 1000.00 1000.00  PLN CONC FOUNDTN

0111 4057000000-E SP   17 CY  1764.47 29995.99 1600.00 27200.00  OVERHEAD FOOTING

0112 4060000000-E 903  875 LB  7.72 6755.00 7.00 6125.00  SUPPORT, BREAKAWAY STL BM

0113 4066000000-E 903  3,781 LB  5.51 20833.31 5.00 18905.00  SUPPORTS, SIMPLE STL BM

0114 4072000000-E 903  1,667 LF  7.72 12869.24 7.00 11669.00  SUPPORT, 3-LB STL U-CHAN

0115 4082100000-N 906 Lump Sum 81606.92 74000.00  SUPPORT, OVRHD SIGN STR STA ****
(EXIT 17 NB US-421)

0116 4096000000-N 904  4 EA  330.84 1323.36 300.00 1200.00  SIGN ERECTION, TYPE D

0117 4102000000-N 904  41 EA  82.71 3391.11 75.00 3075.00  SIGN ERECTION, TYPE E

0118 4108000000-N 904  38 EA  126.82 4819.16 115.00 4370.00  SIGN ERECTION, TYPE F

0119 4109000000-N 904  4 EA  1213.08 4852.32 1100.00 4400.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0120 4110000000-N 904  5 EA  771.96 3859.80 700.00 3500.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0121 4115000000-N 904  3 EA  827.10 2481.30 750.00 2250.00  SIGN ERECTION, OVERLAY (OVRHD)

0122 4116000000-N 904  11 EA  606.54 6671.94 550.00 6050.00  SIGN ERECTION, OVERLAY (GRD MTD)

0123 4116100000-N 904  3 EA  854.67 2564.01 775.00 2325.00  SIGN ERECT, RELOC ** GRD MTD
(B)

0124 4116200000-N 904  3 EA  1102.80 3308.40 1000.00 3000.00  SIGN ERECTION, REPOSIT OVRHD

0125 4152000000-N 907  4 EA  82.71 330.84 75.00 300.00  DISPOSE SIGN SYST STL BM

0126 4155000000-N 907  52 EA  11.03 573.56 10.00 520.00  DISPOSE SIGN SYST U-CHAN

0127 4234000000-N 907  2 EA  2205.60 4411.20 2000.00 4000.00  DISPOSE SIGN, A OR B (OVRHD)

0128 4400000000-E 1110  433 SF  7.96 3446.68 5.95 2576.35  WORK ZONE SIGNS (STAT)

0129 4405000000-E 1110  799 SF  69.35 55410.65 14.92 11921.08  WORK ZONE SIGNS (PORT)

0130 4410000000-E 1110  60 SF  42.16 2529.60 6.50 390.00  WORK ZONE SIGNS (BARR)

0131 4415000000-N 1115  2 EA  2117.57 4235.14 4903.76 9807.52  FLASHING ARROW BOARD

0132 4422000000-N 1120  45 DAY 66.55 2994.75 112.22 5049.90  PORT CHANGE MSG SIGN (SHORT TERM)

0133 4430000000-N 1130  200 EA  63.05 12610.00 75.00 15000.00  DRUMS

0134 4435000000-N 1135  50 EA  32.37 1618.50 45.00 2250.00  CONES

0135 4445000000-E 1145  364 LF  36.87 13420.68 29.00 10556.00  BARRICADES (TYPE III)

0136 4455000000-N 1150  135 DAY 356.76 48162.60 250.00 33750.00  FLAGGER

0137 4480000000-N 1165  2 EA  47089.40 94178.80 23000.00 46000.00  TMA

0138 4516000000-N 1180  100 EA  46.42 4642.00 36.41 3641.00  SKINNY DRUM

0139 4650000000-N 1251  160 EA  7.84 1254.40 15.00 2400.00  TEMP RAISED PVMT MRKS

0140 4685000000-E 1205  14,887 LF  0.90 13398.30 2.00 29774.00  THERMO PVT MKG LINES 4"90

0141 4686000000-E 1205  14,916 LF  0.95 14170.20 2.10 31323.60  THERMO PVT MKG LINES 4"120

0142 4695000000-E 1205  6,320 LF  2.24 14156.80 4.00 25280.00  THERMO PVT MKG LINES 8"90 MILS

0143 4697000000-E 1205  324 LF  3.36 1088.64 4.25 1377.00  THERMO PVT MKG LINE 8"120 MILS
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0144 4710000000-E 1205  549 LF  6.72 3689.28 6.85 3760.65  24"WIDE THERMO 120 MILS

0145 4721000000-E 1205  16 EA  139.95 2239.20 185.00 2960.00  THERMO PVT MKG CHARACTER 120

0146 4725000000-E 1205  82 EA  162.34 13311.88 185.00 15170.00  THERMO PVT SYMBOL 90MILS

0147 4770000000-E 1205  1,373 LF  2.52 3459.96 2.25 3089.25  4" COLD APPL PLSTIC LINES TYPE **
(II)

0148 4810000000-E 1205  75,445 LF  0.28 21124.60 0.30 22633.50  PAINT PVMT MARKINGS 4"

0149 4820000000-E 1205  2,788 LF  1.12 3122.56 0.58 1617.04  PAINT PVMT MARKINGS 8"

0150 4835000000-E 1205  446 LF  3.36 1498.56 3.00 1338.00  PAINT PVT MKG LINES 24"

0151 4845000000-N 1205  24 EA  72.77 1746.48 45.00 1080.00  PAINT PVT MKG SYMBOL

0152 4850000000-E 1205  3,841 LF  1.12 4301.92 1.00 3841.00  LINE REMOVAL 4" WIDE

0153 4900000000-N 1251  382 EA  7.28 2780.96 15.00 5730.00  PERM RAISED PVMT MARKERS

0154 5325800000-E 1510  877 LF  72.63 63696.51 96.46 84595.42  8" WATER LINE

0155 5329000000-E 1510  545 LB  16.76 9134.20 24.15 13161.75  DI H2O PIPE FITTINGS

0156 5540000000-E 1515  3 EA  1396.65 4189.95 1870.89 5612.67  6" VALVE

0157 5546000000-E 1515  1 EA  1843.58 1843.58 2467.40 2467.40  8" VALVE

0158 5648000000-N 1515  2 EA  1117.32 2234.64 3000.00 6000.00  RELOCATE WATER METER

0159 5649000000-N 1515  1 EA  558.66 558.66 2800.00 2800.00  RECONNECT WATER METER

0160 5666000000-N 1515  3 EA  7262.59 21787.77 5200.00 15600.00  FIRE HYDRANT

0161 5691600000-E 1520  395 LF  223.46 88266.70 220.00 86900.00  16" SANITARY GRAVITY SEWER

0162 5775000000-E 1525  4 EA  3351.96 13407.84 2800.00 11200.00  4' DIA UTILITY MANHOLE

0163 5781000000-E 1525 31.8 LF  290.50 9237.90 260.00 8268.00  UTILITY MANHOLE WALL 4' DIA

0164 5798000000-E 1530  239 LF  27.93 6675.27 20.00 4780.00  ABANDON **" UTILITY PIPE
(15")

0165 5828000000-N 1530  1 EA  1117.32 1117.32 2000.00 2000.00  REMOVE UTILITY MANHOLE

0166 5882000000-N SP   2 EA  1675.98 3351.96 3000.88 6001.76  GENERIC UTILITY ITEM (EA)
ABANDON SEWER CONNECTION

0167 6000000000-E 1605  34,500 LF  1.99 68655.00 2.00 69000.00  TEMPORARY SILT FENCE

0168 6006000000-E 1610  960 TON 51.57 49507.20 45.00 43200.00  EROS CONTRL STONE CL A

0169 6009000000-E 1610  3,900 TON 44.82 174798.00 50.00 195000.00  EROS CONTRL STONE CL B

0170 6012000000-E 1610  3,200 TON 40.40 129280.00 40.00 128000.00  SEDIMENT CONTROL STONE

0171 6015000000-E 1615  62 ACR 1141.78 70790.36 1300.00 80600.00  TEMPORARY MULCHING

0172 6018000000-E 1620  3,100 LB  0.72 2232.00 4.00 12400.00  SEED FOR TEMP SEEDING

0173 6021000000-E 1620  16 TON 473.42 7574.72 1200.00 19200.00  FERT FOR TEMP SEEDING

0174 6024000000-E 1622  1,185 LF  15.00 17775.00 19.00 22515.00  TEMPORARY SLOPE DRAINS

0175 6029000000-E SP   1,600 LF  1.67 2672.00 2.00 3200.00  SAFETY FENCE

0176 6030000000-E 1630  27,050 CY  3.41 92240.50 4.00 108200.00  SILT EXCAVATION

0177 6036000000-E 1631  77,000 SY  1.60 123200.00 1.75 134750.00  MATTING FOR EROS CONTROL

0178 6037000000-E SP   295 SY  4.33 1277.35 4.00 1180.00  COIR FIBER MAT

0179 6038000000-E SP   1,900 SY  4.33 8227.00 3.75 7125.00  PERM SOIL REINF MAT

0180 6042000000-E 1632  9,100 LF  3.90 35490.00 5.75 52325.00  1/4" HARDWARE CLOTH
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0181 6045000000-E SP   90 LF  50.73 4565.70 85.77 7719.30  **" TEMPORARY PIPE
(18")

0182 6048000000-E SP   1,300 SY  38.60 50180.00 20.00 26000.00  FLOAT TURBIDITY CURTAIN

0183 6069000000-E 1638  105 CY  27.57 2894.85 49.46 5193.30  STILLING BASINS

0184 6070000000-N 1639  4 EA  1109.01 4436.04 1058.26 4233.04  SPECIAL STILLING BASINS

0185 6071012000-E SP   2,000 LF  8.63 17260.00 10.50 21000.00  COIR FIBER WATTLE

0186 6071013000-E SP   1,150 LF  8.86 10189.00 12.50 14375.00  WATTLE BARRIER

0187 6071020000-E SP   1,825 LB  4.50 8212.50 10.00 18250.00  POLYACRYLAMIDE (PAM)

0188 6071030000-E 1640  3,520 LF  4.33 15241.60 6.50 22880.00  COIR FIBER BAFFLE

0189 6071050000-E SP   13 EA  2236.02 29068.26 2105.96 27377.48  **" SKIMMER
(1-1/2")

0190 6071050000-E SP   1 EA  2471.97 2471.97 2286.73 2286.73  **" SKIMMER
(2")

0191 6071050000-E SP   2 EA  2825.91 5651.82 2584.95 5169.90  **" SKIMMER
(2-1/2")

0192 6071050000-E SP   1 EA  3061.86 3061.86 3669.47 3669.47  **" SKIMMER
(4")

0193 6071050000-E SP   1 EA  3415.80 3415.80 5332.38 5332.38  **" SKIMMER
(5")

0194 6084000000-E 1660  45 ACR 1904.83 85717.35 1950.00 87750.00  SEEDING AND MULCHING

0195 6087000000-E 1660  39 ACR 122.53 4778.67 100.00 3900.00  MOWING

0196 6090000000-E 1661  650 LB  4.44 2886.00 6.00 3900.00  SEED FOR REPAIR SEEDING

0197 6093000000-E 1661 1.75 TON 1336.72 2339.26 1800.00 3150.00  FERT FOR REPAIR SEEDING

0198 6096000000-E 1662  1,025 LB  3.34 3423.50 4.00 4100.00  SEED FOR SUPP SEEDING

0199 6108000000-E 1665 30.25 TON 919.00 27799.75 1400.00 42350.00  FERTILIZER TOPDRESSING

0200 6111000000-E SP   1,200 LF  56.93 68316.00 20.00 24000.00  IMPERVIOUS DIKE

0201 6114500000-N 1667  10 MHR 61.27 612.70 45.00 450.00  SPECIALIZED HAND MOWING

0202 6117000000-N SP   100 EA  99.14 9914.00 400.00 40000.00  RESPONSE FOR EROS CONTROL

0203 6117500000-N SP   10 EA  1646.59 16465.90 2708.45 27084.50  CONC WASHOUT STRUCTURE

0204 6120000000-E SP   128 CY  33.47 4284.16 25.00 3200.00  CULVERT DIVERSION CHANNEL

0205 6123000000-E 1670  1 ACR 3453.20 3453.20 1400.00 1400.00  REFORESTATION

0206 7060000000-E 1705  4,100 LF  2.76 11316.00 3.00 12300.00  SIGNAL CABLE

0207 7120000000-E 1705  16 EA  766.44 12263.04 765.00 12240.00  VEHICLE SIGNAL HD (12", 3 SECT)

0208 7132000000-E 1705  3 EA  992.52 2977.56 1050.00 3150.00  VEHICLE SIGNAL HD (12", 4 SECT)

0209 7144000000-E 1705  5 EA  1323.36 6616.80 1150.00 5750.00  VEHICLE SIGNAL HD (12", 5 SECT)

0210 7264000000-E 1710  1,875 LF  4.96 9300.00 3.85 7218.75  MESSENGER CABLE (3/8")

0211 7324000000-N 1716  23 EA  358.41 8243.43 275.00 6325.00  JUNCTION BOX (STANDARD SIZE)

0212 7444000000-E 1725  2,250 LF  8.55 19237.50 6.50 14625.00  INDUCTIVE LOOP SAWCUT

0213 7456000000-E 1726  5,300 LF  1.93 10229.00 1.85 9805.00  LEAD-IN CABLE(********)
(14-2)

0214 7575142000-N 1736  7 EA  3115.40 21807.80 4500.00 31500.00  900MHZ SPECTRUM RADIO

0215 7576000000-N SP   12 EA  7719.57 92634.84 10500.00 126000.00  METAL STRAIN SIGNAL POLE



SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

BECKLEY,  WV

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC  

JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 23 /  24 014

36600.3.1 JUN 19 2018 C204124

TIP NO 1.729 MIU-4734

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0216 7613000000-N SP   12 EA  860.18 10322.16 975.00 11700.00  SOIL TEST

0217 7614100000-E SP   72 CY  799.53 57566.16 775.00 55800.00  DRILLED PIER FOUND

0218 7636000000-N 1745  7 EA  347.38 2431.66 475.00 3325.00  SIGN FOR SIGNALS

0219 7684000000-N 1750  3 EA  1323.36 3970.08 850.00 2550.00  SIGNAL CABINET FOUNDATION

0220 7756000000-N 1751  3 EA  13784.95 41354.85 13800.00 41400.00  CONTLR WITH CBNT, 2070L BASE MTD

0221 7780000000-N 1751  15 EA  110.28 1654.20 135.00 2025.00  DETECTOR CARD (TYPE 2070L)

0222 7901000000-N 1753  3 EA  441.12 1323.36 300.00 900.00  CABINET BASE EXTENDER

CULVERT ITEMS

0223 8126000000-N 414 Lump Sum 49881.23 57665.50  CULV EXCAV @ ************
(27+85.00-L-)

0224 8133000000-E 414  323 TON 55.14 17810.22 86.26 27861.98  FND CONDIT MAT, BOX CULV

0225 8196000000-E 420 511.5 CY  606.54 310245.21 550.00 281325.00  CLASS A CONCRETE (CULV)

0226 8245000000-E 425  71,469 LB  0.99 70754.31 1.10 78615.90  REINF STEEL (CULVERT)

STRUCTURE ITEMS

0227 8147000000-E 420  18,238 SF  37.02 675170.76 38.00 693044.00  REINF CONCRETE DECK SLAB

0228 8161000000-E 420  12,953 SF  0.72 9326.16 2.75 35620.75  GROOVING BRIDGE FLOORS

0229 8182000000-E 420  237 CY  740.48 175493.76 1000.00 237000.00  CLASS A CONCRETE (BRIDGE)

0230 8210000000-N 422 Lump Sum 114939.50 100000.00  BRG APPR SLAB ***********
(38+35.00-L-)

0231 8217000000-E 425  39,964 LB  0.99 39564.36 1.75 69937.00  REINF STEEL (BRIDGE)

0232 8265000000-E 430 1,999.25 LF  287.35 574484.49 325.00 649756.25  54" PRESTR CONCRETE GIRDR

0233 8328200000-E 450  38 EA  552.59 20998.42 2500.00 95000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X89)

0234 8328400000-E 450  26 EA  663.11 17240.86 3000.00 78000.00  PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP14X89)

0235 8355000000-E 450  2,090 LF  66.31 138587.90 50.00 104500.00  HP**X** PILES
(HP14X89)

0236 8356000000-E 450  1,560 LF  87.31 136203.60 70.00 109200.00  HP**X** GALV PILES
(HP14X89)

0237 8482000000-E 460 351.11 LF  176.83 62086.78 180.00 63199.80  THREE BAR METAL RAIL

0238 8608000000-E 876  1,255 TON 60.79 76291.45 75.00 94125.00  RIP RAP II (2'-0")

0239 8622000000-E 876  1,393 SY  5.53 7703.29 4.00 5572.00  GEOTEXTILE FOR DRAINAGE

0240 8657000000-N 430 Lump Sum 38681.56 20000.00  ELASTOMERIC BEARINGS

 

    TOTAL 16571770.06 TOTAL 16953667.11  CONTRACT TOTAL

 

    SUB-TOTAL 14036306.20 SUB-TOTAL 14153243.93  ROADWAY ITEMS

    SUB-TOTAL 448690.97 SUB-TOTAL 445468.38  CULVERT ITEMS
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    SUB-TOTAL 2086772.89 SUB-TOTAL 2354954.80  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12819745.99   JIMMY R LYNCH & SONS INC

     2  13788835.71   BRANCH CIVIL INC

     3  13975000.00   APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION

     4  14325679.76   W C ENGLISH INCORPORATED

     5  15770098.55   DLB ENTERPRISES LLC

     6  16486335.96   KANAWHA STONE CO., INC. KANAWHA STONE COMPANY,
INC.

     7  16571770.06   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     8  16953667.11   TRIANGLE GRADING & PAVING INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 181000.00 209275.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 8800.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 50000.00 175000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 100.00 100.00 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  2,500 CY  8.00 20000.00 16.00 40000.00  UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 38000.00 76420.00  TYPE III REINFORCED APPR **********
(21+10.00 -L-)

0007 0036000000-E 225  400 CY  12.00 4800.00 20.00 8000.00  UNDERCUT EXCAVATION

0008 0106000000-E 230  10,500 CY  10.00 105000.00 16.75 175875.00  BORROW EXCAVATION

0009 0134000000-E 240  150 CY  15.00 2250.00 15.00 2250.00  DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  2,050 SY  7.00 14350.00 4.50 9225.00  REMOVAL OF EXT ASPHALT PVMT

0011 0163000000-E 250  46 SY  50.00 2300.00 15.00 690.00  REMOVAL OF EXT CONC PVMT

0012 0195000000-E 265  500 CY  25.00 12500.00 35.00 17500.00  SELECT GRANULAR MATERIAL

0013 0196000000-E 270  1,100 SY  2.00 2200.00 2.25 2475.00  GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   1,153 SF  45.00 51885.00 50.00 57650.00  TEMPORARY SHORING

0015 0318000000-E 300  168 TON 30.00 5040.00 35.00 5880.00  FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  510 SY  2.00 1020.00 2.25 1147.50  FND CONDIT GEOTEXTILE

0017 0335200000-E 305  136 LF  45.00 6120.00 30.00 4080.00  15" DRAINAGE PIPE

0018 0335300000-E 305  60 LF  50.00 3000.00 35.00 2100.00  18" DRAINAGE PIPE

0019 0335850000-E 305  4 EA  300.00 1200.00 225.00 900.00  **" DRAINAGE PIPE ELBOW
(15")

0020 0366000000-E 310  596 LF  50.00 29800.00 35.00 20860.00  15" RC PIPE CULV III

0021 0372000000-E 310  484 LF  55.00 26620.00 40.00 19360.00  18" RC PIPE CULV III

0022 0378000000-E 310  244 LF  72.00 17568.00 45.00 10980.00  24" RC PIPE CULV III

0023 0448200000-E 310  60 LF  50.00 3000.00 35.00 2100.00  15" RCP CULV CLASS IV

0024 0995000000-E 340  484 LF  15.00 7260.00 10.00 4840.00  PIPE REMOVAL

0025 1011000000-N 500 Lump Sum 20000.00 21000.00  FINE GRADING

0026 1099500000-E 505  150 CY  15.00 2250.00 20.00 3000.00  SHALLOW UNDERCUT

0027 1099700000-E 505  300 TON 35.00 10500.00 30.00 9000.00  CLASS IV SUBGRD STABILIZATION

0028 1121000000-E 520  430 TON 35.00 15050.00 25.00 10750.00  AGGREGATE BASE COURSE

0029 1220000000-E 545  400 TON 35.00 14000.00 25.00 10000.00  INCIDENTAL STONE BASE

0030 1264000000-E SP   50 LF  15.00 750.00 25.00 1250.00  DITCHING

0031 1275000000-E 600  280 GAL 17.00 4760.00 15.00 4200.00  PRIME COAT

0032 1330000000-E 607  250 SY  17.00 4250.00 20.00 5000.00  INCIDENTAL MILLING

0033 1491000000-E 610  1,650 TON 79.82 131703.00 68.50 113025.00  ASP CONC BASE CRS B25.0C

0034 1503000000-E 610  1,360 TON 79.82 108555.20 68.50 93160.00  ASP CONC INTR CRS I19.0C

0035 1519000000-E 610  1,230 TON 79.82 98178.60 68.50 84255.00  ASP CONC SURF CRS S9.5B

0036 1575000000-E 620  225 TON 600.00 135000.00 600.00 135000.00  ASP FOR PLANT MIX

0037 1693000000-E 654  100 TON 125.00 12500.00 125.00 12500.00  ASPH PLT MIX PVMT REPAIR

0038 2022000000-E 815  34 CY  10.00 340.00 50.00 1700.00  SUBDRAIN EXCAVATION
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0039 2026000000-E 815  100 SY  2.00 200.00 2.25 225.00  GEOTEXTILE FOR SUBSURF DRNS

0040 2036000000-E 815  17 CY  25.00 425.00 50.00 850.00  SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  100 LF  10.00 1000.00 8.00 800.00  6" PERF SUBDRN PIPE

0042 2070000000-N 815  1 EA  300.00 300.00 345.00 345.00  SUBDRN PIPE OUTLET

0043 2077000000-E 815  6 LF  10.00 60.00 30.00 180.00  6" OUTLET PIPE

0044 2286000000-N 840  18 EA  1400.00 25200.00 1575.00 28350.00  MASNRY DRAINAGE STRUCT

0045 2308000000-E 840 18.3 LF  300.00 5490.00 250.00 4575.00  MASNRY DRAINAGE STRUCT

0046 2364000000-N 840  1 EA  650.00 650.00 575.00 575.00  FRAME W/2GRTS 840.16 STD

0047 2366000000-N 840  10 EA  650.00 6500.00 625.00 6250.00  FRAME W/2GRTS 840.24 STD

0048 2367000000-N 840  4 EA  650.00 2600.00 575.00 2300.00  FRAME W/2GRTS 840.29 STD

0049 2374000000-N 840  1 EA  650.00 650.00 575.00 575.00  FRAME-GRT-HD 840.03 **
(F)

0050 2396000000-N 840  2 EA  650.00 1300.00 575.00 1150.00  FRAME W/COVER STD 840.54

0051 2549000000-E 846  105 LF  40.00 4200.00 22.00 2310.00  2'-6" CONC CURB & GUTTER

0052 2556000000-E 846  150 LF  50.00 7500.00 42.00 6300.00  SHOULDER BERM GUTTER

0053 2612000000-E 848  190 SY  75.00 14250.00 60.00 11400.00  6" CONCRETE DRIVEWAY

0054 3030000000-E 862  375 LF  19.00 7125.00 19.00 7125.00  STL BEAM GUARDRAIL

0055 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00  ADDIT GUARDRAIL POSTS

0056 3215000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00  GR ANCHOR TYPE III

0057 3287000000-N SP   4 EA  3200.00 12800.00 3200.00 12800.00  GR END TYPE TL-3

0058 3380000000-E 862  325 LF  12.00 3900.00 12.00 3900.00  TEMP STL BM GUARDRAIL

0059 3387000000-N SP   2 EA  1100.00 2200.00 1100.00 2200.00  TEMP GDRL ANCH UNITS ******
(III)

0060 3389150000-N SP   2 EA  2900.00 5800.00 2900.00 5800.00  TEMP GDRL END UNITS *****
(TL-2)

0061 3575000000-E SP   286 LF  18.00 5148.00 18.00 5148.00  GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCE WITH POSTS

0062 3628000000-E 876  250 TON 50.00 12500.00 35.00 8750.00  RIP RAP, CLASS I

0063 3635000000-E 876  740 TON 50.00 37000.00 40.00 29600.00  RIP RAP, CLASS II

0064 3649000000-E 876  60 TON 35.00 2100.00 40.00 2400.00  RIP RAP, CLASS B

0065 3656000000-E 876  1,800 SY  2.00 3600.00 2.25 4050.00  GEOTEXTILE FOR DRAINGE

0066 4072000000-E 903  101 LF  15.00 1515.00 16.09 1625.09  SUPPORT, 3-LB STL U-CHAN

0067 4096000000-N 904  2 EA  150.00 300.00 160.86 321.72  SIGN ERECTION, TYPE D

0068 4102000000-N 904  2 EA  150.00 300.00 160.86 321.72  SIGN ERECTION, TYPE E

0069 4155000000-N 907  8 EA  2.00 16.00 2.15 17.20  DISPOSE SIGN SYST U-CHAN

0070 4400000000-E 1110  188 SF  20.00 3760.00 21.45 4032.60  WORK ZONE SIGNS (STAT)

0071 4405000000-E 1110  128 SF  9.75 1248.00 10.46 1338.88  WORK ZONE SIGNS (PORT)

0072 4410000000-E 1110  56 SF  12.50 700.00 13.40 750.40  WORK ZONE SIGNS (BARR)

0073 4420000000-N 1120  2 EA  15400.00 30800.00 11152.82 22305.64  PORTABLE CHANGE MSG SIGN

0074 4424500000-N SP   1 EA  12000.00 12000.00 6434.32 6434.32  TEMP PORT TRAF SIGNAL SYS

0075 4430000000-N 1130  70 EA  45.00 3150.00 48.26 3378.20  DRUMS
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0076 4435000000-N 1135  20 EA  20.00 400.00 21.45 429.00  CONES

0077 4445000000-E 1145  48 LF  32.50 1560.00 34.85 1672.80  BARRICADES (TYPE III)

0078 4455000000-N 1150  250 DAY 200.00 50000.00 150.00 37500.00  FLAGGER

0079 4465000000-N 1160  2 EA  5800.00 11600.00 6219.84 12439.68  TEMPORARY CRASH CUSHIONS

0080 4470000000-N 1160  4 EA  2500.00 10000.00 2680.97 10723.88  REM & RES CRASH CUSHION

0081 4480000000-N 1165  2 EA  7000.00 14000.00 7506.70 15013.40  TMA

0082 4490000000-E 1170  815 LF  35.00 28525.00 37.53 30586.95  PORT CONC BARRIER(ANCHRD)

0083 4505000000-E 1170  150 LF  15.00 2250.00 16.09 2413.50  REM & RES PORT CONC BARR, ANCH

0084 4650000000-N 1251  100 EA  13.00 1300.00 4.00 400.00  TEMP RAISED PVMT MRKS

0085 4685000000-E 1205  2,726 LF  3.57 9731.82 0.95 2589.70  THERMO PVT MKG LINES 4"90

0086 4686000000-E 1205  2,726 LF  3.69 10058.94 1.00 2726.00  THERMO PVT MKG LINES 4"120

0087 4770000000-E 1205  1,050 LF  2.00 2100.00 2.90 3045.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0088 4770000000-E 1205  860 LF  2.50 2150.00 3.00 2580.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0089 4810000000-E 1205  63,938 LF  0.34 21738.92 0.16 10230.08  PAINT PVMT MARKINGS 4"

0090 4835000000-E 1205  44 LF  3.00 132.00 6.00 264.00  PAINT PVT MKG LINES 24"

0091 4850000000-E 1205  1,200 LF  1.10 1320.00 0.60 720.00  LINE REMOVAL 4" WIDE

0092 4905000000-N 1253  41 EA  65.00 2665.00 45.00 1845.00  SNOWPLB PVMT MRKER

0093 6000000000-E 1605  2,550 LF  3.10 7905.00 3.00 7650.00  TEMPORARY SILT FENCE

0094 6006000000-E 1610  195 TON 10.00 1950.00 40.00 7800.00  EROS CONTRL STONE CL A

0095 6009000000-E 1610  695 TON 10.00 6950.00 40.00 27800.00  EROS CONTRL STONE CL B

0096 6012000000-E 1610  870 TON 10.00 8700.00 30.00 26100.00  SEDIMENT CONTROL STONE

0097 6015000000-E 1615  6 ACR 1500.00 9000.00 1200.00 7200.00  TEMPORARY MULCHING

0098 6018000000-E 1620  400 LB  3.00 1200.00 4.00 1600.00  SEED FOR TEMP SEEDING

0099 6021000000-E 1620  3 TON 1200.00 3600.00 1200.00 3600.00  FERT FOR TEMP SEEDING

0100 6024000000-E 1622  420 LF  5.00 2100.00 10.00 4200.00  TEMPORARY SLOPE DRAINS

0101 6029000000-E SP   200 LF  4.00 800.00 3.00 600.00  SAFETY FENCE

0102 6030000000-E 1630  990 CY  6.00 5940.00 15.00 14850.00  SILT EXCAVATION

0103 6036000000-E 1631  9,200 SY  0.10 920.00 1.75 16100.00  MATTING FOR EROS CONTROL

0104 6037000000-E SP   510 SY  6.00 3060.00 3.75 1912.50  COIR FIBER MAT

0105 6038000000-E SP   400 SY  5.00 2000.00 4.00 1600.00  PERM SOIL REINF MAT

0106 6042000000-E 1632  950 LF  4.00 3800.00 4.00 3800.00  1/4" HARDWARE CLOTH

0107 6070000000-N 1639  20 EA  250.00 5000.00 475.00 9500.00  SPECIAL STILLING BASINS

0108 6071010000-E SP   450 LF  8.00 3600.00 6.50 2925.00  WATTLE

0109 6071020000-E SP   270 LB  12.00 3240.00 8.00 2160.00  POLYACRYLAMIDE (PAM)

0110 6071030000-E 1640  275 LF  8.00 2200.00 4.00 1100.00  COIR FIBER BAFFLE

0111 6071050000-E SP   3 EA  1000.00 3000.00 1150.00 3450.00  **" SKIMMER
(1-1/2")

0112 6084000000-E 1660  6 ACR 2000.00 12000.00 1800.00 10800.00  SEEDING AND MULCHING

0113 6087000000-E 1660  3 ACR 100.00 300.00 150.00 450.00  MOWING
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0114 6090000000-E 1661  100 LB  3.00 300.00 5.00 500.00  SEED FOR REPAIR SEEDING

0115 6093000000-E 1661 0.25 TON 1200.00 300.00 1800.00 450.00  FERT FOR REPAIR SEEDING

0116 6096000000-E 1662  150 LB  3.00 450.00 4.00 600.00  SEED FOR SUPP SEEDING

0117 6108000000-E 1665  4 TON 1200.00 4800.00 1500.00 6000.00  FERTILIZER TOPDRESSING

0118 6114500000-N 1667  10 MHR 20.00 200.00 35.00 350.00  SPECIALIZED HAND MOWING

0119 6117000000-N SP   15 EA  300.00 4500.00 50.00 750.00  RESPONSE FOR EROS CONTROL

0120 6117500000-N SP   2 EA  500.00 1000.00 1575.00 3150.00  CONC WASHOUT STRUCTURE

0121 6132000000-N SP   12 EA  200.00 2400.00 1575.00 18900.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0122 6132000000-N SP   4 EA  200.00 800.00 1575.00 6300.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

STRUCTURE ITEMS

0123 8017000000-N SP  Lump Sum 79000.00 111340.00  CM&R TEMP ACCESS ***********
(21+10.00 -L-)

0124 8035000000-N 402 Lump Sum 70000.00 100000.00  REMV EXIST STR **********
(21+10.00 -L-)

0125 8065000000-N SP  Lump Sum 1500.00 750.00  ASBESTOS ASSESSMENT

0126 8096000000-E 450  70 LF  50.00 3500.00 500.00 35000.00  PILE EXCAVATION IN SOIL

0127 8097000000-E 450  40 LF  190.00 7600.00 500.00 20000.00  PILE EXCAVATION NOT IN SOIL

0128 8105540000-E 411 135.5 LF  1220.00 165310.00 1000.00 135500.00  3'-6" DRILLD PIER IN SOIL

0129 8105640000-E 411  88 LF  1220.00 107360.00 1000.00 88000.00  3'-6" DRILLD PIER NO SOIL

0130 8111400000-E 411  105 LF  280.00 29400.00 244.00 25620.00  PERM STL CASING FOR 3'-6" PIER

0131 8115000000-N 411  1 EA  3500.00 3500.00 2200.00 2200.00  CSL TESTING

0132 8121000000-N 412 Lump Sum 8000.00 35000.00  UNCL STR EXCAV STA *****
(21+10.00 -L-)

0133 8147000000-E 420  13,068 SF  28.00 365904.00 30.00 392040.00  REINF CONCRETE DECK SLAB

0134 8161000000-E 420  14,524 SF  0.60 8714.40 0.40 5809.60  GROOVING BRIDGE FLOORS

0135 8182000000-E 420 371.8 CY  800.00 297440.00 1500.00 557700.00  CLASS A CONCRETE (BRIDGE)

0136 8210000000-N 422 Lump Sum 68000.00 52760.00  BRG APPR SLAB ***********
(21+10.00 -L-)

0137 8217000000-E 425  68,630 LB  1.07 73434.10 1.00 68630.00  REINF STEEL (BRIDGE)

0138 8238000000-E 425  7,045 LB  2.50 17612.50 2.00 14090.00  SPIRAL COL REINF STL BRG

0139 8262000000-E 430  1,660 LF  255.00 423300.00 260.00 431600.00  45" PRESTR CONCRETE GIRDR

0140 8328200000-E 450  34 EA  450.00 15300.00 600.00 20400.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0141 8364000000-E 450  805 LF  35.00 28175.00 34.00 27370.00  HP12X53 PILES

0142 8475000000-E 460 406.8 LF  112.00 45561.60 96.00 39052.80  TWO BAR METAL RAIL

0143 8517000000-E 460 441.4 LF  100.00 44140.00 110.50 48774.70  1'-**"X*****"CONC PARAPET
(1'-2" X 3'-3")

0144 8608000000-E 876  887 TON 50.00 44350.00 1.00 887.00  RIP RAP II (2'-0")

0145 8622000000-E 876  985 SY  2.00 1970.00 5.31 5230.35  GEOTEXTILE FOR DRAINAGE

0146 8657000000-N 430 Lump Sum 25000.00 15000.00  ELASTOMERIC BEARINGS
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0147 8706000000-N SP  Lump Sum 90000.00 70000.00  EXPANSION JOINT SEALS

 

    TOTAL 3677380.08 TOTAL 4185587.21  CONTRACT TOTAL

 

    SUB-TOTAL 1653308.48 SUB-TOTAL 1882832.76  ROADWAY ITEMS

    SUB-TOTAL 2024071.60 SUB-TOTAL 2302754.45  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3677380.08   EASTERN STRUCTURES LLC

     2  4185587.21   DANE CONSTRUCTION INC



I-40 FROM BRIDGES #171 & #172 (MILE MARKER 130.7) TO PROJECT I-3819A (MILE MARKER 150.2.).

MAYMEAD INC

MOUNTAIN CITY,  TN   

JUL 11, 2018 01:53 PM IREDELL, CATAWBA 2:00 PM 1 /  2 016

45919.3.2 JUN 19 2018 C204155

TIP NO 20.000 MII-5915A

FED AID NO NHPIM-0040(074)

MILLING, PAVEMENT REHAB, GUARDRAIL, AND SHOULDER RECON.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1800000.00   MOBILIZATION

0002 0036000000-E 225  1,530 CY  35.00 53550.00   UNDERCUT EXCAVATION

0003 0106000000-E 230  12,000 CY  0.01 120.00   BORROW EXCAVATION

0004 0170000000-E SP   4,600 SY  100.00 460000.00   REMOVAL OF CONC PVMT SLBS

0005 0196000000-E 270  4,600 SY  7.00 32200.00   GEOTEXTILE SOIL STABILIZATION

0006 1099700000-E 505  3,100 TON 50.00 155000.00   CLASS IV SUBGRD STABILIZATION

0007 1220000000-E 545  1,000 TON 35.00 35000.00   INCIDENTAL STONE BASE

0008 1245000000-E SP  59.2 SMI 4500.00 266400.00   SHOULDER RECONSTRUCTION

0009 1260000000-E SP   13,500 TON 25.00 337500.00   AGGREGATE SHOULDER BORROW

0010 1297000000-E 607  349,150 SY  2.75 960162.50   MILL ASP PVMT *****" DTH
(2")

0011 1297000000-E 607  281,600 SY  2.95 830720.00   MILL ASP PVMT *****" DTH
(2-5/8")

0012 1297000000-E 607  309,760 SY  2.45 758912.00   MILL ASP PVMT *****" DTH
(5/8")

0013 1297000000-E 607  144,040 SY  3.25 468130.00   MILL ASP PVMT *****" DTH
(5-1/2")

0014 1330000000-E 607  1,000 SY  20.00 20000.00   INCIDENTAL MILLING

0015 1491000000-E 610  47,380 TON 52.00 2463760.00   ASP CONC BASE CRS B25.0C

0016 1524200000-E 610  101,060 TON 54.00 5457240.00   ASP CONC SURF CRS S9.5D

0017 1575000000-E 620  2,132 TON 600.00 1279200.00   ASP FOR PLANT MIX

0018 1577000000-E 620  6,595 TON 700.00 4616500.00   POLYM MOD ASP BNDR FOR PLT MIX

0019 1704000000-E SP   5,000 TON 165.00 825000.00   PATCHING EXIST PAVEMENT

0020 1839140000-E 661  15,990 TON 125.00 1998750.00   ULTRATHIN BOND WEAR CRS

0021 1840000000-E 665  408,500 LF  0.17 69445.00   MILLED RUMBLE STRIPS

0022 2724000000-E 857  728 LF  375.00 273000.00   PC REINF BARRIER SNGL FC

0023 2738000000-E SP   170 SY  350.00 59500.00   GENERIC PAVING ITEM (SY)
4" CONCRETE ISLAND CAP

0024 2738100000-E SP   11,000 SF  199.00 2189000.00   GENERIC PAVING ITEM (SF)
PATCHING CONCRETE PAVEMENT     SPALLS

0025 3000000000-N SP   8 EA  21000.00 168000.00   IMPACT ATTEN TYPE 350

0026 3030000000-E 862  158,000 LF  17.43 2753940.00   STL BEAM GUARDRAIL

0027 3075000000-E 862  500 LF  29.40 14700.00   TRIPLE CORRUGATED SBGR

0028 3135000000-N 862  51 EA  157.50 8032.50   W-TR SBGR TRANS SECTIONS

0029 3150000000-N 862  50 EA  31.50 1575.00   ADDIT GUARDRAIL POSTS

0030 3165500000-N 862  1 EA  2100.00 2100.00   GR END UNIT TYPE **********
(BIC)

0031 3210000000-N 862  74 EA  735.00 54390.00   GR END TYPE CAT-1

0032 3287000000-N SP   119 EA  2835.00 337365.00   GR END TYPE TL-3

0033 3317000000-N SP   46 EA  1680.00 77280.00   GR ANCHOR TYPE B-77

0034 3360000000-E 863  120,056 LF  2.10 252117.60   REMOVE EXISTING GUARDRAIL

0035 3365000000-E 863  3,000 LF  1.05 3150.00   REMOVE EXISTING GUIDERAIL
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0036 3389500000-N 865  50 EA  33.60 1680.00   ADDITIONAL GUIDERAIL POSTS

0037 3389600000-N 865  32 EA  1916.25 61320.00   CBL GUIDERAIL ANCH UNIT

0038 4400000000-E 1110  990 SF  15.75 15592.50   WORK ZONE SIGNS (STAT)

0039 4423000000-N SP   4 EA  6825.00 27300.00   WZ DIGITAL SPD LMT SIGNS

0040 4424000000-N SP   15 EA  4725.00 70875.00   WZ PRESENCE LIGHTING

0041 4434000000-N SP   16 EA  131.25 2100.00   SEQ FLASH WARN LIGHTS

0042 4510000000-N 1190  630 HR  75.00 47250.00   LAW ENFORCEMENT

0043 4600000000-N SP   590 EA  3412.50 2013375.00   GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0044 4600000000-N SP   40 EA  3412.50 136500.00   GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0045 4725000000-E 1205  60 EA  162.75 9765.00   THERMO PVT SYMBOL 90MILS

0046 4815000000-E 1205  510,576 LF  0.29 148067.04   PAINT PVMT MARKINGS 6"

0047 4825000000-E 1205  28,000 LF  0.68 19040.00   PAINT PVMT MARKINGS 12"

0048 4845000000-N 1205  60 EA  110.25 6615.00   PAINT PVT MKG SYMBOL

0049 4847040000-E 1205  511,576 LF  1.60 818521.60   POLYUREA LINES (6", 30 MILS)

0050 4847080000-E 1205  14,000 LF  3.62 50680.00   POLYUREA LINES (12", 30 MILS)

0051 4855000000-E 1205  16,745 LF  0.79 13228.55   LINE REMOVAL 6" WIDE

0052 4900000000-N 1251  4,438 EA  11.29 50105.02   PERM RAISED PVMT MARKERS

0053 4905000000-N 1253  3,550 EA  24.41 86655.50   SNOWPLB PVMT MRKER

0054 5255000000-N 1413 Lump Sum 1800000.00   PORTABLE LIGHTING

 

    TOTAL 34460409.81   CONTRACT TOTAL

 

    SUB-TOTAL 34460409.81   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  34460409.81   MAYMEAD INC



NC-115 (MECKLENBURG HWY) FROM SR-1135 (WATERLYNN RD) TO YELLOW WOOD DRIVE.

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS,  FL

ALS OF NORTH CAROLINA LLC BRYANT ELECTRIC REPAIR &
CONSTRUCTION BERCO

SALISBURY,  NC GASTONIA,  NC

JUL 11, 2018 01:53 PM IREDELL 2:00 PM 1 /  3 017

45977.3.1 JUN 19 2018 C204095

TIP NO 1.500 MIU-5963

FED AID NO STATE FUNDED

SIGNALS AND FIBER OPTIC COMMUNICATIONS

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9000.00 17184.42  8000.00MOBILIZATION

0002 7060000000-E 1705  1,250 LF  2.12 2650.00 3.01 3762.50 2.50  3125.00SIGNAL CABLE

0003 7120000000-E 1705  7 EA  990.00 6930.00 708.56 4959.92 800.00  5600.00VEHICLE SIGNAL HD (12", 3 SECT)

0004 7132000000-E 1705  3 EA  1130.00 3390.00 853.59 2560.77 900.00  2700.00VEHICLE SIGNAL HD (12", 4 SECT)

0005 7252000000-E 1710  1,900 LF  2.00 3800.00 2.12 4028.00 4.50  8550.00MESSENGER CABLE (1/4")

0006 7279000000-E 1715  5,100 LF  0.60 3060.00 0.77 3927.00 0.305  1555.50TRACER WIRE

0007 7288000000-E 1715  225 LF  28.00 6300.00 26.26 5908.50 16.00  3600.00PAVED TRENCH (***********)
(1, 2")

0008 7300000000-E 1715  4,325 LF  6.70 28977.50 5.50 23787.50 7.00  30275.00UNPAVED TRENCH (***********)
(1, 2")

0009 7301000000-E 1715  550 LF  18.60 10230.00 16.47 9058.50 15.00  8250.00DIRECT DRILL (***********)
(1, 2")

0010 7348000000-N 1716  24 EA  680.00 16320.00 747.13 17931.12 1000.00  24000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0011 7360000000-N 1720  5 EA  1148.00 5740.00 1021.13 5105.65 1000.00  5000.00WOOD POLE

0012 7372000000-N 1721  5 EA  560.00 2800.00 549.18 2745.90 650.00  3250.00GUY ASSEMBLY

0013 7432000000-E 1722  4 EA  642.00 2568.00 529.80 2119.20 525.00  2100.002" RISER WITH TUBING

0014 7516000000-E 1730  7,800 LF  2.06 16068.00 2.23 17394.00 2.30  17940.00COMMUNICATIONS CABLE (** FIBER)
(24)

0015 7528000000-E 1730  410 LF  1.85 758.50 2.23 914.30 6.00  2460.00DROP CABLE

0016 7540000000-N 1731  5 EA  1420.00 7100.00 1512.04 7560.20 1250.00  6250.00SPLICE ENCLOSURE

0017 7552000000-N 1731  5 EA  1520.00 7600.00 1613.27 8066.35 1500.00  7500.00INTERCONNECT CENTER

0018 7566000000-N 1733  3 EA  123.00 369.00 143.20 429.60 100.00  300.00DELINEATOR MARKER

0019 7756000000-N 1751  2 EA  13900.00 27800.00 13593.02 27186.04 13500.00  27000.00CONTLR WITH CBNT, 2070L BASE MTD

0020 7780000000-N 1751  10 EA  156.00 1560.00 117.62 1176.20 100.00  1000.00DETECTOR CARD (TYPE 2070L)

0021 7901000000-N 1753  2 EA  305.00 610.00 583.97 1167.94 350.00  700.00CABINET BASE EXTENDER

0022 7980000000-N SP   3 EA  2900.00 8700.00 4650.51 13951.53 5000.00  15000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0023 7980000000-N SP   5 EA  1395.00 6975.00 1483.92 7419.60 2000.00  10000.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0024 7980000000-N SP   21 EA  64.00 1344.00 145.40 3053.40 75.00  1575.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

 

    TOTAL 180650.00 TOTAL 191398.14 TOTAL  195730.50CONTRACT TOTAL

 

    SUB-TOTAL 180650.00 SUB-TOTAL 191398.14 SUB-TOTAL  195730.50ROADWAY ITEMS



NC-115 (MECKLENBURG HWY) FROM SR-1135 (WATERLYNN RD) TO YELLOW WOOD DRIVE.

HAYNES ELECTRIC UTILITY
CORPORATION DBA A DIVISION OF

MB HAY
ASHEVILLE,  NC   

JUL 11, 2018 01:53 PM IREDELL 2:00 PM 2 /  3 017

45977.3.1 JUN 19 2018 C204095

TIP NO 1.500 MIU-5963

FED AID NO STATE FUNDED

SIGNALS AND FIBER OPTIC COMMUNICATIONS

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10000.00   MOBILIZATION

0002 7060000000-E 1705  1,250 LF  3.50 4375.00   SIGNAL CABLE

0003 7120000000-E 1705  7 EA  1100.00 7700.00   VEHICLE SIGNAL HD (12", 3 SECT)

0004 7132000000-E 1705  3 EA  1350.00 4050.00   VEHICLE SIGNAL HD (12", 4 SECT)

0005 7252000000-E 1710  1,900 LF  2.10 3990.00   MESSENGER CABLE (1/4")

0006 7279000000-E 1715  5,100 LF  0.70 3570.00   TRACER WIRE

0007 7288000000-E 1715  225 LF  40.00 9000.00   PAVED TRENCH (***********)
(1, 2")

0008 7300000000-E 1715  4,325 LF  11.75 50818.75   UNPAVED TRENCH (***********)
(1, 2")

0009 7301000000-E 1715  550 LF  17.00 9350.00   DIRECT DRILL (***********)
(1, 2")

0010 7348000000-N 1716  24 EA  750.00 18000.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0011 7360000000-N 1720  5 EA  1200.00 6000.00   WOOD POLE

0012 7372000000-N 1721  5 EA  400.00 2000.00   GUY ASSEMBLY

0013 7432000000-E 1722  4 EA  500.00 2000.00   2" RISER WITH TUBING

0014 7516000000-E 1730  7,800 LF  2.25 17550.00   COMMUNICATIONS CABLE (** FIBER)
(24)

0015 7528000000-E 1730  410 LF  2.00 820.00   DROP CABLE

0016 7540000000-N 1731  5 EA  1530.00 7650.00   SPLICE ENCLOSURE

0017 7552000000-N 1731  5 EA  1650.00 8250.00   INTERCONNECT CENTER

0018 7566000000-N 1733  3 EA  135.00 405.00   DELINEATOR MARKER

0019 7756000000-N 1751  2 EA  12500.00 25000.00   CONTLR WITH CBNT, 2070L BASE MTD

0020 7780000000-N 1751  10 EA  150.00 1500.00   DETECTOR CARD (TYPE 2070L)

0021 7901000000-N 1753  2 EA  500.00 1000.00   CABINET BASE EXTENDER

0022 7980000000-N SP   3 EA  3120.00 9360.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0023 7980000000-N SP   5 EA  1500.00 7500.00   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0024 7980000000-N SP   21 EA  75.00 1575.00   GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

 

    TOTAL 211463.75   CONTRACT TOTAL

 

    SUB-TOTAL 211463.75   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  180650.00   TRAFFIC CONTROL DEVICES INC

     2  191398.14   ALS OF NORTH CAROLINA LLC

     3  195730.50   BRYANT ELECTRIC REPAIR & CONSTRUCTION BERCO



NC-115 (MECKLENBURG HWY) FROM SR-1135 (WATERLYNN RD) TO YELLOW WOOD DRIVE.

   

JUL 11, 2018 01:53 PM IREDELL 2:00 PM 3 /  3 017

45977.3.1 JUN 19 2018 C204095

TIP NO 1.500 MIU-5963

FED AID NO STATE FUNDED

SIGNALS AND FIBER OPTIC COMMUNICATIONS

     4  211463.75   HAYNES ELECTRIC UTILITY CORPORATION DBA A
DIVISION OF MB HAY



1 SECTION EACH OF NC-63, US-25A & NC-197, 3 SECTIONS OF NC-9, AND 87 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 1 /  2 018

2019CPT.13.01.10111,  2019CPT.13.01.20111,  2019CPT.13.01.20112 JUN 19 2018 C204192

TIP NO 75.080 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 725000.00 500000.00  MOBILIZATION

0002 1220000000-E 545  2,611 TON 28.00 73108.00 30.00 78330.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  104.61 SMI 3400.00 355674.00 3600.00 376596.00  SHOULDER RECONSTRUCTION

0004 1260000000-E SP   13,600 TON 14.00 190400.00 15.00 204000.00  AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  118,655 SY  3.15 373763.25 4.45 528014.75  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  11,146 SY  7.80 86938.80 4.15 46255.90  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  15,140 SY  8.75 132475.00 5.90 89326.00  INCIDENTAL MILLING

0009 1503000000-E 610  2,205 TON 59.00 130095.00 76.25 168131.25  ASP CONC INTR CRS I19.0C

0010 1519000000-E 610  43,928 TON 45.00 1976760.00 72.50 3184780.00  ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  28,787 TON 55.00 1583285.00 76.25 2195008.75  ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  4,778 TON 675.00 3225150.00 475.00 2269550.00  ASP FOR PLANT MIX

0014 1704000000-E SP   20,480 TON 156.00 3194880.00 135.00 2764800.00  PATCHING EXIST PAVEMENT

0015 1803500000-E 660  165,152 SY  1.50 247728.00 1.60 264243.20  AST, DOUBLE SEAL

0016 1820000000-E SP   165,152 SY  0.48 79272.96 0.51 84227.52  AST, FOG SEAL

0017 1838000000-E 660  90,895 GAL 1.95 177245.25 2.10 190879.50  EMULSION FOR AST

0018 1838500000-N 660  8 WK  5000.00 40000.00 5250.00 42000.00  VACUUM TRUCK

0021 1891000000-E SP   52,086 SY  3.17 165112.62 3.50 182301.00  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICRO-SURFACING TYPE III

0022 2605000000-N 848  54 EA  3400.00 183600.00 2725.00 147150.00  CONCRETE CURB RAMPS

0023 2815000000-N 858  4 EA  950.00 3800.00 1055.00 4220.00  ADJ DROP INLETS

0024 2830000000-N 858  89 EA  950.00 84550.00 800.00 71200.00  ADJ MANHOLES

0025 2845000000-N 858  71 EA  750.00 53250.00 700.00 49700.00  ADJ METER OR VALVE BOXES

0026 4413000000-E SP   7,777 SF  14.70 114321.90 10.00 77770.00  WORK ZONE ADV/GEN WARN SIGN

0027 4457000000-N SP  Lump Sum 765000.00 500000.00  TEMP TRAFFIC CONTROL (SP)

0029 4697000000-E 1205  100 LF  1.55 155.00 1.65 165.00  THERMO PVT MKG LINE 8"120 MILS

0031 4705000000-E 1205  210 LF  6.00 1260.00 6.35 1333.50  THERMO LINES 16" 120MILS

0032 4710000000-E 1205  2,141 LF  9.00 19269.00 9.50 20339.50  24"WIDE THERMO 120 MILS

0033 4721000000-E 1205  74 EA  150.00 11100.00 160.00 11840.00  THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  178 EA  115.00 20470.00 125.00 22250.00  THERMO PVT SYMBOL 90MILS

0036 4810000000-E 1205  1,733,147 LF  0.09 155983.23 0.10 173314.70  PAINT PVMT MARKINGS 4"

0037 4835000000-E 1205  660 LF  3.00 1980.00 3.20 2112.00  PAINT PVT MKG LINES 24"

0038 4845000000-N 1205  146 EA  50.00 7300.00 53.00 7738.00  PAINT PVT MKG SYMBOL

0039 4847010000-E 1205  531,694 LF  0.72 382819.68 0.76 404087.44  POLYUREA LINES (4", 20 MILS)

0040 4847050000-E 1205  370 LF  1.76 651.20 1.86 688.20  POLYUREA LINES (8", 20 MILS)

0043 4905000000-N 1253  2,268 EA  21.15 47968.20 23.50 53298.00  SNOWPLB PVMT MRKER

0044 5255000000-N 1413 Lump Sum 130000.00 150000.00  PORTABLE LIGHTING

0045 7444000000-E 1725  15,850 LF  9.15 145027.50 9.75 154537.50  INDUCTIVE LOOP SAWCUT



1 SECTION EACH OF NC-63, US-25A & NC-197, 3 SECTIONS OF NC-9, AND 87 SECTIONS OF SECONDARY ROADS.

   

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 2 /  2 018

2019CPT.13.01.10111,  2019CPT.13.01.20111,  2019CPT.13.01.20112 JUN 19 2018 C204192

TIP NO 75.080 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

 

    TOTAL 14885393.59 TOTAL 15020187.71  CONTRACT TOTAL

 

    SUB-TOTAL 14885393.59 SUB-TOTAL 15020187.71  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14885393.59   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  15020187.71   ROGERS GROUP INC



1 SECTION OF US-64, 2 SECTIONS OF US-70,1 SECTION OF NC-126, 1 SECTION OF NC-114, AND 60 SECTIONS OF SECONDARY ROADS.

MAYMEAD INC

MOUNTAIN CITY,  TN   

JUL 11, 2018 01:53 PM BURKE 2:00 PM 1 /  2 019

2019CPT.13.02.10121,  2019CPT.13.02.20121,  2019CPT.13.02.20122 JUN 19 2018 C204187

TIP NO 69.360 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00   MOBILIZATION

0002 1220000000-E 545  2,040 TON 30.00 61200.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  58.05 SMI 3200.00 185760.00   SHOULDER RECONSTRUCTION

0004 1260000000-E SP   7,464 TON 25.00 186600.00   AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  2,500 SY  4.00 10000.00   MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  39,044 SY  2.25 87849.00   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  20,320 SY  2.75 55880.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  8,955 SY  10.00 89550.00   INCIDENTAL MILLING

0009 1519000000-E 610  25,758 TON 45.00 1159110.00   ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  23,220 TON 45.00 1044900.00   ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  3,119 TON 555.00 1731045.00   ASP FOR PLANT MIX

0012 1704000000-E SP   8,750 TON 115.00 1006250.00   PATCHING EXIST PAVEMENT

0013 1803500000-E 660  147,132 SY  1.62 238353.84   AST, DOUBLE SEAL

0014 1820000000-E SP   147,132 SY  0.65 95635.80   AST, FOG SEAL

0015 1838000000-E 660  80,922 GAL 2.00 161844.00   EMULSION FOR AST

0016 1838500000-N 660  7 WK  6000.00 42000.00   VACUUM TRUCK

0017 2605000000-N 848  35 EA  1500.00 52500.00   CONCRETE CURB RAMPS

0018 2815000000-N 858  11 EA  950.00 10450.00   ADJ DROP INLETS

0019 2830000000-N 858  40 EA  1520.00 60800.00   ADJ MANHOLES

0020 2845000000-N 858  51 EA  1290.00 65790.00   ADJ METER OR VALVE BOXES

0021 4413000000-E SP   6,437 SF  12.00 77244.00   WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 140000.00   TEMP TRAFFIC CONTROL (SP)

0023 4695000000-E 1205  2,220 LF  2.00 4440.00   THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  372 LF  2.00 744.00   THERMO PVT MKG LINE 8"120 MILS

0025 4710000000-E 1205  912 LF  10.00 9120.00   24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  56 EA  150.00 8400.00   THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  135 EA  125.00 16875.00   THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  1,381,250 LF  0.12 165750.00   PAINT PVMT MARKINGS 4"

0029 4847010000-E 1205  326,961 LF  0.80 261568.80   POLYUREA LINES (4", 20 MILS)

0030 4905000000-N 1253  1,455 EA  22.95 33392.25   SNOWPLB PVMT MRKER

0031 7444000000-E 1725  4,304 LF  10.00 43040.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 7346091.69   CONTRACT TOTAL

 

    SUB-TOTAL 7346091.69   ROADWAY ITEMS



1 SECTION OF US-64, 2 SECTIONS OF US-70,1 SECTION OF NC-126, 1 SECTION OF NC-114, AND 60 SECTIONS OF SECONDARY ROADS.

   

JUL 11, 2018 01:53 PM BURKE 2:00 PM 2 /  2 019

2019CPT.13.02.10121,  2019CPT.13.02.20121,  2019CPT.13.02.20122 JUN 19 2018 C204187

TIP NO 69.360 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS & SHOULDER RECONSTRUCTION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7346091.69   MAYMEAD INC



3 SECTIONS OF US-64/74A , 2 SECTIONS OF NC-108, 1 SECTION OF US-221 ALT, AND 61 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP INC

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

KNOXVILLE,  TN DUNCAN,  SC

JUL 11, 2018 01:53 PM RUTHERFORD 2:00 PM 1 /  2 020

2019CPT.13.06.10811,  2019CPT.13.06.20811,  2019CPT.13.06.20812 JUN 19 2018 C204186

TIP NO 78.352 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 320000.00 300000.00  306000.00MOBILIZATION

0002 1220000000-E 545  2,053 TON 30.00 61590.00 28.00 57484.00 58.00  119074.00INCIDENTAL STONE BASE

0003 1245000000-E SP  75.83 SMI 3400.00 257822.00 3200.00 242656.00 2900.00  219907.00SHOULDER RECONSTRUCTION

0004 1260000000-E SP   9,617 TON 15.00 144255.00 14.00 134638.00 35.40  340441.80AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  43,939 SY  2.75 120832.25 3.35 147195.65 1.95  85681.05MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  187 SY  5.95 1112.65 15.00 2805.00 48.00  8976.00MILL ASP PVMT *****" DTH
(1-1/4")

0007 1308000000-E 607  3,520 SY  3.60 12672.00 5.00 17600.00 9.00  31680.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  8,966 SY  3.85 34519.10 10.00 89660.00 9.00  80694.00INCIDENTAL MILLING

0009 1519000000-E 610  28,739 TON 57.00 1638123.00 41.00 1178299.00 69.00  1982991.00ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  16,684 TON 57.00 950988.00 42.50 709070.00 73.00  1217932.00ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  2,728 TON 465.00 1268520.00 665.00 1814120.00 515.00  1404920.00ASP FOR PLANT MIX

0012 1704000000-E SP   9,971 TON 115.00 1146665.00 137.00 1366027.00 179.00  1784809.00PATCHING EXIST PAVEMENT

0013 1803500000-E 660  213,511 SY  1.35 288239.85 1.27 271158.97 1.35  288239.85AST, DOUBLE SEAL

0014 1820000000-E SP   213,511 SY  0.51 108890.61 0.48 102485.28 0.50  106755.50AST, FOG SEAL

0015 1838000000-E 660  117,438 GAL 2.07 243096.66 1.95 229004.10 2.10  246619.80EMULSION FOR AST

0016 1838500000-N 660  4 WK  5300.00 21200.00 5000.00 20000.00 5500.00  22000.00VACUUM TRUCK

0017 2605000000-N 848  40 EA  2750.00 110000.00 2750.00 110000.00 2310.00  92400.00CONCRETE CURB RAMPS

0018 2830000000-N 858  28 EA  1065.00 29820.00 900.00 25200.00 950.00  26600.00ADJ MANHOLES

0019 2845000000-N 858  31 EA  800.00 24800.00 700.00 21700.00 770.00  23870.00ADJ METER OR VALVE BOXES

0020 4413000000-E SP   6,721 SF  9.50 63849.50 10.30 69226.30 9.55  64185.55WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 257500.00 300000.00  495000.00TEMP TRAFFIC CONTROL (SP)

0022 4695000000-E 1205  800 LF  1.35 1080.00 1.25 1000.00 3.20  2560.00THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  548 LF  1.45 794.60 1.35 739.80 5.35  2931.80THERMO PVT MKG LINE 8"120 MILS

0024 4705000000-E 1205  176 LF  5.25 924.00 5.00 880.00 7.50  1320.00THERMO LINES 16" 120MILS

0025 4710000000-E 1205  642 LF  10.50 6741.00 10.00 6420.00 9.60  6163.2024"WIDE THERMO 120 MILS

0026 4721000000-E 1205  30 EA  165.00 4950.00 150.00 4500.00 133.00  3990.00THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  69 EA  140.00 9660.00 125.00 8625.00 144.00  9936.00THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  2,002,461 LF  0.10 200246.10 0.10 200246.10 0.21  420516.81PAINT PVMT MARKINGS 4"

0029 4845000000-N 1205  51 EA  55.00 2805.00 50.00 2550.00 69.50  3544.50PAINT PVT MKG SYMBOL

0030 4847010000-E 1205  209,741 LF  0.81 169890.21 0.77 161500.57 0.85  178279.85POLYUREA LINES (4", 20 MILS)

0031 4850000000-E 1205  5,716 LF  1.05 6001.80 1.00 5716.00 1.10  6287.60LINE REMOVAL 4" WIDE

0032 4905000000-N 1253  1,550 EA  25.65 39757.50 24.15 37432.50 42.00  65100.00SNOWPLB PVMT MRKER

0033 5255000000-N 1413 Lump Sum 50000.00 40000.00  5800.00PORTABLE LIGHTING

0034 7444000000-E 1725  1,025 LF  11.95 12248.75 11.25 11531.25 12.00  12300.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 7609594.58 TOTAL 7689470.52 TOTAL  9667506.31CONTRACT TOTAL



3 SECTIONS OF US-64/74A , 2 SECTIONS OF NC-108, 1 SECTION OF US-221 ALT, AND 61 SECTIONS OF SECONDARY ROADS.

   

JUL 11, 2018 01:53 PM RUTHERFORD 2:00 PM 2 /  2 020

2019CPT.13.06.10811,  2019CPT.13.06.20811,  2019CPT.13.06.20812 JUN 19 2018 C204186

TIP NO 78.352 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 7609594.58 SUB-TOTAL 7689470.52 SUB-TOTAL  9667506.31ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7609594.58   ROGERS GROUP INC

     2  7689470.52   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     3  9667506.31   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO



BRIDGES #149 & #150 OVER SR-1744 ON I-40.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

NHM CONSTRUCTORS LLC CROWDER CONSTRUCTION
COMPANY

ASHEVILLE,  NC CHARLOTTE,  NC

JUL 11, 2018 01:53 PM BURKE 2:00 PM 1 /  6 021

38372.3.1 JUN 19 2018 C204072

TIP NO 0.568 MIB-4448

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 614000.00 768000.00  782020.12MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 65000.00  85000.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 140000.00 75000.00  55929.00TYPE I STANDARD APPR **********
(28+26.49 WB)

0004 0028000000-N SP  Lump Sum 140000.00 75000.00  55929.00TYPE I STANDARD APPR **********
(28+45.42 EB)

0005 0036000000-E 225  100 CY  25.00 2500.00 70.00 7000.00 30.00  3000.00UNDERCUT EXCAVATION

0006 0050000000-E 226  1 ACR 5000.00 5000.00 4772.30 4772.30 5000.00  5000.00SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 1860657.00 3698439.00  3000000.00GRADING

0008 0194000000-E 265  100 CY  25.00 2500.00 58.00 5800.00 55.00  5500.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  200 SY  3.50 700.00 6.00 1200.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   6,256 SF  50.00 312800.00 30.00 187680.00 63.00  394128.00TEMPORARY SHORING

0011 0318000000-E 300  360 TON 40.00 14400.00 38.50 13860.00 55.00  19800.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,130 SY  3.50 3955.00 5.90 6667.00 2.00  2260.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  56 LF  44.00 2464.00 64.50 3612.00 59.00  3304.0015" SIDE DRAIN PIPE

0014 0372000000-E 310  196 LF  45.00 8820.00 80.30 15738.80 67.00  13132.0018" RC PIPE CULV III

0015 0384000000-E 310  32 LF  55.00 1760.00 132.70 4246.40 107.00  3424.0030" RC PIPE CULV III

0016 0448200000-E 310  532 LF  48.00 25536.00 67.50 35910.00 67.00  35644.0015" RCP CULV CLASS IV

0017 0448300000-E 310  476 LF  62.00 29512.00 77.40 36842.40 81.00  38556.0018" RCP CULV CLASS IV

0018 0448400000-E 310  224 LF  70.00 15680.00 102.30 22915.20 114.00  25536.0024" RCP CULV CLASS IV

0019 0448500000-E 310  816 LF  105.00 85680.00 131.60 107385.60 146.00  119136.0030" RCP CULV CLASS IV

0020 0448600000-E 310  192 LF  135.00 25920.00 167.00 32064.00 186.00  35712.0036" RCP CULV CLASS IV

0021 0582000000-E 310  570 LF  50.00 28500.00 82.10 46797.00 66.00  37620.0015" CS PIPE CULV 0.064"

0022 0588000000-E 310  40 LF  60.00 2400.00 92.20 3688.00 73.00  2920.0018" CS PIPE CULV 0.064"

0023 0594000000-E 310  112 LF  78.00 8736.00 105.60 11827.20 93.00  10416.0024" CS PIPE CULV 0.064"

0024 0600000000-E 310  128 LF  105.00 13440.00 122.00 15616.00 134.00  17152.0030" CS PIPE CULV 0.079"

0025 0636000000-E 310  9 EA  250.00 2250.00 857.90 7721.10 306.00  2754.00**" CS ELBOW *****" THICK
(15", 0.064")

0026 0636000000-E 310  4 EA  350.00 1400.00 947.00 3788.00 422.00  1688.00**" CS ELBOW *****" THICK
(24", 0.064")

0027 0636000000-E 310  2 EA  850.00 1700.00 1125.00 2250.00 727.00  1454.00**" CS ELBOW *****" THICK
(30", 0.079")

0028 0973100000-E 330  83 LF  255.00 21165.00 315.24 26164.92 459.00  38097.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.375")

0029 0973100000-E 330  205 LF  305.00 62525.00 329.39 67524.95 519.00  106395.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.375")

0030 0973300000-E 330  83 LF  1450.00 120350.00 1510.24 125349.92 1059.00  87897.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.375")

0031 0973300000-E 330  205 LF  1450.00 297250.00 1474.39 302249.95 1129.00  231445.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.375")

0032 0995000000-E 340  2,275 LF  10.00 22750.00 23.60 53690.00 30.00  68250.00PIPE REMOVAL

0033 1000000000-E 462  240 SY  95.00 22800.00 91.00 21840.00 68.00  16320.006" SLOPE PROTECTION

0034 1099500000-E 505  100 CY  20.00 2000.00 20.60 2060.00 49.00  4900.00SHALLOW UNDERCUT
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0035 1099700000-E 505  160 TON 35.00 5600.00 29.20 4672.00 52.00  8320.00CLASS IV SUBGRD STABILIZATION

0036 1121000000-E 520  2,260 TON 26.00 58760.00 28.50 64410.00 56.00  126560.00AGGREGATE BASE COURSE

0037 1220000000-E 545  100 TON 45.00 4500.00 38.40 3840.00 58.00  5800.00INCIDENTAL STONE BASE

0038 1297000000-E 607  20,850 SY  5.75 119887.50 8.00 166800.00 9.00  187650.00MILL ASP PVMT *****" DTH
(1/2")

0039 1297000000-E 607  1,600 SY  5.75 9200.00 12.00 19200.00 10.00  16000.00MILL ASP PVMT *****" DTH
(1-1/2")

0040 1330000000-E 607  2,635 SY  15.00 39525.00 20.00 52700.00 16.00  42160.00INCIDENTAL MILLING

0041 1491000000-E 610  18,110 TON 65.00 1177150.00 97.65 1768441.50 85.00  1539350.00ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  7,900 TON 65.00 513500.00 112.35 887565.00 90.00  711000.00ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  2,040 TON 65.00 132600.00 126.00 257040.00 90.00  183600.00ASP CONC SURF CRS S9.5B

0044 1523000000-E 610  890 TON 70.00 62300.00 113.40 100926.00 100.00  89000.00ASP CONC SURF CRS S9.5C

0045 1524200000-E 610  4,860 TON 75.00 364500.00 117.60 571536.00 90.00  437400.00ASP CONC SURF CRS S9.5D

0046 1575000000-E 620  1,370 TON 525.00 719250.00 515.00 705550.00 590.00  808300.00ASP FOR PLANT MIX

0047 1577000000-E 620  280 TON 750.00 210000.00 750.00 210000.00 650.00  182000.00POLYM MOD ASP BNDR FOR PLT MIX

0048 1693000000-E 654  25 TON 200.00 5000.00 278.10 6952.50 500.00  12500.00ASPH PLT MIX PVMT REPAIR

0049 1840000000-E 665  11,275 LF  0.55 6201.25 0.70 7892.50 0.62  6990.50MILLED RUMBLE STRIPS

0050 2022000000-E 815 22.4 CY  25.00 560.00 24.70 553.28 20.00  448.00SUBDRAIN EXCAVATION

0051 2026000000-E 815  100 SY  2.25 225.00 7.50 750.00 8.00  800.00GEOTEXTILE FOR SUBSURF DRNS

0052 2036000000-E 815 16.8 CY  45.00 756.00 54.60 917.28 65.00  1092.00SUBDRAIN COARSE AGGREGATE

0053 2044000000-E 815  100 LF  40.00 4000.00 17.10 1710.00 10.00  1000.006" PERF SUBDRN PIPE

0054 2070000000-N 815  1 EA  50.00 50.00 621.10 621.10 350.00  350.00SUBDRN PIPE OUTLET

0055 2077000000-E 815  6 LF  20.00 120.00 18.10 108.60 35.00  210.006" OUTLET PIPE

0056 2190000000-N 828  1 EA  500.00 500.00 5106.30 5106.30 1665.00  1665.00TEMP STL PLT COVER FOR MDS

0057 2275000000-E SP   81 CY  400.00 32400.00 355.40 28787.40 314.00  25434.00FLOWABLE FILL

0058 2286000000-N 840  41 EA  2500.00 102500.00 2509.30 102881.30 3652.00  149732.00MASNRY DRAINAGE STRUCT

0059 2308000000-E 840 17.2 LF  450.00 7740.00 514.70 8852.84 605.00  10406.00MASNRY DRAINAGE STRUCT

0060 2364200000-N 840  5 EA  750.00 3750.00 551.40 2757.00 592.00  2960.00FRAME W/2GRTS 840.20 STD

0061 2365000000-N 840  21 EA  750.00 15750.00 539.50 11329.50 578.00  12138.00FRAME W/2GRTS 840.22 STD

0062 2366000000-N 840  6 EA  1100.00 6600.00 542.50 3255.00 563.00  3378.00FRAME W/2GRTS 840.24 STD

0063 2396000000-N 840  9 EA  500.00 4500.00 458.70 4128.30 438.00  3942.00FRAME W/COVER STD 840.54

0064 2556000000-E 846  270 LF  30.00 8100.00 32.00 8640.00 42.00  11340.00SHOULDER BERM GUTTER

0065 2655000000-E 852  100 SY  95.00 9500.00 58.00 5800.00 56.00  5600.005" MONO CONC ISLDS (KEY IN)

0066 3030000000-E 862 2,087.5 LF  18.00 37575.00 18.00 37575.00 18.00  37575.00STL BEAM GUARDRAIL

0067 3060000000-E 862  2,550 LF  23.50 59925.00 23.50 59925.00 24.00  61200.00SBGR DOUBLE FACED

0068 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00 45.00  225.00ADDIT GUARDRAIL POSTS

0069 3287000000-N SP   7 EA  3150.00 22050.00 3150.00 22050.00 3150.00  22050.00GR END TYPE TL-3

0070 3317000000-N SP   6 EA  1650.00 9900.00 1650.00 9900.00 1650.00  9900.00GR ANCHOR TYPE B-77

0071 3360000000-E 863  1,365 LF  1.00 1365.00 1.00 1365.00 1.00  1365.00REMOVE EXISTING GUARDRAIL

0072 3380000000-E 862 4,162.5 LF  12.00 49950.00 12.00 49950.00 12.00  49950.00TEMP STL BM GUARDRAIL
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0073 3387000000-N SP   12 EA  950.00 11400.00 950.00 11400.00 950.00  11400.00TEMP GDRL ANCH UNITS ******
(B-77)

0074 3387000000-N SP   4 EA  950.00 3800.00 950.00 3800.00 950.00  3800.00TEMP GDRL ANCH UNITS ******
(B-83)

0075 3389150000-N SP   1 EA  2800.00 2800.00 2800.00 2800.00 2800.00  2800.00TEMP GDRL END UNITS *****
(TL-3)

0076 3436000000-N 862  2 EA  300.00 600.00 300.00 600.00 300.00  600.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE CAT-1

0077 3503000000-E 866  750 LF  4.10 3075.00 4.10 3075.00 4.00  3000.00WOVEN WIRE FENCE 47" FAB

0078 3509000000-E 866  46 EA  18.00 828.00 18.00 828.00 18.00  828.004" TIMBER POSTS 7'-6"LONG

0079 3515000000-E 866  15 EA  32.00 480.00 32.00 480.00 32.00  480.005" TIMBER POSTS 8'-0"LONG

0080 3628000000-E 876  373 TON 75.00 27975.00 48.10 17941.30 65.00  24245.00RIP RAP, CLASS I

0081 3635000000-E 876  60 TON 60.00 3600.00 55.00 3300.00 85.00  5100.00RIP RAP, CLASS II

0082 3649000000-E 876  378 TON 60.00 22680.00 45.00 17010.00 65.00  24570.00RIP RAP, CLASS B

0083 3656000000-E 876  2,093 SY  2.25 4709.25 5.70 11930.10 3.00  6279.00GEOTEXTILE FOR DRAINGE

0084 4048000000-E 902  11 CY  806.45 8870.95 750.00 8250.00 900.00  9900.00REINF CONC FOUNDTN

0085 4054000000-E 902  1 CY  537.63 537.63 500.00 500.00 900.00  900.00PLN CONC FOUNDTN

0086 4060000000-E 903  4,896 LB  4.84 23696.64 4.50 22032.00 6.00  29376.00SUPPORT, BREAKAWAY STL BM

0087 4066000000-E 903  3,653 LB  3.76 13735.28 3.50 12785.50 5.00  18265.00SUPPORTS, SIMPLE STL BM

0088 4072000000-E 903  805 LF  10.75 8653.75 10.00 8050.00 8.00  6440.00SUPPORT, 3-LB STL U-CHAN

0089 4096000000-N 904  6 EA  80.65 483.90 75.00 450.00 250.00  1500.00SIGN ERECTION, TYPE D

0090 4102000000-N 904  33 EA  80.65 2661.45 75.00 2475.00 75.00  2475.00SIGN ERECTION, TYPE E

0091 4108000000-N 904  6 EA  10.75 64.50 100.00 600.00 100.00  600.00SIGN ERECTION, TYPE F

0092 4110000000-N 904  6 EA  806.45 4838.70 750.00 4500.00 500.00  3000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0093 4110000000-N 904  4 EA  806.45 3225.80 750.00 3000.00 500.00  2000.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0094 4116100000-N 904  2 EA  645.16 1290.32 600.00 1200.00 600.00  1200.00SIGN ERECT, RELOC ** GRD MTD
(D)

0095 4152000000-N 907  6 EA  215.05 1290.30 200.00 1200.00 75.00  450.00DISPOSE SIGN SYST STL BM

0096 4155000000-N 907  42 EA  53.76 2257.92 50.00 2100.00 8.00  336.00DISPOSE SIGN SYST U-CHAN

0097 4192000000-N 907  2 EA  53.77 107.54 50.00 100.00 8.00  16.00DISPOSE SUPPORT, U-CHAN

0098 4238000000-N 907  1 EA  53.76 53.76 50.00 50.00 30.00  30.00DISPOSE SIGN, D, E, F

0099 4410000000-E 1110  84 SF  11.77 988.68 6.75 567.00 11.00  924.00WORK ZONE SIGNS (BARR)

0100 4415000000-N 1115  5 EA  2311.83 11559.15 4500.00 22500.00 2252.00  11260.00FLASHING ARROW BOARD

0101 4420000000-N 1120  6 EA  10053.76 60322.56 17000.00 102000.00 9794.00  58764.00PORTABLE CHANGE MSG SIGN

0102 4423000000-N SP   4 EA  4946.24 19784.96 6860.00 27440.00 4819.00  19276.00WZ DIGITAL SPD LMT SIGNS

0103 4432000000-N SP   250 EA  62.37 15592.50 100.00 25000.00 70.00  17500.00HIGH VISIBILITY DRUMS

0104 4434000000-N SP   25 EA  134.41 3360.25 94.00 2350.00 131.00  3275.00SEQ FLASH WARN LIGHTS

0105 4435000000-N 1135  50 EA  34.41 1720.50 100.00 5000.00 17.00  850.00CONES

0106 4445000000-E 1145  64 LF  27.96 1789.44 28.00 1792.00 27.00  1728.00BARRICADES (TYPE III)

0107 4455000000-N 1150  150 DAY 175.00 26250.00 200.00 30000.00 844.00  126600.00FLAGGER
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0108 4465000000-N 1160  2 EA  9500.00 19000.00 19500.00 39000.00 9500.00  19000.00TEMPORARY CRASH CUSHIONS

0109 4470000000-N 1160  2 EA  2850.00 5700.00 2500.00 5000.00 2850.00  5700.00REM & RES CRASH CUSHION

0110 4480000000-N 1165  4 EA  13250.00 53000.00 62000.00 248000.00 6599.00  26396.00TMA

0111 4485000000-E 1170  2,190 LF  26.00 56940.00 26.00 56940.00 26.00  56940.00PORT CONC BARRIER

0112 4500000000-E 1170  4,520 LF  5.75 25990.00 5.75 25990.00 6.00  27120.00REM & RES PORT CONC BARRIER

0113 4510000000-N 1190  96 HR  100.00 9600.00 35.00 3360.00 95.00  9120.00LAW ENFORCEMENT

0114 4595000000-E SP   482 SF  10.16 4897.12 7.89 3802.98 10.00  4820.00GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY RIGID PORTABLE WORK ZONE SIGNS

0115 4595000000-E SP   1,143 SF  15.91 18185.13 7.40 8458.20 16.00  18288.00GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY STATIONARY WORK ZONE SIGNS

0116 4650000000-N 1251  278 EA  9.00 2502.00 9.00 2502.00 9.00  2502.00TEMP RAISED PVMT MRKS

0117 4710000000-E 1205  137 LF  12.50 1712.50 12.50 1712.50 13.00  1781.0024"WIDE THERMO 120 MILS

0118 4721000000-E 1205  1 EA  125.00 125.00 125.00 125.00 125.00  125.00THERMO PVT MKG CHARACTER 120

0119 4725000000-E 1205  13 EA  300.00 3900.00 300.00 3900.00 300.00  3900.00THERMO PVT SYMBOL 90MILS

0120 4775000000-E 1205  3,730 LF  2.25 8392.50 2.25 8392.50 2.00  7460.006" COLD APPL PLSTIC LINES TYPE **
(IV)

0121 4810000000-E 1205  33 LF  1.00 33.00 1.00 33.00 1.00  33.00PAINT PVMT MARKINGS 4"

0122 4847010000-E 1205 6,203.9 LF  1.05 6514.10 1.05 6514.10 1.00  6203.90POLYUREA LINES (4", 20 MILS)

0123 4847030000-E 1205  18,015 LF  1.25 22518.75 1.25 22518.75 1.00  18015.00POLYUREA LINES (6", 20 MILS)

0124 4847070000-E 1205  2,024 LF  3.25 6578.00 3.25 6578.00 3.00  6072.00POLYUREA LINES (12", 20 MILS)

0125 4847400000-E SP   4,614 LF  0.65 2999.10 0.65 2999.10 0.65  2999.10WZ PERF PVMT MKG LINES 4"

0126 4847500000-E SP   89,032 LF  0.85 75677.20 0.85 75677.20 0.85  75677.20WZ PERF PVMT MKG LINES 6"

0127 4847600000-E SP   5,660 LF  2.55 14433.00 2.55 14433.00 3.00  16980.00WZ PERF PVMT MKG LINES 12"

0128 4848000000-E SP   40,080 SF  0.85 34068.00 0.85 34068.00 0.85  34068.00WZ TRAF PATTERN MASKING

0129 4905000000-N 1253  183 EA  32.50 5947.50 32.50 5947.50 33.00  6039.00SNOWPLB PVMT MRKER

0130 5255000000-N 1413 Lump Sum 90180.29 30000.00  36047.00PORTABLE LIGHTING

0131 6000000000-E 1605  4,300 LF  3.00 12900.00 1.85 7955.00 2.00  8600.00TEMPORARY SILT FENCE

0132 6006000000-E 1610  450 TON 50.00 22500.00 44.10 19845.00 75.00  33750.00EROS CONTRL STONE CL A

0133 6009000000-E 1610  2,540 TON 50.00 127000.00 45.00 114300.00 77.00  195580.00EROS CONTRL STONE CL B

0134 6012000000-E 1610  1,355 TON 40.00 54200.00 39.60 53658.00 74.00  100270.00SEDIMENT CONTROL STONE

0135 6015000000-E 1615  32 ACR 1200.00 38400.00 650.00 20800.00 1200.00  38400.00TEMPORARY MULCHING

0136 6018000000-E 1620  1,900 LB  4.00 7600.00 2.50 4750.00 4.00  7600.00SEED FOR TEMP SEEDING

0137 6021000000-E 1620 9.5 TON 1000.00 9500.00 1000.00 9500.00 1000.00  9500.00FERT FOR TEMP SEEDING

0138 6024000000-E 1622  400 LF  25.00 10000.00 12.90 5160.00 10.00  4000.00TEMPORARY SLOPE DRAINS

0139 6029000000-E SP   200 LF  3.00 600.00 1.50 300.00 2.00  400.00SAFETY FENCE

0140 6030000000-E 1630  1,380 CY  20.00 27600.00 19.00 26220.00 27.00  37260.00SILT EXCAVATION

0141 6036000000-E 1631  17,800 SY  1.75 31150.00 1.50 26700.00 2.00  35600.00MATTING FOR EROS CONTROL

0142 6037000000-E SP   100 SY  4.00 400.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0143 6038000000-E SP   1,500 SY  4.00 6000.00 3.75 5625.00 4.00  6000.00PERM SOIL REINF MAT

0144 6042000000-E 1632  1,420 LF  4.00 5680.00 3.00 4260.00 3.00  4260.001/4" HARDWARE CLOTH

0145 6071012000-E SP   1,740 LF  8.00 13920.00 8.00 13920.00 8.00  13920.00COIR FIBER WATTLE
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0146 6071020000-E SP   1,115 LB  8.00 8920.00 9.00 10035.00 9.00  10035.00POLYACRYLAMIDE (PAM)

0147 6084000000-E 1660  32 ACR 1800.00 57600.00 1700.00 54400.00 1800.00  57600.00SEEDING AND MULCHING

0148 6087000000-E 1660  16 ACR 150.00 2400.00 125.00 2000.00 150.00  2400.00MOWING

0149 6090000000-E 1661  300 LB  6.00 1800.00 3.00 900.00 6.00  1800.00SEED FOR REPAIR SEEDING

0150 6093000000-E 1661  1 TON 1500.00 1500.00 1000.00 1000.00 1500.00  1500.00FERT FOR REPAIR SEEDING

0151 6096000000-E 1662  750 LB  4.00 3000.00 3.00 2250.00 4.00  3000.00SEED FOR SUPP SEEDING

0152 6108000000-E 1665 22.25 TON 1200.00 26700.00 1000.00 22250.00 1200.00  26700.00FERTILIZER TOPDRESSING

0153 6114500000-N 1667  10 MHR 45.00 450.00 70.00 700.00 45.00  450.00SPECIALIZED HAND MOWING

0154 6117000000-N SP   25 EA  50.00 1250.00 150.00 3750.00 300.00  7500.00RESPONSE FOR EROS CONTROL

0155 6117500000-N SP   3 EA  2490.16 7470.48 800.00 2400.00 2749.00  8247.00CONC WASHOUT STRUCTURE

WALL ITEMS

0156 8801000000-E SP   2,855 SF  120.00 342600.00 115.00 328325.00 128.00  365440.00MSE RETAIN WALL NO **
(-WL1-)

0157 8801000000-E SP   2,600 SF  120.00 312000.00 115.00 299000.00 122.00  317200.00MSE RETAIN WALL NO **
(-WL2-)

STRUCTURE ITEMS

0158 8007000000-N 400 Lump Sum 550000.00 425000.00  1062000.00CM&R TEMP STR ***********
(28+45.42-EBL-)

0159 8035000000-N 402 Lump Sum 130019.00 125000.00  65768.00REMV EXIST STR **********
(28+26.49-WBL-)

0160 8035000000-N 402 Lump Sum 130019.00 85000.00  52558.00REMV EXIST STR **********
(28+45.42-EBL-)

0161 8065000000-N SP  Lump Sum 975.00 975.00  6225.00ASBESTOS ASSESSMENT

0162 8121000000-N 412 Lump Sum 30000.00 85000.00  11549.00UNCL STR EXCAV STA *****
(28+26.49-WBL-)

0163 8121000000-N 412 Lump Sum 30000.00 50000.00  11590.00UNCL STR EXCAV STA *****
(28+45.42-EBL-)

0164 8147000000-E 420  8,898 SF  44.00 391512.00 42.00 373716.00 71.00  631758.00REINF CONCRETE DECK SLAB

0165 8161000000-E 420  11,490 SF  0.44 5055.60 2.10 24129.00 0.01  114.90GROOVING BRIDGE FLOORS

0166 8182000000-E 420 144.4 CY  1500.00 216600.00 1200.00 173280.00 1383.00  199705.20CLASS A CONCRETE (BRIDGE)

0167 8210000000-N 422 Lump Sum 51000.00 70000.00  103969.00BRG APPR SLAB ***********
(28+26.49-WBL-)

0168 8210000000-N 422 Lump Sum 51000.00 45000.00  103969.00BRG APPR SLAB ***********
(28+45.42-EBL-)

0169 8217000000-E 425  20,640 LB  1.50 30960.00 2.00 41280.00 2.00  41280.00REINF STEEL (BRIDGE)

0170 8280000000-E 440 Lump Sum 900000.00 625000.00  1000000.00STRUCTURAL STEEL

0171 8328200000-E 450  32 EA  1000.00 32000.00 675.00 21600.00 950.00  30400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0172 8364000000-E 450  1,560 LF  50.00 78000.00 40.00 62400.00 45.00  70200.00HP12X53 PILES

0173 8503000000-E 460 393.2 LF  125.00 49150.00 170.00 66844.00 128.00  50329.60CONCRETE BARRIER RAIL

0174 8531000000-E 462  364 SY  85.00 30940.00 125.00 45500.00 68.00  24752.004" SLOPE PROTECTION

0175 8657000000-N 430 Lump Sum 15000.00 15000.00  11461.00ELASTOMERIC BEARINGS



BRIDGES #149 & #150 OVER SR-1744 ON I-40.

   

JUL 11, 2018 01:53 PM BURKE 2:00 PM 6 /  6 021

38372.3.1 JUN 19 2018 C204072

TIP NO 0.568 MIB-4448

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

 

    TOTAL 12359512.75 TOTAL 15390597.87 TOTAL  15640402.52CONTRACT TOTAL

 

    SUB-TOTAL 8982682.15 SUB-TOTAL 12428548.87 SUB-TOTAL  11480133.82ROADWAY ITEMS

    SUB-TOTAL 654600.00 SUB-TOTAL 627325.00 SUB-TOTAL  682640.00WALL ITEMS

    SUB-TOTAL 2722230.60 SUB-TOTAL 2334724.00 SUB-TOTAL  3477628.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12359512.75   DANE CONSTRUCTION INC

     2  15390597.87   NHM CONSTRUCTORS LLC

     3  15640402.52   CROWDER CONSTRUCTION COMPANY



BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUCKEYE BRIDGE LLC

CANTON,  NC

PALMETTO INFRASTRUCTURE INC DANE CONSTRUCTION INC

GREENVILLE,  SC MOORESVILLE,  NC

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 1 /  6 022

46115.3.1 JUN 19 2018 C204077

TIP NO 0.047 MIB-5400

FED AID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 36000.00  44170.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 24000.00 7500.00  5830.00TYPE II MODIFIED APPR **********
(10+53.50)

0003 0043000000-N 226 Lump Sum 25000.00 45000.00  127925.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1000.00 1000.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  10.00 4500.00 25.00 11250.00 35.00  15750.00UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  50.00 20000.00 22.00 8800.00 35.00  14000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  600 SY  4.00 2400.00 4.00 2400.00 2.25  1350.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   364 SF  45.00 16380.00 45.00 16380.00 80.00  29120.00TEMPORARY SHORING

0009 1099500000-E 505  100 CY  15.00 1500.00 28.00 2800.00 20.00  2000.00SHALLOW UNDERCUT

0010 1099700000-E 505  200 TON 30.00 6000.00 34.00 6800.00 30.00  6000.00CLASS IV SUBGRD STABILIZATION

0011 1220000000-E 545  50 TON 50.00 2500.00 45.00 2250.00 30.00  1500.00INCIDENTAL STONE BASE

0012 1330000000-E 607  750 SY  16.00 12000.00 14.00 10500.00 14.00  10500.00INCIDENTAL MILLING

0013 1491000000-E 610  60 TON 115.00 6900.00 100.00 6000.00 100.00  6000.00ASP CONC BASE CRS B25.0C

0014 1519000000-E 610  190 TON 115.00 21850.00 100.00 19000.00 100.00  19000.00ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  20 TON 550.00 11000.00 550.00 11000.00 550.00  11000.00ASP FOR PLANT MIX

0016 1693000000-E 654  25 TON 275.00 6875.00 275.00 6875.00 275.00  6875.00ASPH PLT MIX PVMT REPAIR

0017 2000000000-N 806  3 EA  150.00 450.00 200.00 600.00 300.00  900.00RIGHT-OF-WAY MARKERS

0018 2022000000-E 815 44.8 CY  30.00 1344.00 28.00 1254.40 20.00  896.00SUBDRAIN EXCAVATION

0019 2026000000-E 815  200 SY  4.00 800.00 4.00 800.00 2.25  450.00GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815 33.6 CY  60.00 2016.00 45.00 1512.00 45.00  1512.00SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  200 LF  14.00 2800.00 18.00 3600.00 11.00  2200.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  300.00 300.00 250.00 250.00 345.00  345.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  20.00 120.00 25.00 150.00 50.00  300.006" OUTLET PIPE

0024 2570000000-N SP   2 EA  2500.00 5000.00 600.00 1200.00 1500.00  3000.00MODIFIED CONCRETE FLUME

0025 3030000000-E 862  25 LF  20.00 500.00 20.00 500.00 20.00  500.00STL BEAM GUARDRAIL

0026 3045000000-E 862 12.5 LF  22.50 281.25 22.50 281.25 22.50  281.25SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0028 3180000000-N SP   3 EA  2100.00 6300.00 2100.00 6300.00 2100.00  6300.00GR ANCHOR TYPE **********
(B-83, SHOP CURVED)

0029 3195000000-N 862  1 EA  750.00 750.00 750.00 750.00 750.00  750.00GR END TYPE AT-1

0030 3215000000-N SP   1 EA  1850.00 1850.00 1850.00 1850.00 1850.00  1850.00GR ANCHOR TYPE III

0031 3288000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00 3100.00  9300.00GR END TYPE TL-2

0032 3380000000-E 862 87.5 LF  15.00 1312.50 15.00 1312.50 15.00  1312.50TEMP STL BM GUARDRAIL

0033 3387000000-N SP   2 EA  1250.00 2500.00 1250.00 2500.00 1250.00  2500.00TEMP GDRL ANCH UNITS ******
(III-MODIFIED)

0034 3389150000-N SP   2 EA  2800.00 5600.00 2800.00 5600.00 2800.00  5600.00TEMP GDRL END UNITS *****
(TL-2)

0035 3635000000-E 876  285 TON 50.00 14250.00 65.00 18525.00 40.00  11400.00RIP RAP, CLASS II

0036 3656000000-E 876  960 SY  4.00 3840.00 3.00 2880.00 2.25  2160.00GEOTEXTILE FOR DRAINGE



BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUCKEYE BRIDGE LLC

CANTON,  NC

PALMETTO INFRASTRUCTURE INC DANE CONSTRUCTION INC

GREENVILLE,  SC MOORESVILLE,  NC

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 2 /  6 022

46115.3.1 JUN 19 2018 C204077

TIP NO 0.047 MIB-5400

FED AID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 4025000000-E 901  44 SF  18.00 792.00 35.00 1540.00 37.63  1655.72CONTR FURN, TYPE ***SIGN
(E)

0038 4072000000-E 903  90 LF  7.00 630.00 8.00 720.00 8.60  774.00SUPPORT, 3-LB STL U-CHAN

0039 4102000000-N 904  5 EA  60.00 300.00 150.00 750.00 161.29  806.45SIGN ERECTION, TYPE E

0040 4155000000-N 907  8 EA  20.00 160.00 2.00 16.00 2.15  17.20DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  274 SF  8.50 2329.00 20.00 5480.00 21.51  5893.74WORK ZONE SIGNS (STAT)

0042 4405000000-E 1110  144 SF  10.00 1440.00 15.00 2160.00 10.48  1509.12WORK ZONE SIGNS (PORT)

0043 4410000000-E 1110  28 SF  8.50 238.00 15.00 420.00 16.13  451.64WORK ZONE SIGNS (BARR)

0044 4424500000-N SP   1 EA  20000.00 20000.00 24000.00 24000.00 25806.45  25806.45TEMP PORT TRAF SIGNAL SYS

0045 4430000000-N 1130  40 EA  50.00 2000.00 45.00 1800.00 48.39  1935.60DRUMS

0046 4435000000-N 1135  20 EA  20.00 400.00 20.00 400.00 21.51  430.20CONES

0047 4445000000-E 1145  32 LF  30.00 960.00 35.00 1120.00 37.63  1204.16BARRICADES (TYPE III)

0048 4455000000-N 1150  180 DAY 200.00 36000.00 150.00 27000.00 175.00  31500.00FLAGGER

0049 4650000000-N 1251  31 EA  15.00 465.00 15.00 465.00 15.00  465.00TEMP RAISED PVMT MRKS

0050 4795000000-E 1205  30 LF  40.00 1200.00 40.00 1200.00 40.00  1200.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0051 4810000000-E 1205  4,625 LF  0.80 3700.00 0.80 3700.00 0.80  3700.00PAINT PVMT MARKINGS 4"

0052 4835000000-E 1205  56 LF  5.75 322.00 5.75 322.00 5.75  322.00PAINT PVT MKG LINES 24"

0053 4850000000-E 1205  718 LF  1.25 897.50 1.25 897.50 1.25  897.50LINE REMOVAL 4" WIDE

0054 6000000000-E 1605  630 LF  5.00 3150.00 3.00 1890.00 3.00  1890.00TEMPORARY SILT FENCE

0055 6006000000-E 1610  195 TON 50.00 9750.00 55.00 10725.00 35.00  6825.00EROS CONTRL STONE CL A

0056 6009000000-E 1610  60 TON 50.00 3000.00 65.00 3900.00 35.00  2100.00EROS CONTRL STONE CL B

0057 6012000000-E 1610  155 TON 50.00 7750.00 55.00 8525.00 30.00  4650.00SEDIMENT CONTROL STONE

0058 6015000000-E 1615 0.5 ACR 1500.00 750.00 1500.00 750.00 1500.00  750.00TEMPORARY MULCHING

0059 6018000000-E 1620  100 LB  6.00 600.00 6.00 600.00 6.00  600.00SEED FOR TEMP SEEDING

0060 6021000000-E 1620 0.5 TON 1200.00 600.00 1200.00 600.00 1200.00  600.00FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  10.00 2000.00 16.00 3200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  5.00 1000.00 3.00 600.00 3.00  600.00SAFETY FENCE

0063 6030000000-E 1630  90 CY  12.00 1080.00 25.00 2250.00 10.00  900.00SILT EXCAVATION

0064 6036000000-E 1631  1,100 SY  2.25 2475.00 2.25 2475.00 2.25  2475.00MATTING FOR EROS CONTROL

0065 6037000000-E SP   100 SY  4.00 400.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0066 6038000000-E SP   135 SY  4.00 540.00 4.00 540.00 4.00  540.00PERM SOIL REINF MAT

0067 6042000000-E 1632  160 LF  10.00 1600.00 14.00 2240.00 6.00  960.001/4" HARDWARE CLOTH

0068 6070000000-N 1639  4 EA  750.00 3000.00 650.00 2600.00 475.00  1900.00SPECIAL STILLING BASINS

0069 6071012000-E SP   60 LF  10.00 600.00 12.00 720.00 6.50  390.00COIR FIBER WATTLE

0070 6071020000-E SP   30 LB  10.00 300.00 17.00 510.00 8.00  240.00POLYACRYLAMIDE (PAM)

0071 6084000000-E 1660 0.5 ACR 2700.00 1350.00 2700.00 1350.00 2700.00  1350.00SEEDING AND MULCHING

0072 6087000000-E 1660 0.25 ACR 500.00 125.00 500.00 125.00 500.00  125.00MOWING

0073 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 8.00  400.00SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00  500.00FERT FOR REPAIR SEEDING



BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUCKEYE BRIDGE LLC

CANTON,  NC

PALMETTO INFRASTRUCTURE INC DANE CONSTRUCTION INC

GREENVILLE,  SC MOORESVILLE,  NC

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 3 /  6 022

46115.3.1 JUN 19 2018 C204077

TIP NO 0.047 MIB-5400

FED AID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 5.00  250.00SEED FOR SUPP SEEDING

0076 6108000000-E 1665 0.5 TON 1800.00 900.00 1800.00 900.00 1800.00  900.00FERTILIZER TOPDRESSING

0077 6111000000-E SP   250 LF  80.00 20000.00 45.00 11250.00 25.00  6250.00IMPERVIOUS DIKE

0078 6114500000-N 1667  10 MHR 45.00 450.00 45.00 450.00 45.00  450.00SPECIALIZED HAND MOWING

0079 6117000000-N SP   20 EA  400.00 8000.00 400.00 8000.00 50.00  1000.00RESPONSE FOR EROS CONTROL

0080 6117500000-N SP   3 EA  650.00 1950.00 650.00 1950.00 1450.00  4350.00CONC WASHOUT STRUCTURE

0081 6123000000-E 1670 0.1 ACR 4000.00 400.00 4000.00 400.00 4000.00  400.00REFORESTATION

STRUCTURE ITEMS

0082 8021000000-N SP  Lump Sum 6000.00 20000.00  35000.00REMV EXIST STR **********
(10+53.50-L-)

0083 8065000000-N SP  Lump Sum 2000.00 2500.00  665.00ASBESTOS ASSESSMENT

0084 8096000000-E 450  82 LF  200.00 16400.00 450.00 36900.00 425.00  34850.00PILE EXCAVATION IN SOIL

0085 8097000000-E 450  18 LF  600.00 10800.00 450.00 8100.00 635.00  11430.00PILE EXCAVATION NOT IN SOIL

0086 8182000000-E 420 40.4 CY  1200.00 48480.00 800.00 32320.00 1500.00  60600.00CLASS A CONCRETE (BRIDGE)

0087 8210000000-N 422 Lump Sum 27000.00 20000.00  16010.00BRG APPR SLAB ***********
(10+53.50-L-)

0088 8217000000-E 425  4,898 LB  2.00 9796.00 2.00 9796.00 1.25  6122.50REINF STEEL (BRIDGE)

0089 8328200000-E 450  10 EA  1.00 10.00 3000.00 30000.00 350.00  3500.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0090 8364000000-E 450  150 LF  100.00 15000.00 45.00 6750.00 56.00  8400.00HP12X53 PILES

0091 8505000000-E 460 130.25 LF  175.00 22793.75 95.00 12373.75 125.00  16281.25VERT CONC BARRIER RAIL

0092 8608000000-E 876  585 TON 50.00 29250.00 70.00 40950.00 47.50  27787.50RIP RAP II (2'-0")

0093 8622000000-E 876  650 SY  4.00 2600.00 4.00 2600.00 2.25  1462.50GEOTEXTILE FOR DRAINAGE

0094 8657000000-N 430 Lump Sum 2400.00 5000.00  7500.00ELASTOMERIC BEARINGS

0095 8763000000-E 430  650 LF  205.00 133250.00 165.00 107250.00 275.00  178750.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 726907.00 TOTAL 727405.40 TOTAL  883454.28CONTRACT TOTAL

 

    SUB-TOTAL 401127.25 SUB-TOTAL 392865.65 SUB-TOTAL  475095.53ROADWAY ITEMS

    SUB-TOTAL 325779.75 SUB-TOTAL 334539.75 SUB-TOTAL  408358.75STRUCTURE ITEMS



BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 4 /  6 022

46115.3.1 JUN 19 2018 C204077

TIP NO 0.047 MIB-5400

FED AID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00 50000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 12000.00  TYPE II MODIFIED APPR **********
(10+53.50)

0003 0043000000-N 226 Lump Sum 138600.00 75000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 4500.00 4500.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  10.00 4500.00 30.00 13500.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  25.00 10000.00 60.00 24000.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  600 SY  2.00 1200.00 8.00 4800.00  GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   364 SF  195.00 70980.00 45.00 16380.00  TEMPORARY SHORING

0009 1099500000-E 505  100 CY  10.00 1000.00 30.00 3000.00  SHALLOW UNDERCUT

0010 1099700000-E 505  200 TON 30.00 6000.00 38.00 7600.00  CLASS IV SUBGRD STABILIZATION

0011 1220000000-E 545  50 TON 33.00 1650.00 40.00 2000.00  INCIDENTAL STONE BASE

0012 1330000000-E 607  750 SY  14.00 10500.00 14.00 10500.00  INCIDENTAL MILLING

0013 1491000000-E 610  60 TON 110.00 6600.00 112.85 6771.00  ASP CONC BASE CRS B25.0C

0014 1519000000-E 610  190 TON 110.00 20900.00 112.85 21441.50  ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  20 TON 550.00 11000.00 550.00 11000.00  ASP FOR PLANT MIX

0016 1693000000-E 654  25 TON 275.00 6875.00 275.00 6875.00  ASPH PLT MIX PVMT REPAIR

0017 2000000000-N 806  3 EA  300.00 900.00 350.00 1050.00  RIGHT-OF-WAY MARKERS

0018 2022000000-E 815 44.8 CY  8.00 358.40 25.00 1120.00  SUBDRAIN EXCAVATION

0019 2026000000-E 815  200 SY  3.00 600.00 10.00 2000.00  GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815 33.6 CY  30.00 1008.00 60.00 2016.00  SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  200 LF  5.00 1000.00 20.00 4000.00  6" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  60.00 60.00 750.00 750.00  SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  20.00 120.00 20.00 120.00  6" OUTLET PIPE

0024 2570000000-N SP   2 EA  2500.00 5000.00 3500.00 7000.00  MODIFIED CONCRETE FLUME

0025 3030000000-E 862  25 LF  20.00 500.00 20.00 500.00  STL BEAM GUARDRAIL

0026 3045000000-E 862 12.5 LF  22.50 281.25 22.50 281.25  SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0028 3180000000-N SP   3 EA  2100.00 6300.00 2100.00 6300.00  GR ANCHOR TYPE **********
(B-83, SHOP CURVED)

0029 3195000000-N 862  1 EA  750.00 750.00 750.00 750.00  GR END TYPE AT-1

0030 3215000000-N SP   1 EA  1850.00 1850.00 1850.00 1850.00  GR ANCHOR TYPE III

0031 3288000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00  GR END TYPE TL-2

0032 3380000000-E 862 87.5 LF  15.00 1312.50 15.00 1312.50  TEMP STL BM GUARDRAIL

0033 3387000000-N SP   2 EA  1250.00 2500.00 1250.00 2500.00  TEMP GDRL ANCH UNITS ******
(III-MODIFIED)

0034 3389150000-N SP   2 EA  2800.00 5600.00 2800.00 5600.00  TEMP GDRL END UNITS *****
(TL-2)

0035 3635000000-E 876  285 TON 45.00 12825.00 55.00 15675.00  RIP RAP, CLASS II

0036 3656000000-E 876  960 SY  2.00 1920.00 7.00 6720.00  GEOTEXTILE FOR DRAINGE



BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 5 /  6 022

46115.3.1 JUN 19 2018 C204077

TIP NO 0.047 MIB-5400

FED AID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 4025000000-E 901  44 SF  15.50 682.00 14.00 616.00  CONTR FURN, TYPE ***SIGN
(E)

0038 4072000000-E 903  90 LF  5.15 463.50 6.80 612.00  SUPPORT, 3-LB STL U-CHAN

0039 4102000000-N 904  5 EA  135.00 675.00 150.00 750.00  SIGN ERECTION, TYPE E

0040 4155000000-N 907  8 EA  10.00 80.00 15.00 120.00  DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  274 SF  14.60 4000.40 8.40 2301.60  WORK ZONE SIGNS (STAT)

0042 4405000000-E 1110  144 SF  32.00 4608.00 7.85 1130.40  WORK ZONE SIGNS (PORT)

0043 4410000000-E 1110  28 SF  13.50 378.00 6.75 189.00  WORK ZONE SIGNS (BARR)

0044 4424500000-N SP   1 EA  30000.00 30000.00 20000.00 20000.00  TEMP PORT TRAF SIGNAL SYS

0045 4430000000-N 1130  40 EA  85.00 3400.00 100.00 4000.00  DRUMS

0046 4435000000-N 1135  20 EA  20.00 400.00 100.00 2000.00  CONES

0047 4445000000-E 1145  32 LF  26.00 832.00 24.00 768.00  BARRICADES (TYPE III)

0048 4455000000-N 1150  180 DAY 250.00 45000.00 200.00 36000.00  FLAGGER

0049 4650000000-N 1251  31 EA  15.00 465.00 15.00 465.00  TEMP RAISED PVMT MRKS

0050 4795000000-E 1205  30 LF  40.00 1200.00 40.00 1200.00  24" COLD APPL PLSTIC LINE TYPE **
(IV)

0051 4810000000-E 1205  4,625 LF  0.80 3700.00 0.80 3700.00  PAINT PVMT MARKINGS 4"

0052 4835000000-E 1205  56 LF  5.75 322.00 5.75 322.00  PAINT PVT MKG LINES 24"

0053 4850000000-E 1205  718 LF  1.25 897.50 1.25 897.50  LINE REMOVAL 4" WIDE

0054 6000000000-E 1605  630 LF  3.00 1890.00 4.00 2520.00  TEMPORARY SILT FENCE

0055 6006000000-E 1610  195 TON 22.00 4290.00 48.00 9360.00  EROS CONTRL STONE CL A

0056 6009000000-E 1610  60 TON 38.00 2280.00 48.00 2880.00  EROS CONTRL STONE CL B

0057 6012000000-E 1610  155 TON 38.00 5890.00 40.00 6200.00  SEDIMENT CONTROL STONE

0058 6015000000-E 1615 0.5 ACR 1500.00 750.00 1500.00 750.00  TEMPORARY MULCHING

0059 6018000000-E 1620  100 LB  6.00 600.00 6.00 600.00  SEED FOR TEMP SEEDING

0060 6021000000-E 1620 0.5 TON 1200.00 600.00 1200.00 600.00  FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  7.00 1400.00 13.00 2600.00  TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00  SAFETY FENCE

0063 6030000000-E 1630  90 CY  5.00 450.00 20.00 1800.00  SILT EXCAVATION

0064 6036000000-E 1631  1,100 SY  2.25 2475.00 2.25 2475.00  MATTING FOR EROS CONTROL

0065 6037000000-E SP   100 SY  4.00 400.00 4.00 400.00  COIR FIBER MAT

0066 6038000000-E SP   135 SY  4.00 540.00 4.00 540.00  PERM SOIL REINF MAT

0067 6042000000-E 1632  160 LF  4.50 720.00 10.00 1600.00  1/4" HARDWARE CLOTH

0068 6070000000-N 1639  4 EA  175.00 700.00 1500.00 6000.00  SPECIAL STILLING BASINS

0069 6071012000-E SP   60 LF  8.00 480.00 12.00 720.00  COIR FIBER WATTLE

0070 6071020000-E SP   30 LB  15.00 450.00 50.00 1500.00  POLYACRYLAMIDE (PAM)

0071 6084000000-E 1660 0.5 ACR 2700.00 1350.00 2700.00 1350.00  SEEDING AND MULCHING

0072 6087000000-E 1660 0.25 ACR 10.00 2.50 500.00 125.00  MOWING

0073 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00  SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00  FERT FOR REPAIR SEEDING



BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 6 /  6 022

46115.3.1 JUN 19 2018 C204077

TIP NO 0.047 MIB-5400

FED AID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00  SEED FOR SUPP SEEDING

0076 6108000000-E 1665 0.5 TON 1800.00 900.00 1800.00 900.00  FERTILIZER TOPDRESSING

0077 6111000000-E SP   250 LF  25.00 6250.00 90.00 22500.00  IMPERVIOUS DIKE

0078 6114500000-N 1667  10 MHR 10.00 100.00 45.00 450.00  SPECIALIZED HAND MOWING

0079 6117000000-N SP   20 EA  1.00 20.00 400.00 8000.00  RESPONSE FOR EROS CONTROL

0080 6117500000-N SP   3 EA  775.00 2325.00 700.00 2100.00  CONC WASHOUT STRUCTURE

0081 6123000000-E 1670 0.1 ACR 4000.00 400.00 4000.00 400.00  REFORESTATION

STRUCTURE ITEMS

0082 8021000000-N SP  Lump Sum 30000.00 136600.00  REMV EXIST STR **********
(10+53.50-L-)

0083 8065000000-N SP  Lump Sum 2500.00 700.00  ASBESTOS ASSESSMENT

0084 8096000000-E 450  82 LF  1000.00 82000.00 350.00 28700.00  PILE EXCAVATION IN SOIL

0085 8097000000-E 450  18 LF  1000.00 18000.00 350.00 6300.00  PILE EXCAVATION NOT IN SOIL

0086 8182000000-E 420 40.4 CY  1000.00 40400.00 1800.00 72720.00  CLASS A CONCRETE (BRIDGE)

0087 8210000000-N 422 Lump Sum 20000.00 25000.00  BRG APPR SLAB ***********
(10+53.50-L-)

0088 8217000000-E 425  4,898 LB  2.00 9796.00 3.00 14694.00  REINF STEEL (BRIDGE)

0089 8328200000-E 450  10 EA  1.00 10.00 600.00 6000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0090 8364000000-E 450  150 LF  27.00 4050.00 60.00 9000.00  HP12X53 PILES

0091 8505000000-E 460 130.25 LF  200.00 26050.00 355.00 46238.75  VERT CONC BARRIER RAIL

0092 8608000000-E 876  585 TON 45.00 26325.00 55.00 32175.00  RIP RAP II (2'-0")

0093 8622000000-E 876  650 SY  2.00 1300.00 6.00 3900.00  GEOTEXTILE FOR DRAINAGE

0094 8657000000-N 430 Lump Sum 10000.00 3000.00  ELASTOMERIC BEARINGS

0095 8763000000-E 430  650 LF  210.00 136500.00 190.00 123500.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 939093.05 TOTAL 999986.50  CONTRACT TOTAL

 

    SUB-TOTAL 532162.05 SUB-TOTAL 491458.75  ROADWAY ITEMS

    SUB-TOTAL 406931.00 SUB-TOTAL 508527.75  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  726907.00   BUCKEYE BRIDGE LLC

     2  727405.40   PALMETTO INFRASTRUCTURE INC

     3  883454.28   DANE CONSTRUCTION INC

     4  939093.05   R.E. BURNS & SONS CO., INC.

     5  999986.50   NHM CONSTRUCTORS LLC



BRIDGES #322 AND #323 ON I-240 OVER FRENCH BROAD RIVER AND NORFOLK SOUTHERN RAILROAD.

SOUTHERN ROAD & BRIDGE, LLC

TARPON SPRINGS,  FL

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA  

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 1 /  2 023

15BPR.10 JUN 19 2018 C204184

TIP NO 0.481 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00 888000.00  MOBILIZATION

0002 4400000000-E 1110  624 SF  11.00 6864.00 16.00 9984.00  WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  190 SF  11.00 2090.00 36.00 6840.00  WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  36 SF  9.00 324.00 15.00 540.00  WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  3 EA  1450.00 4350.00 7800.00 23400.00  FLASHING ARROW BOARD

0006 4420000000-N 1120  4 EA  7000.00 28000.00 28000.00 112000.00  PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  260 EA  50.00 13000.00 73.00 18980.00  DRUMS

0008 4445000000-E 1145  48 LF  40.00 1920.00 56.00 2688.00  BARRICADES (TYPE III)

0009 4480000000-N 1165  2 EA  15000.00 30000.00 65000.00 130000.00  TMA

0010 4721000000-E 1205  36 EA  650.00 23400.00 150.00 5400.00  THERMO PVT MKG CHARACTER 120

0011 4725000000-E 1205  4 EA  1000.00 4000.00 325.00 1300.00  THERMO PVT SYMBOL 90MILS

0012 4847010000-E 1205  6,745 LF  11.00 74195.00 3.00 20235.00  POLYUREA LINES (4", 20 MILS)

0013 4847050000-E 1205  840 LF  16.00 13440.00 5.00 4200.00  POLYUREA LINES (8", 20 MILS)

0014 4895000000-N SP   2 EA  5000.00 10000.00 5000.00 10000.00  GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0015 4900000000-N 1251  153 EA  65.00 9945.00 20.00 3060.00  PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0016 8161000000-E 420  126,283 SF  0.52 65667.16 1.15 145225.45  GROOVING BRIDGE FLOORS

0017 8296000000-N 442 Lump Sum 50000.00 35000.00  POLLUTION CONTROL

0018 8559000000-E SP  62.4 SY  450.00 28080.00 575.00 35880.00  SURFACE PREP, CLASS II

0019 8566000000-E SP   14 SY  675.00 9450.00 2000.00 28000.00  SURFACE PREP, CLASS III

0020 8660000000-E SP  31.1 CF  900.00 27990.00 650.00 20215.00  CONCRETE REPAIRS

0021 8664000000-E SP  1,904.1 CF  510.00 971091.00 650.00 1237665.00  SHOTCRETE REPAIRS

0022 8678000000-E SP  6,509.9 LF  85.00 553341.50 120.00 781188.00  EPOXY RESIN INJECTION

0023 8692000000-N SP  Lump Sum 21500.00 120000.00  FOAM JOINT SEALS

0024 8860000000-N SP  Lump Sum 450000.00 600000.00  GENERIC STRUCTURE ITEM (LS)
MOLDED RUBBER SEGMENTAL EXPANSION JOINT

0025 8860000000-N SP  Lump Sum 75000.00 230000.00  GENERIC STRUCTURE ITEM (LS)
SPOT PAINTING OF STEEL STRUCTURE REPAIR AREAS

0026 8881000000-E SP  725.1 CY  3500.00 2537850.00 3200.00 2320320.00  GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0027 8882000000-E SP  29.5 CF  1050.00 30975.00 700.00 20650.00  GENERIC STRUCTURE ITEM (CF)
REPAIRS TO REINFORCED CONCRETE DECK GIRDERS

0028 8889000000-E SP   169 LB  150.00 25350.00 120.00 20280.00  GENERIC STRUCTURE ITEM (LB)
BEAM PLATING REPAIR

0029 8889000000-E SP   1,283 LB  130.00 166790.00 120.00 153960.00  GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR

0030 8892000000-E SP  8,054.9 SF  13.00 104713.70 14.00 112768.60  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0031 8893000000-E SP  62.4 SY  550.00 34320.00 400.00 24960.00  GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0032 8893000000-E SP   14,988 SY  40.00 599520.00 71.00 1064148.00  GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY



BRIDGES #322 AND #323 ON I-240 OVER FRENCH BROAD RIVER AND NORFOLK SOUTHERN RAILROAD.

SOUTHERN ROAD & BRIDGE, LLC

TARPON SPRINGS,  FL

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA  

JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 2 /  2 023

15BPR.10 JUN 19 2018 C204184

TIP NO 0.481 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

0033 8893000000-E SP   14,988 SY  20.00 299760.00 44.25 663219.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0034 8893000000-E SP   14,988 SY  7.50 112410.00 12.00 179856.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0035 8897000000-N SP   20 EA  850.00 17000.00 9000.00 180000.00  GENERIC STRUCTURE ITEM (EA)
OVERHANG DIAPHRAGM REMOVAL

0036 8897000000-N SP   3 EA  4000.00 12000.00 10000.00 30000.00  GENERIC STRUCTURE ITEM (EA)
STEEL KEEPER ASSEMBLY

0037 8897000000-N SP   6 EA  6000.00 36000.00 12000.00 72000.00  GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING

 

    TOTAL 6700336.36 TOTAL 9311962.05  CONTRACT TOTAL

 

    SUB-TOTAL 471528.00 SUB-TOTAL 1236627.00  ROADWAY ITEMS

    SUB-TOTAL 6228808.36 SUB-TOTAL 8075335.05  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6700336.36   SOUTHERN ROAD & BRIDGE, LLC

     2  9311962.05   AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC



2 SECTIONS OF US-23/US-441/US-64 AND RAMPS, 1 SECTION OF US-64/NC-28, AND 6 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

JUL 11, 2018 01:53 PM MACON 2:00 PM 1 /  1 024

2018CPT.14.12.10561,  2019CPT.14.03.20561 JUN 19 2018 C204191

TIP NO 15.923 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00   MOBILIZATION

0002 1245000000-E SP  59.07 SMI 7345.00 433869.15   SHOULDER RECONSTRUCTION

0003 1297000000-E 607  54,930 SY  3.40 186762.00   MILL ASP PVMT *****" DTH
(1-1/2")

0004 1308000000-E 607  7,023 SY  10.08 70791.84   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  1,396 SY  12.50 17450.00   INCIDENTAL MILLING

0006 1503000000-E 610  300 TON 111.00 33300.00   ASP CONC INTR CRS I19.0C

0007 1519000000-E 610  8,996 TON 70.00 629720.00   ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   4,320 TON 73.00 315360.00   ASP CONC SURF CRS S9.5B LEVEL

0009 1523000000-E 610  57,450 TON 66.00 3791700.00   ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  4,334 TON 675.00 2925450.00   ASP FOR PLANT MIX

0011 1704000000-E SP   2,235 TON 160.00 357600.00   PATCHING EXIST PAVEMENT

0012 1880000000-E SP   893 TON 91.00 81263.00   GENERIC PAVING ITEM (TON)
ASPHALT FOR PAVEMENT          INTERLAYER

0013 1891000000-E SP   91,225 SY  5.95 542788.75   GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER (HIGH     STRENGTH)

0014 1891000000-E SP   91,225 SY  4.00 364900.00   GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER (REGULAR)

0015 2815000000-N 858  1 EA  2500.00 2500.00   ADJ DROP INLETS

0016 2830000000-N 858  1 EA  2500.00 2500.00   ADJ MANHOLES

0017 4413000000-E SP   3,444 SF  11.05 38056.20   WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 400000.00   TEMP TRAFFIC CONTROL (SP)

0019 4695000000-E 1205  37 LF  2.00 74.00   THERMO PVT MKG LINES 8"90 MILS

0020 4725000000-E 1205  125 EA  125.00 15625.00   THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  670,448 LF  0.10 67044.80   PAINT PVMT MARKINGS 4"

0022 4890000000-E SP   291,132 LF  0.48 139743.36   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 50 MILS, 4"

0023 4905000000-N 1253  1,998 EA  23.50 46953.00   SNOWPLB PVMT MRKER

0024 5255000000-N 1413 Lump Sum 85000.00   PORTABLE LIGHTING

0025 7444000000-E 1725  1,918 LF  11.30 21673.40   INDUCTIVE LOOP SAWCUT

0026 7456000000-E 1726  560 LF  2.00 1120.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 11071244.50   CONTRACT TOTAL

 

    SUB-TOTAL 11071244.50   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11071244.50   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



1 SECTION OF US-74, 1 SECTION OF US-74/US-441, AND 8 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

JUL 11, 2018 01:53 PM HAYWOOD, JACKSON 2:00 PM 1 /  1 025

2019CPT.14.05.10441,  2019CPT.14.05.10501,  2019CPT.14.05.10501.1,  2019CPT.14.05.20441,  2019CPT.14.05.20501 JUN 19 2018 C204188

TIP NO 26.690 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 550000.00   MOBILIZATION

0002 1245000000-E SP  22.1 SMI 6300.00 139230.00   SHOULDER RECONSTRUCTION

0003 1297000000-E 607  257,769 SY  2.65 683087.85   MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  226,982 SY  5.00 1134910.00   MILL ASP PVMT *****" DTH
(4-1/2")

0005 1308000000-E 607  4,200 SY  6.40 26880.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1503000000-E 610  43,067 TON 66.00 2842422.00   ASP CONC INTR CRS I19.0C

0007 1520000000-E SP   3,840 TON 72.00 276480.00   ASP CONC SURF CRS S9.5B LEVEL

0008 1523000000-E 610  36,516 TON 75.00 2738700.00   ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  5,034 TON 675.00 3397950.00   ASP FOR PLANT MIX

0010 1704000000-E SP   417 TON 200.00 83400.00   PATCHING EXIST PAVEMENT

0011 1840000000-E 665  267,484 LF  0.13 34772.92   MILLED RUMBLE STRIPS

0012 2845000000-N 858  4 EA  1500.00 6000.00   ADJ METER OR VALVE BOXES

0013 4413000000-E SP   4,425 SF  15.00 66375.00   WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 630000.00   TEMP TRAFFIC CONTROL (SP)

0015 4695000000-E 1205  7,460 LF  1.50 11190.00   THERMO PVT MKG LINES 8"90 MILS

0016 4725000000-E 1205  35 EA  125.00 4375.00   THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  792,763 LF  0.11 87203.93   PAINT PVMT MARKINGS 4"

0018 4825000000-E 1205  956 LF  1.25 1195.00   PAINT PVMT MARKINGS 12"

0019 4891000000-E 1205  386,877 LF  0.46 177963.42   GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (50 MIL)

0020 4905000000-N 1253  2,583 EA  23.25 60054.75   SNOWPLB PVMT MRKER

0021 5255000000-N 1413 Lump Sum 100000.00   PORTABLE LIGHTING

 

    TOTAL 13052189.87   CONTRACT TOTAL

 

    SUB-TOTAL 13052189.87   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13052189.87   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



I-40 FROM I-440/US-64 (EXIT 301) TO N OF SR-1525 (CORNWALLIS RD), INCLUDING IMPROVEMENTS TO NC-42 & SR-1010.

ST WOOTEN CORPORATION

WILSON,  NC

THE LANE-BLYTHE DEVELOPMENT
JV

GRANITE CONSTRUCTION
COMPANY

CHARLOTTE,  NC WATSONVILLE,  CA

JUL 11, 2018 01:53 PM WAKE, JOHNSTON 2:00 PM 1 /  1 026

42346.3.1 JUN 19 2018 C204134

TIP NO 12.800 MII-5111, I-4739

FED AID NO IMNHF-040-4(139)301

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 360175000.00 427500000.00  553818000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION

 

    TOTAL 360175000.00 TOTAL 427500000.00 TOTAL  553818000.00CONTRACT TOTAL

 

    SUB-TOTAL 360175000.00 SUB-TOTAL 427500000.00 SUB-TOTAL  553818000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  360175000.00   ST WOOTEN CORPORATION

     2  427500000.00   THE LANE-BLYTHE DEVELOPMENT JV

     3  553818000.00   GRANITE CONSTRUCTION COMPANY


